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January 21, 2016 

The Township of Huron-Kinloss 

21 Queen Street 

Ripley, Ontario 

NOG 2RO 


ATT: 	 Mary Rose Walden, Administrator 

Re: 	 Township of Huron-Kinloss Proposal for Energy Audit (Electricity Survey and 
Analysis) 

The Ontario Clean Water Agency (OCWA) Is pleased to submit a proposal to undertake an Energy Audit on 
the listed wastewater facllltles In the Township of Huron-Kinloss. This Energy Audit Is recommended based 
on preliminary energy walkthrough and hydro bill analysis conducted In these facllltles by OCWA Energy 
Specialist {ES) on November 26, 2015. The facllltles were selected based on their annual energy 
consumption and treatment process Involved as discussed with the Township. 

Background 
OCWA ES performed hydro bill analysis for the following facilities and annual energy consumption was 
derived as per the documents provided by Township. Basic walkthrough was conducted to get a sense of 
process and equipment Involved. This Identified several energy efficiencies opportunities based on largest 
energy consuming facilities. Following the discussion, the Township expressed Interest In OCWA undertaking 
an Energy Audit to better quantify the potential opportunities for the following facilities: 

1. Lucknow WWTP: 289 MWh 
2. Lucknow SPS: 109 MWh 
3. Huronvllle Pump House: 149 MWh 
4. Ripley Pump House: 126 MWh 
5. Point Clark Pump House: 125 MWh 
6. Murdoch Glen PH: 100 MWh 

Energy Audit is considered as the first step in better understanding the planfs electricity need, the financial 
analysis and provides data needed to fully understand the financial benefits of Installing and upgrading any 
energy efficient equipment. 

This will support 2014-2018 Energy Management Plan submitted to Ministry of Energy by the Township and 
will assist to meet more than 1 % reduction in energy consumption each year. 

Work Plan 

The work plan outlines the tasks required to complete the Energy Audit and the time anticipated for each task. 
OCWA will undertake the following tasks: 

• Task 1 Prepare Incentive Application to Local Distribution Company (LDC) 

OCWA will prepare and submit an application for saveONenergy Retrofit Energy Audit incentive funding 
for this project at no cost to Township. The application would have to be signed by the Township prior to 
submission to the local LDC (Hydro One Networks and Westarlo Hydro). All Incentive funding provided 
by the LDC for this project will be paid directly to the Township following the completion of the audit. The 
incentive funding Agreement will be between the Township and the LDC. The incentive is based upon, in 
part, the total square footage of the various facilities to be audited up to 50% of audit cost. 
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The funding formula Is as below: 
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SO,QOOft2 
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:;o,Qt;;o n2 ~~w, af 1JIK!il cost> lbemaft£r 

• Task2 Hlstorlcal Information Gather and Analysis 

OCWA had received the following Information as part of the Energy Efficiency Walkthrough Assessment: 

o Drinking Water Work Permits and wastewater plants' Certificate of Approvals; 

o Water/Sewage flow rates; 

o Raw sewage strength and characteristics; and 

o Applicable utility bills; 

o Historical final effluent data; and 

o Process and electrical drawing schematics. 

• Task3 Site Visit 

A site visit will be arranged to conduct a detailed facility walkthrough with the operator and to Install 
energy monitoring equipment on targeted equipment to monitor and track the performance of these 
systems over a two week period. Monitoring/recording will Include but not limited to following process 
equipment: 

• Lucknow WWTP 

o Aeration system, Effluent Pump and Raw Sewage Pumps 

• Other Pump Houses 

o Pumps and others 

The metering period and duration must reflect a typical production cycle. OCWA anticipates that a two­
week metering period will be representative. The length of actual monitoring/recording periods will be 
discussed with the Township and operator staff. The Township would be requested to make an on­
site electrlclan available to Install the meterlna equipment provided by OCWA. The monitoring 
equipment may be relocated after several weeks of monitoring by the electrician. The equipment would 
then be removed and returned to OCWA subsequent to the completion of the monitoring/recording 
period. 

• Task 4 Data Analysis 

Subsequent to the site visit, the Energy Specialist (ES) and Process Specialist (PS) will undertake a 
desktop review and analysis of the data submitted by the Township to identify electrical and demand 
savings opportunities and plan the visit to the site. 
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The analysis will focus on lde.ntlfying potential energy saving opportunities. Opportunities can Include 
energy conservation training; retrofit of equipment, operation changes, equipment upgrades, and 
maintenance programs. 

• Task 5 Reporting 

OCWA will prepare a draft report, documenting the results of the Energy Audit. The report will comply with 
the LDCs requirements for energy audit reports. The report will Identify opportunities, potential savings, 
capital estimates, anticipated payback periods, and make recommendations for Implementation. The 
Township will have the chance on commenting on a Draft report. 

The Identified Energy Efficiency Opportunities (EEO) will be studied In detail to estimate potential energy 
savings and provide high level Implementation costs. Based on these estimated costs and potential savings, a 
simple payback period will be calculated for each EEO. 

Prolect Tlmellne 
A project could start essentially any time subsequent to the acceptance of this proposal and completed within 
3-4 months of the start date. 

Prolect Personnel 
The proposed team members are: 

Indra Maharjan, P.Eng., CEM, CMVP-OCWA Program Manager, Energy Conservation 

Indra Maharjan Is a Senior Engineer with an extensive history of energy projects and energy management 
roles. He currently leads OCWA's energy services initiative across Ontario and is the program manager for 
this group. He has 1 Oyears of experience in the energy efficiency field and combines his history in electrical 
engineering and process understanding to manage and deliver on key efficiency projects. His understanding 
of the energy market In Ontario and how to access funding programs make him an expert in the sector and 
will provide significant opportunities for Identifying and implementing energy efficiency solutions 

OCWA has generated 5300 MWh of annual energy savings through various energy project implementations 
throughout the province and secure $650,000 In incentives to our clients through IESO programs. For this 
project, Indra will provide technical oversight and M& V regarding energy savings verification and Incentive 
application process.For this project, Indra will act as Project Manager to ensure the project remains on 
schedule and on budget. 

Dave Neely, B.Sc., C.E.T., Wastewater Operator Class 4 & Wastewater Collection Operator Class 4, 
Process Specialist 

Dave Is a Chemical Engineering Technologist with more than 32 years of experience in water/wastewater 
Process Engineering, Including Process Design, Operations Management, Process Troubleshooting, Process 
Modeling, Optimization and Energy audits, Laboratory Research and Testing. Dave has In-depth knowledge 
of plant operations. At present, Dave is OCWA's Process Specialist and currently works in the Innovations, 
Optimization and Efficiencies Division of OCWA. He is a technical advisor for a number of wastewater 
projects. Dave also works closely with Engineering Services to provide technical expertise for Engineering 
Energy Audits in different municipalities. Dave will provide process expertise and QA/QC for the project. 

Tomas Yeas, P.Eng. - Project Engineer 

Tomas has more than five years of municipal engineering experience and he brings strong engineering, 
project coordination, and client services experience to the team. Tomas is part of OCWA's energy group 
where he conducted several ASHRE Level 1, 2 and 3 energy audits. 
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• Operations Personnel and Electrician 

The project team will require Operations personnel to assist on-site visits and answer questions the team 
may have. Input from Operations will be the key to uncovering energy savings. An electrician will be 
required to install and remove the monitoring equipment. Electrlcian cost Is not Included In this 
proposal. 

Funding 

The amount of IESO Incentive Is based on the fenced-in area of the facilities to be audited. IESO provides 
$0.1 O per square foot up to 30,000 square feet, and $0.05 per square foot for the remaining area above 
30,000 square feet. The maximum funding available to the Township is the lesser of either the incentive 
calculated based on area or 50% of the energy audit cost. It is estimated that 50% of the energy audit cost will 
be covered by the IESO. 

Project Costs 

Our estimated total fee to conduct an Energy Audit on the above facilities is $26,900 plus HST. Hydro 
One/Westario Hydro funds up to 50% of the audit cost, which is estimated to be $13,450. As such, the final 
cost to the Township will be $13,450. 

However, the 50% reimbursement is only issued at the end of the audit and the issues purchase order for this 
project should be for $26,900. 

Should you have any questions on the above, please feel free to contact the undersigned. 

Yours truly, 
Ontario Clean Water Agency 

Scott Carter harjan, P .Eng., CEM, CMVP 
Director, Capital Delivery Group Manager, Energy Conservation 

Tel: 416-775-0560 Tel: 905-491-3067 

cc: Jackie Muller, Business Development Manager - OCWA 
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