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       GENERAL CONDITIONS OF ELECTRICAL INSTALLATION CONTRACT 


1. Definition and Duration 


These conditions form part of a quotation submitted by the Contractor to the Client named in the quotation. The 


Contractor will carry out “the Works” described in this quotation for “the contract sum”, which may be varied 


pursuant to these conditions. This quotation may only be accepted by written notice to the contractor within 


thirty days from the date of the quotation and, if not so accepted, the contractor reserves the right to revise it. 


2. The Contract 


2.1 Upon acceptance of this quotation, a binding contract (“the contract”) shall be created between the 


contractor and the client solely on these terms contained herein, including the terms contained in the 


contractor’s quotation. 


2.2 The client has represented ability and capacity to pay for the works to be completed and must provide 


a suitable guarantee for payment if requested by the contractor. 


2.3 No change in the terms of the contract shall be effective unless agreed in writing by the contractor. The 


waiver by the contractor of a term or a breach of any of these terms shall not be deemed to be a 


waiver of any other term or any subsequent breach of that or any other term. 


3. Terms of Payment 


3.1 Progress payment - The contractor shall submit monthly progress claims on a day nominated by the 


contractor in respect of both those identifiable parts of the works completed by the contractor and any 


identifiable unfixed materials and/or goods intended for the works and stored by the contractor and 


the client shall provide a payment schedule within 10 working days after submission and shall pay the 


amount of any progress claim within 30 days of its date unless otherwise agreed. 


3.2 Lump sum payment - The client, shall upon completion of the contracted works, pay the total 


contracted sum in full within seven 7 days of receipt of invoice, less any deposit paid. 


4. Work Schedule 


4.1 At the time of acceptance of this quotation, the client shall submit to the contractor the proposed work 


schedule for the execution of the works. If the contractor agrees to the work schedule, it shall form 


part of the contract and shall not be varied except in accordance with these terms. If a work schedule is 


not submitted or agreed upon, the contractor shall complete the works within a time which is 


reasonable in all circumstances. 


4.2 Within fourteen (14) days after acceptance of this quotation (or as otherwise agreed), the client shall 


give the contractor possession of sufficient of the site to enable the works to commence. Thereafter 


the client shall give the contractor possession of further parts of the site as and when required by the 


contractor to enable the contractor to execute works in accordance with the contract. 


4.3 If execution of the works by the contractor is delayed or interrupted because the client fails to adhere 


to the agreed work schedule: 


(a) the client shall not be entitled to defer payment of progress claims for goods manufactured 


or procured, or work done, by the contractor in conformity with  the agreed work schedule; 


(b) the contractor shall be entitled to add to the contract sum a storage charge equivalent to 


1.5% per month of the value of goods procured or manufactured in conformity with the 


agreed work  schedule; 







 


 


(c) the contractor shall be entitled to add to the contract sum the amount of any additional costs 


in materials, labour and overheads incurred by reason of such delay or interruption, and a 


reasonable allowance for profit margins; and 


(d) The contractor shall be entitled to a reasonable   extension of time to complete the works. 


5. Cost Adjustment 


If the works are completed within 6 months after acceptance of this quotation, then no cost adjustment shall 


apply. But if the works  are not completed within that period, then each claim for payment submitted thereafter 


shall be subject to adjustment for rise and fall in the costs of labour and materials, calculated on the proven costs 


of labour and material increases or decreases. 


6. Extension of Time 


6.1 If the contractor is delayed in the execution of the works due to any cause beyond his control 


(including, but not limited to, acts of God, strikes, lockouts or other industrial disturbances, fire, floor, 


explosion and laws, rules, regulations or orders of any Government authority or delays caused by any 


other person, company or authority), the contractor shall be entitled to a reasonable extension of time  


to complete  the works while such cause exists and the provisions of Clause 5 shall apply. 


6.2 If any such cause continues for six months or more, either party may by notice in writing to the other 


terminate the contract. The termination of the contract shall not affect the rights and obligations of 


either party which accrued prior to such termination. 


7. Materials, Details and Dimensions 


7.1 The client before accepting this quotation acknowledges that adequate care has been taken to ensure 


that the materials and articles specified are of the correct type, size, rating, standard, quality, colour, 


finish and express the full   requirements   and conform to the specification and drawings against which 


the quotation was submitted. 


7.2 The client warrants, in respect of plant equipment and fittings supplied and to which the contractor is 


required to connect its works, will conform with relevant Australian Standards and to local statutory 


requirements. 


7.3 The client shall provide the contractor with all necessary dimensions and locations in adequate time to 


enable the contractor to carry out and complete the works in accordance with the contract. 


7.4 When reasonably requested to do so, the contractor will provide workshop drawings showing designs 


and details proposed for the works and the client shall accept in writing such designs and details, 


suitably amended if need be, before the contractor commences the works. Such acceptance shall form 


part of the contract. 


8. Excavations 


This contract is based on any excavation required in performance of the works being in soil or clay and free of 


rock. The client acknowledges that should it be necessary for the contractor to excavate in other material, 


including but not limited to rock and shale, then the client will pay to the contractor a reasonable extra price. 


9. Existing Underground Services 


9.1 This contract is based on the contractor being permitted to excavate by machine for the installation of 


such underground electrical services as are included in the works. If the client requires the contractor 


to excavate by hand, then the contractor shall be paid for this work at a reasonable extra price. 







 


 


9.2 If within a reasonable time before the works are commenced on the site, the client informs the 


contractor of the presence, nature of location of underground services on the site, the contractor shall, 


at no cost to the client, make good any damage which he may cause to such services. 


9.3 If the client does not inform the contractor (as required  by  Clause  9.2),  the  client  shall indemnify  


the  contractor  against  any  loss, damage  or  expense,  of  whatsoever  nature incurred in making 


good any loss or damage that   the   contractor   may   cause   to   the underground services as 


mentioned in clause 9.2. 


10. Asbestos and Other Toxic Substances 


This contract is conditional upon the site of the works being free from asbestos and other toxic substances and 


should asbestos or other toxic substances be discovered then the client shall accept full responsibility for the 


resolution of any problems arising and shall add to the contract sum an amount equal to any costs necessarily 


incurred by the contractor as a consequence of such problems. 


11. Safety 


The client shall ensure that whilst ever the contractor is required to work on the site of the works such site is 


maintained as a place of work which complies with the QLD Work  Health  and  Safety  Act   and should the  client  


fail  to  so  ensure  and  thereby cause  the contractor  to  incur  costs,  then  such costs shall be added to the 


contract sum. 


12. Finished Surfaces 


Unless agreed otherwise, the client shall make good all finished surfaces, including but not limited to ceiling tiles 


and panels, face brickwork and rendered masonry   surfaces,   which   the   contractor   may reasonably   have    


to    break   into    or    disturb in performance of the works. 


13. Variations 


13.1 If the client requests any variation in the works during the contract, including but not limited to any 


variation in materials or dimensions, or variations arising from inaccuracies in Bills of Quantities or 


other documents supplied to the contractor for quotation purposes, the contractor shall, in accepting 


the variation, be entitled to increase or decrease the contract sum to take account of the costs of such 


variation, as the case requires (including an allowance for materials already manufactured or procured, 


or work already done, but not required) and shall be entitled to a reasonable extension of time to 


complete the works, as varied. 


13.2 If the cost to the contractor of carrying out, or having carried out, the works increases or decreases 


because of changes in statutory, government or semi-government charges, taxes, rates, levies or 


imposts with respect to the contractor or the works or changes in currency exchanges rates, the 


contract sum shall be increased or decreased to the extent of such changed costs. 


13.3 If the client’s employees or any other employees employed on the site of the works receive any 


allowance in excess of those provided in relevant awards, including but not limited to site allowance 


and severance pay and the contractor is obliged to make a similar allowance to their employees or 


subcontractors, the cost of such allowance together with all statutory charges which it attracts, plus a 


20% administration fee, shall be added to the contract sum. 


13.4 Where extra cost in materials, labour and overhead is occasioned to the contactor by virtue of 


acceleration of the agreed work schedule or of the presence of obstructions or conditions which could 


not reasonably have been anticipated by the contractor, it shall be added to the contract sum. 


13.5 The client agrees that it will respond to the contractor’s claims for variations reasonably and promptly 


and that should it either fail to accept any claim for a variation from the contractor within ten (10) 


working days of receiving it or fail within the same period to give to the contractor in writing a 







 


 


reasonable explanation for not accepting such claim, then the amount of such claim shall be added to 


the contract sum. 


 14. Working Hours 


The contract is based on the contractor performing the works at ordinary time rates of pay for labour and on 


thirty eight (38) hour working weeks and should the client require the contractor to work at times which will 


oblige the contractor to pay labour at rates in excess of ordinary time rates of pay, then the cost of such statutory 


changes, shall be added to the contract sum. 


15. Inclement Weather 


The  contract  is   based  on  all   employees  of the contractor who work on the site of the works under the 


Electrical, Electronic and Communications Industry (State) Award being able to work a full 38 hours per week 


under the terms of such Award, irrespective of weather conditions, and should such employees be unable to 


work a full 38 hours per week due solely to the advent of inclement weather, then the cost to the contractor of 


employing such employees whilst they are unable to work, due solely to the advent of inclement weather, shall 


be  added  to the contract sum. 


16. Supply Authority 


Supply Authority and Statutory Authority Charges, unless declared elsewhere as having been provided for, then 


the cost to the contractor of charges in connection with the works, which are levied by Distribution Network 


Supply Providers (DNSP) or other Statutory Authorities, shall be added to the contract sum. 


17. Handover 


17.1 Subject to Clause 17.2, the contractor shall hand over sections of the works as and when installed to 


the client’s representative on site. The client shall accept such sections and such sections shall 


thereafter be at the client’s risk and be deemed to be practically complete. 


17.2 If the client requests that the contractor cease or defer work on a section of the works prior to its 


installation, the contractor shall hand over that  section  of the works to  the client’s representative on 


site. The client shall accept that section as if installed and that section shall thereafter be at the client’s 


risk and be deemed to be practically complete. 


17.3 If the client has paid for the works or a section of the works prior to handover, the property in the 


works or that section shall pass to the client upon its acceptance by the client. In all other 


circumstances, property shall remain that of the contractor until payment in full for the works or that 


section of the works has been received by the contractor. 


18. Retention of Title 


Until payment in full is received by the contractor and property in the works or a section of the works passes to 


the client, the client shall hold the works or the unpaid section as Bailee for the contractor. However the client 


may sell any of the works in the ordinary course of its business on condition that should the contractor so 


require, the client will assign to the contractor its rights in respect of the sale price. 


19. Care of Materials 


If the contractor notifies the client that it intends to store on the site materials and articles to be used in the 


works or constructional plant, equipment or tools to be used in performance of the works, the client shall 


designate an area for storage and shall take all reasonable precautions to protect any such materials, articles, 


constructional plant, equipment or tools stored on site from destruction, damage or theft. If they are destroyed, 


damaged or stolen, the cost of replacement shall be added to the contract sum. 


20. On-Site Service 







 


 


20.1 Those on-site services listed in the attached schedule which are reasonably required by the contractor 


for execution of the works and annotated accordingly shall be provided by the client at no expense to 


the contractor. 


20.2 On-site services provided by the client shall comply with all statutes regulations and by- laws. 


21. Cleaning 


21.1 The contractor shall leave the works cleaned by removing any dirt and marks attributable to its 


activities. 


21.2 Rubbish generated by the contractor shall be deposited in one area only per floor as designated by the 


client and shall be removed at no cost to the contractor. 


22. Commissioning 


Unless otherwise agreed in writing, the contractor’s responsibilities in respect of commissioning the works shall 


be limited to proving conformance of the works with any specification supplied by the client. 


23. Claims against the Contractor 


23.1 Any claim which the client may have against the contractor shall be deemed to be waived if not made 


in writing within ten (10) working days from the date of the event giving rise to such claim. 


23.2 The contractor shall not be liable for any damage to materials or the works caused by the client or third 


parties. 


23.3 Unless otherwise agreed in writing, the contractor shall not be liable to pay pre- ascertained or 


liquidated damages. 


23.4 The contractor will not accept the return of, or give credit for, any goods supplied in accordance with 


the contract. 


23.5 The contractor shall not be liable for any delay caused in consequence of proceedings being taken or 


threatened by, or disputes with, adjoining or neighbouring landowners and the provisions of Clauses 5 


and 6 shall apply. 


 


 


24. Warranties 


24.1 The contractor warrants that all materials and workmanship comprising the works, shall conform with 


the current edition of the AS/NZS 3000 Wiring Rules and the requirements of any authority regulating 


the supply and use of electricity or electrical installations in force on the date of the performance of the 


works. 


24.2 The contractor will rectify any defects in materials or workmanship of the contractor appearing in any 


section of the works within 12 months of the date of handover of that section. 


24.3 Where any warranty has been given by a third party in respect of materials and workmanship supplied 


by that third party to the contractor and   incorporated   in   the   works, and such warranty imposes 


less obligations on the third party than   those imposed on the contractor by Clause 24.2 the contractor 


shall give a like warranty to the client, which shall apply to such materials or workmanship to the 


exclusion of Clause 24.2 







 


 


24.4 Any defects appearing in the works, caused by the use by the client or any third party of faulty 


materials or workmanship, or attributable to the activities of other trades, structural loads, vandalism 


or maltreatment, are excluded from the provisions of Clause 24.2 


24.5 Such warranties are conditional on regular maintenance being carried out in accordance with the 


manufacturers’ specifications. 


25. Limitation of Liability 


25.1 The contractor shall not be liable in contract or in tort or otherwise arising, or any consequential, 


special or contingent damages which may be claimed to have resulted from the contractor’s failure to 


perform any obligation under the contract. 


25.2 Notwithstanding anything to the contrary, in no circumstances whatsoever shall the contractor be 


liable in contract or in tort or otherwise, for loss, expense or damages incurred, sustained or suffered 


by the client in an amount exceeding 10% in monetary value of the contract sum. 


26. Insurance 


26.1 Workers’ Compensation and Public Liability insurance shall be effected by the contractor in relation to 


and during the currency of the works. Such insurance shall cover the contractor’s interest only. 


27. Default 


The contractor may suspend the works, or terminate the contract and repossess any unfixed portions of the 


works, not yet paid for by the client. If the client either fails to perform or observe any term of the contract 


(including the terms of payment), or enters into an agreement or arrangement with its creditors or, being an 


individual, commits an act of bankruptcy or is make bankrupt, or, being a company, resolves or is ordered to be 


wound up or has a liquidator, receiver, receiver and manager or official manager or administrator appointed for 


all or any part of its assets. Such suspension or termination shall not affect any rights of the contractor accrued 


against the client. The contractor shall be entitled to be reimbursed for any loss or damage sustained as a result 


of the default of the client, including any loss sustained through the suspension and subsequent resumption of 


the works. 


 


 


 


28. Cancellation 


If the client requests cancellation of the contract, he/she shall pay  for  work  done  pursuant  to the contract to 


the date of such request and shall pay the contractor compensation for all losses (including consequential losses, 


lost profits and the loss of prospective profits) suffered by it as a result of such cancellation. 


29. Confidentiality 


The client shall keep secret and confidential and shall not disclose to any third party without the prior written 


consent of the contractor any information, data, specification, drawings, reports, accounts or other documents 


and things supplied or made available by the contractor to the client or brought into existence by the contractor 


for the purpose of performance of the works set out herein and the client shall take or cause to be taken such 


reasonable precautions as may be necessary to maintain secrecy and confidentiality and prevent disclosure, 


including obtaining confidentiality agreements from its employees, agents   and subcontractors. 


30. Assignment and Subletting 


Neither party shall assign the contract in whole or in part without the prior written approval of the other party, 


but the contractor shall be entitled to subcontract the contract wholly or in part. 







 


 


31. Implied Terms 


No warranty, condition or representation, other than those contained in these terms and conditions shall be 


included in this contract by implication, statute or otherwise, but nothing contained here shall be deemed to 


attempt to exclude, restrict or modify any implied warranty or condition in relation to the goods and services to 


be supplied by the contractor, the exclusion, restriction or modification of which would pursuant to any statute, 


including the Trade Practices Act 1974, render this clause or anything contained here void or illegal. 


32. Unsafe Wiring or Equipment 


32.1 Pursuant to the Electricity Safety Regulations, Electrical Contractors/ Workers (“we”) are not permitted 


to allow unsafe wiring or equipment to be connected or remain connected to an electrical installation 


or supply of electricity. Accordingly, if during the course of carrying out work at your property we 


encounter faulty or unsafe wiring or equipment, we are legally obliged to repair or isolate the same, 


and, report the matter to the relevant network operator. 


32.2 As a result of this requirement, we may be required to perform additional work at your property 


beyond what was quoted for. By accepting our quote, you also authorise us to perform such additional 


works as we see necessary to ensure compliance with the Electricity (Licensing) Regulations, and agree 


to pay the cost of such works. 


32.3 Alternatively, if you are not willing to pay the cost of any such works, please provide notification of this 


intention in writing to the Contractor before any work has commenced. In this situation, we are obliged 


to isolate the affected circuit and report the matter to the relevant network operator. 






