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REQUEST FOR QUOTE:      PROFESSIONAL ENGINEERING/ARCHITECTURAL SERVICES                   
Eliason Nature Reserve Trail Development Phase II 
City of Portage, Michigan 

 
 

Background – Eliason Nature Reserve Trailhead  
 
The Eliason Nature Reserve Trail was built in 2016 and extends from Portage Industrial Drive to 
Osterhout Avenue. The trail project included the construction of an asphalt trail, a parking lot, 
utility connection and access driveway. The trailhead with pavilion and connected restroom 
facility at Osterhout Avenue is slated for completion by July 1, 2018. 
 
 
Project Scope 

      
This project consists of engineering and architectural services for the development of Phase II 
of the Portage South Central Bikeway as part of a Michigan Department of Natural Resources 
(MDNR) Trust Fund grant.  The project includes development of soft surface nature trails, paved 
paths to the overlook decks, and wetland boardwalk connecting to other wetlands and parks.  
This connectivity will provide additional access to Bishop’s Bog and expose users to identified 
rare plants and animals.  The Bog is the largest remaining bog in Southern Lower Michigan and 
is a rare, exciting opportunity for all users to experience.   
 
Phase II will consist of environmentally friendly construction featuring composite decking 
material, crushed stone/wood chipped nature trail and native species of plants will be planted 
along paved trail to assist with drainage, which will make the trail more durable for a longer 
period of time.  This proposal includes 5,670 feet of paved trails which lead to two 12X15” 
overlook decks, 25,425 feet of nature trails and 1,700 feet of wetland boardwalk which will 
connect to the existing Bishop’s Bog and Schrier Park, for a total of 330 connected acres to 
experience.  The property will have a trail sign at both trailheads.  The sign will indicate a map 
of the property and all of the amenities.  Additionally there will be signage placed throughout 
the trail indicating the location and distance of the paths, particularly the wetland decking.  The 
principles of universal design standards will be implemented, and will feature minimum 6’ wide 
trails, which allows for comfortable two way traffic and enough space to accommodate all 
users. 
 
This project will include: 

 Site design including soft trails and landscape design   

 Construction estimates 

 Design of viewing platforms and boardwalk 

 MDEQ and other permits as required 

 Preparation of bid documents for the construction phase of the project 

 Adherence to MDNR Development Project  Procedures booklet 

 Contract administration and final on-site inspection 
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Phase II, will provide exposure to what the property has to offer and the unique nature 
opportunities for citizens of all ages.  The nature trails will bring users to different parts of the 
park that are inaccessible otherwise.  Additionally, the overlook decks will be placed where 
users can safely monitor and learn about the wetlands.  Having the ability to walk from Eliason 
Nature Reserve to Bishop’s Bog and Schrier Park entirely on wetland decking will offer a unique 
experience to anyone regardless of age or ability.  The intent of the nature trail is to provide 
adequate passive recreation opportunities to participants in areas of the reserve otherwise 
inaccessible, keeping with the wishes of the family who donated the land.   

 
Design Criteria 
 
The Consultant shall prepare plans and specifications which are consistent with MDNR 
requirements, and standard design practice, meet the overall design requirements of the 
Michigan Building Code and the City and preserve the integrity of the environment. Upon 
completion of the work, the consultant shall provide the City with two (2) bound copies of 
plans, specifications, and design notes indexed by appropriate discipline designation.  The 
following design criteria are described by technical discipline and shall be followed unless 
deviation is approved by the City. 
 
A. All design work shall consist of showing all new or modified roadways, drives, curbs, 

sidewalks, trails, structures, fences, and removal of existing features where required.  All 
grades shall be designed so as to blend in with existing conditions to the extent possible.   
 

B. The Consultant shall be fully responsible for obtaining sufficient wetlands report and 
interpretation necessary to adequately design the proposed work. 

 
C. City standards shall be followed for roadway and utility design where applicable. 

 
D. All design shall be compatible with current City Standard Specifications. 
 
E.   A Prime Professional (Licensed Architect, Licensed Professional Engineer or Licensed 

Landscape Architect registered in the State of Michigan) prepares plans, specifications and 
bid documents for project; seals documents and submits in MiRecGrants for approval. 

 
 

Drawing Requirements 
 
All drawings shall be prepared in a professional manner in accordance with the following 
criteria: 
 
A. The Engineer’s Drafting Standards shall be used as the basis for drawing requirements 

unless otherwise directed by the City.  The plans shall be designed in English units and 
drawn to 1”=40’ scale. 
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B. Preliminary plans may be prepared utilizing reproducible or Mylar.  Drawing revisions, 
which are normally anticipated following review of preliminary plans shall be performed 
by the Consultant without additional compensation except for changes in scope. 

 
C. Include Maintenance of Traffic Control Plans, if applicable. 

 
D. Final design drawings shall be done in erasable ink and include Mylar cover sheet 

prepared by the Consultant listing all drawings included. 
 
E.   All drawings will be completed per MDNR Development Project procedures and 

uploaded to the MiRecGrants System. 
 
 
Time and Progress 
 
It is understood and agreed that TIME IS OF THE ESSENCE in respect to the work contemplated 

hereunder, and the Firm agrees to do the work covered by the contract in conformity with the 

provisions set forth herein and to prosecute all work with all due diligence, so as to complete 

any work required under the contract within the shortest reasonable period of time.  The Firm 

shall identify on the Cost Summary Proposal Page the estimated time necessary to complete 

each phase of the project in as short a period of time as possible that will allow for an overall 

high quality project. 

It is of utmost importance that the following timetable be adhered to as closely as possible: 
 

Phase      Completion Date 
 Consultant Proposals due   June 15, 2018 

  Award Contract to Consultant  June 29, 2018 
Begin Plan Preparation   July 6, 2018 
Complete Concept Design   August 3, 2018 
Complete preliminary Design   August 24, 2018 
Complete Final Design    September 7, 2018 
Bid Document Preparation   September 21, 2018 
Tentative Construction Award   December 21, 2018 (or sooner) 
Complete Construction    June 30, 2019 (or sooner) 
 
 

Please note this timeline is not meant to hold the Firm responsible for conditions over which it 
has no control, but is intended to provide the Consultant with direction on how the project 
must progress using high quality standards necessary to implement a first class and 
workmanlike project.   
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All proposals should be submitted to Kathleen Hoyle, Director Parks & Recreation at the 
address below and postmarked or date stamped at the Parks & Recreation office in City Hall by 
June 15, 2018 at 5:00 p.m. 
 
Questions & Proposals to: 
Kathleen Hoyle 
City of Portage 
Director Parks, Recreation & Senior Citizen Services 
7900 South Westnedge Avenue 
Portage, MI  49002 
269-329-4521 
hoylek@portagemi.gov 
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