Timeline for completion of various process of outsourced drilling work

1. Last date of submission of details of FSP item to be outsourced

to Engineering Division for initiation of process

(Geological details etc is to be provided by PSS division of the region)  :31% January
2. Last date of submitting recommendation of Sr.PAC for approval :28™ February

3. Last date of submission of Indent along with approved recommendation of

Sr. PAC, by Engineering Division to APMD :15* March

4. Last date for Tender uploading by APMD : 5% April

5. Last date for tender opening : 5t May

6. Last date for Sr. TEC: : 20" May
7. Last date for opening financial bid : 5% June

8. Last date for Sr. TAC : 15" June
9. Last date for issuing Letter of Intent : 30" June
10. Last date for receiving acceptance and Bank guarantee : 51 July

11. Last date for issue of Work order : 10 July



ANNEX-II

TECHNICAL CONDITIONS

3. The Firm shall have adequate experience in the field of mineral

exploration.

4. The firm shall visit the area for his assessment regarding approachability

of borehole point, terrain, water source and any other factor(s) that
affects the cost of operation. (Period of inspection for site visit shall be
indicated in the tender document. The period for site visit should not be
less than seven days and should start from the 10%" day of uploading the
tender). The firm shall obtain a certificate from GSI authorized
representative, i.e. field geologist, regarding confirmation of visit and
enclose the certificate with the technical bid; failing which, the bid is
liable to be rejected.

5. The firm shall have adequate number of rigs of sufficient capacity

(Minimum 150% of maximum borehole depth. e.g. If maximum borehole
depth is 150m, then minimum capacity of the rig should be 150x 1.5 =
225m.) (Adequate number of rigs depend upon the work plan submitted
by the firm along with its past performance to be supported by
documentary evidence )

6. The firm should provide the list of only those machines which are likely to

be deployed for the project and their present status like: - ready to
deploy, In case of deployment - likely to be free from present
deployment and its year of purchase. Copy of invoice / delivery challan
as a proof of purchase may be asked by the H.0.D of the region, if
required.

Details of rigs

(Provide the list of only those machines which are likely to be deployed for the project)

Sn Make Drilling Type of mechanism | Year of | Present status Remarks
& Capacity | (Mechanical / | purchase | a) Ready to deploy
Model | (m) Hydrostatic) b) Already deployed and
likely date of completion of
present project
Details of work in hand during current year / Details of work completed in
Current year
Sn Name and | Brief W.0O. no. | Quantum | Start date | No. of rigs | Work Work yet
address descriptio | and date of work | and deployed already to be
of client n of work with completio complete | complete
awarded completio | ndate d and no. | d
n time of
and value boreholes

of work drilled




7. Age of rigs likely to be deployed should not be more than 8 — 10 years.

However, the HOD of the region has the discretion to relax the age
consideration for minerals like limestone etc. which have short
boreholes, after ensuring the completion of the project within timeline.
Certain manufacturers e.g. Voltas / Greaves / L&T etc. have discontinued
manufacture of rigs long back. These rigs, if included in the list of
available rigs, shall not be counted for consideration. Rigs purchased
through auction / reconditioned rigs are not allowed.

8. The firm shall deploy adequate number of rigs to ensure completion of

the work within the timeline. It is mandatory to submit work plan as
well as documentary evidence to confirm the capability of the firm to
complete the work within the time limit as per the work plan. (Details of
previous work completed along with the time in which they were
completed, to be specified. The work is to be completed within four
montbhs.

Details of previous work completed

Sn

Name and
address of
client

Brief W.0. no. | Quantum of work | Start date | No. of | Mineral and
description | and date | with completion | and rigs borehole Depth
of  work time and value of | completion deploye | range

awarded work date d




Timeline

(A) Last date of acceptance of L.O.I

5t July

(B) Last date of completion
of mobilization of rig and all
accessories to borehole site

5t August

Penalty for delay of up to 1
month

@0.1% per day

Contract is liable to be terminated if rig and
all accessories are not completely mobilized
within one month, i.e. by 4" September. Any
extension of time limit / waiver of penalty
is/are subject to discretion of regional H.0.D
based on sufficient reasonable grounds
which are beyond the control of drilling
agency and assurance by the firm that work
will be completed before the end of grace
period admissible for the work.

(C) Last date of start of
work

15 days from the date
of completion of
mobilization as
specified at “B”

Contract is liable be terminated if drilling
operation does not commence within the
prescribed time. Any extension of time limit /
waiver of penalty are subject to discretion of
regional H.0.D based on sufficient
reasonable grounds which are beyond the
control of drilling agency and assurance by
the firm that work will be completed before
the end of grace period admissible for the
work.

(D) Last date of completion
of work

30" November

Rate of LD for 01-12-2017 to
31-12-2017

@0.1% per day

Rate of LD for 01-01-2018 to
31-01-2018

@0.2% per day

Any extension of time limit / waiver of LD are
subject to discretion of regional H.0.D based
on sufficient reasonable grounds which are
beyond the control of drilling agency and
assurance by the firm that work will be
completed before the end of grace period
admissible for the work.

9. Performance Penalty

Pro-rata target is 25% of total quantum for each month. Failure to achieve pro-rata target in
two successive months is liable for performance penalty @10% deduction per meter shortfall.

Eg. If shortfall is Xm, and rate per meter is Rs.Y/-, then deduction = Xx Y x10%

10. Reporting of daily progress

Daily progress shall be reported to the following authorized representatives through sms and
official email as detailed below:




11.

12.

13.

14.

15.

16.

Project director (Contact) (email)
Area Geologist (Contact) (email)
Regional Drilling Head (Contact) (email)

Firm shall oblige the instructions of authorized representative of GSI in order to fulfill
the objectives of investigation and shall deploy rigs as per borehole plan approved by
GSI authorities. GSI reserves the right to modify the borehole locations, which were
initially allotted to the firm, during the operation of the contract based on results of
drilling. However, the overall area of operation shall not change. Such change in
borehole location shall be notified to the firm well in advance to provide sufficient
time for shifting of rig, accessories and before site preparation. In case of any period
of delay caused on part of GSI regarding allocation of borehole, delay in geological /
geophysical logging, that period shall not be counted for the purpose of imposing
penal provisions. Field geologist shall ensure timely submission of borehole approval
plan in order to obtain timely approval from competent authority. In any case,
borehole should be released at least 10 days before the likely date of completion of
the present borehole, which can be assessed from daily progress data and daily log.

For the purpose of payment for a borehole, a borehole will be considered complete
only after successful geophysical logging carried out by GSI. The field geologist, in
consultation with the firm, shall ensure to inform the geophysics division and RMH=lI
through email or otherwise, at least seven days in advance, to ensure timely
geophysical logging of the borehole. In any case, geophysical logging shall be
completed within three days of closure of borehole.

For the purpose of payment, the core recovery shall be minimum 95% in mineralized
zone and minimum 90% overall. In case of poor core recovery due to geological
factors beyond control and not feasible using the state of the art drilling technology, it
has to be recorded by the field geologist and the Engineering head of the region
subject to approval of the RMH-II, region, for relaxation in core recovery norms. This
should be further supported by geophysical logging.

Certificate for completion of borehole shall be obtained from the Area Geologist,
countersigned by the Project Director and the regional drilling head and enclosed in
the bill for processing the bill in the format enclosed at Annexure-A.

After completion of borehole, it shall be properly plugged to avoid future mishap and

certificate that the borehole has been properly plugged, shall be obtained by the firm.

Meters drilled for any abandoned borehole shall not be counted for the purpose of
guantum of work mentioned in the tender and no payment will be made.



17.

18.

19.

20.

21.

GSI reserves the right to decide on provision of additional borehole in lieu of any
abandoned borehole.

Losses in terms of material or otherwise, incurred during drilling operation shall be the
sole liability of the firm. Any accident, mishap, theft, improper conduct of crew etc.
shall be the responsibility of the firm. Observing necessary safety measures and all
laws of the land during the operation and the whole project shall be the responsibility
of the firm at its cost. GSI shall not have any liability arising out of the work which is
being carried out by the firm.

Any breakdown, major or minor, shall not entitle the firm any relaxation of timeline
mentioned in the tender.

Firm shall provide and keep the core run-wise in 22 gauges Gl core boxes with proper
labeling and numbering of core boxes and preserve the core properly for the purpose
of assessment by GSI authorized representative.

Firm has to arrange for transportation of core boxes. Core boxes with core shall be
delivered by the firm to.......cccevvevvevereennene. (location) which is approximately ............ km
from the drill site.



Annexure — A

BORE HOLE COMPLETION CERTIFICATE

This is to certify that the exploratory core drilling of borehole number

for block,
district , State
commenced on and concluded on after
attaining the desired depth of m. Core recovery in each run is satisfactory

and as per tender specification.
The cores of Borehole no. has been handed over and kept in Gl
core boxes as reported by the field geologist.

Borehole deviation tests at m, m and m has been completed

by the firm and found to be within permissible limit.

(Representative of the firm) (Area Geologist)
Name: Name:
Designation:
Countersigned Countersigned
(Project Director) (Regional Drilling Head)
Name: Name:

Designation Designation
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