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	St George Bank – A Division of Westpac Banking Corporation ABN 33 007 457 141 AFSL 233714

	Name
	

	     
	

	Address of property
	
	Postcode

	     
	
	     


	Preliminaries Cost Estimation

	Drafting
	Plans and specifications
	$     

	Surveyor
	Identification survey, footings/slab, etc.
	$     

	Soil Engineer 
	Soil investigation
	$     

	Town Planning
	Building permit
	$     

	Council & Water Board
	DA and BA
	$     

	
	Long service leave contribution
	$     

	
	Owner builder licence/Certificate of Consent
	$     

	Engineer
	Design of slab and structural steel beams
	$     

	
	Certificate of Compliance
	$     

	Additional Costs
	Construction insurance
	$     

	
	Finance application
	$     

	
	Solicitor fees
	$     

	
	Design costs
	$     

	
	Flood report
	$     

	
	Quality control inspection fees
	$     

	
	Total for Preliminaries Costs 
	$     


	Hire Equipment Cost Estimation

	Equipment Breakdown
	Site toilet and temporary power
	$     

	
	Scaffolding, roof safety rail, crane
	$     

	
	Stump hole digger
	$     

	
	Total for Hire Equipment Costs 
	$     


	Excavation Cost Estimation

	Excavator Breakdown
	Dig foundations
	$     

	
	Excavate site (if required)
	$     

	
	Rock blasting
	$     

	
	Final clean-up on completion
	$     

	
	Total for Excavation Costs 
	$     


	Concrete Cost Estimation

	Concreter Breakdown
	Slab including all materials and reinforcing 
	$     


	
	Concrete paving/drive/crossing
	$     

	
	Concrete piles
	$     

	
	Concrete foundations and reinforcing
	$     

	
	Labour
	$     

	
	Total for Concrete Costs 
	$     


	Brickwork Cost Estimation

	Brickwork Breakdown
	Cement & limil and sand & mortar colour
	$     

	
	Face bricks 1st quality
	$     

	
	Common bricks 2nd quality
	$     

	
	Damp coarse and flashings
	$     

	
	Labour
	$     

	
	Scaffold hire
	$     

	
	Articulation joint foam rubber & sealant
	$     

	
	Sub floor access door and jamb
	$     

	
	Sub floor vents
	$     

	
	Wall ties/articulation joint ties
	$     

	
	Hebel panels
	$     

	
	Glue for panels
	$     

	
	Hebel fixing screws
	$     

	
	Metal top hat batten and screws
	$     

	Total for Brickwork Costs 
	$     


	Carpentry Cost Estimation

	Carpenter Breakdown
	Materials only and to include floor 
	$     

	
	Base frame, wall frame, roof frame and trusses
	$     

	
	Flooring, wet area floors and nails/glue, External linings/cladding/ eaves /metal fascia and weatherboards
	$     

	
	Labour to erect all structural timbers
	$     

	
	Wet area flashing system/water proofing (supply and install)
	$     

	
	Windows (supply and install)
	$     

	
	Metal post supports
	$     

	
	Patio/pergola/stairs
	$     

	
	Total for Carpentry Costs 
	$     


	Lock Up Cost Estimation

	Lock Up Breakdown
	Labour for eaves/gables/preparation for plaster
	$     

	
	Strip flooring
	$     

	
	Total for Lock Up Costs 
	$     


	Fix Out Cost Estimation

	Fixout Breakdown

(All Items to Include all Fixings e.g. Nails/Hinges)
	Labour
	$     

	
	Door furniture/sliding door units etc. (supply and install)
	$     

	
	Doors
	$     

	
	Kitchen cupboards/laundry cupboards and benchtops
	$     

	
	Manhole frame and cover
	$     

	
	Insulation, sarking etc.
	$     

	
	Skirting/architraves/jambs 
	$     

	
	Stairs, handrailing and balastrading
	$     

	
	Strip flooring
	$     

	
	Wardrobes/linen
	$     

	
	Feature linings
	$     

	
	Total for Fix Out Costs 
	$     


	External Finish Cost Estimation

	External Finish Breakdown
	Rendering and colour finish
	$     

	
	Total for External Finish Costs 
	$     


	Internal Linings Cost Estimation

	Internal Linings Breakdown
	Ceilings
	$     

	
	Cornices
	$     

	
	Walls
	$     

	
	Wet area linings
	$     

	
	Labour
	$     

	
	Total for Internal Linings Costs 
	$     


	Structural Steelwork Cost Estimation

	Structural Steelwork
	Beams/columns/lintels etc.
	$     

	
	Total for Structural Steelwork Costs 
	$     


	Electrical Cost Estimation

	Electrical Breakdown
	Light fittings
	$     

	
	Supply and installation of electrical services
	$     

	
	Temporary power supply/underground power
	$     

	
	Total for Electrical Costs 
	$     


	Plumber/Drainer Cost Estimation

	Plumber/Drainer Breakdown
	Carry out all necessary plumbing & drainage including guttering, valleys and downpipes
	$     

	
	Total for Plumber/Drainer Costs 
	$     


	Roofer Cost Estimation

	Roofer Breakdown
	Supply & install roofing complete including all necessary sarkings /fittings
	$     

	
	Total for Roofer Costs 
	$     


	Tiler Cost Estimation

	Tiler Breakdown
	Floors - m2
	$     

	
	Walls - m2
	$     

	
	Fitting and sheeting
	$     

	
	Special items - glue, grout etc.
	$     

	
	Labour
	$     

	
	Total for Tiler Costs 
	$     


	Painter Cost Estimation

	Painter Breakdown
	Internal paintwork
	$     

	
	External paintwork
	$     

	
	Paint only
	$     

	
	Total for Painter Costs 
	$     


	PC Items Cost Estimation

	PC Items Breakdown
	Bath/spa
	$     

	
	Clothes line
	$     

	
	Cooling system
	$     

	
	Dishwasher
	$     

	
	Ducted vacumn system
	$     

	
	Exhaust fans
	$     

	
	Heating system
	$     

	
	Hot water service
	$     

	
	Intercom system/security alarm
	$     

	
	Laundry tub
	$     

	
	Meter box
	$     

	
	Mirrors
	$     

	
	Shower bases
	$     

	
	Tap sets
	$     

	
	Shower screens
	$     

	
	Skylights
	$     

	
	Stainless steel sink
	$     

	
	Stove/WO and hot plate and rangehood
	$     

	
	Garbage disposal unit
	$     

	
	Toilet suites
	$     

	
	External balustrading
	$     

	
	Towel, soap, toilet roll holders
	$     

	
	Vanity units
	$     

	
	Garage doors
	$     

	
	Landscaping
	$     

	
	Security doors
	$     

	
	Septic system
	$     

	
	Carpets/floor coverings/curtains
	$     

	
	Total for PC Items Costs 
	$     


	Sundries Cost Estimation

	Sundries Breakdown
	Balcony water proofing
	$     

	
	Brick cleaner
	$     

	
	Fencing, gates, etc.
	$     

	
	Floor sander and polishing
	$     

	
	General clean up and rubbish removal
	$     

	
	Hold down bolts and hoop iron bracing
	$     

	
	Termite protection - chemical - ant caps and strips
	$     

	
	Water tanks (including pressure pump)
	$     

	
	Fly screens/doors
	$     

	
	Special glazing
	$     

	
	Total for Sundries Costs 
	$     


	Supervision Cost Estimation

	Supervision Breakdown
	Please specify:
	$     

	Please detail separately work to be completed by borrower personally:      
	$     

	
	Total for Supervision Cost 
	$     


	Contingency Allowance Specification

	Unforseen expenses - including cost increase during period of construction - minium of 10%
	$     

	Contingency Allowance Specification
	$     


	Grand Total of Costing Estimations
	$     


	St George Bank will be engaging the services of a valuer to estimate the construction cost of your proposed home, based upon the information provided in this Cost and Quantities Form and will be guided on the assessment by the valuer.


	Signature: 
	
	Date: 
	    /      /      


	List of labour owner is going to carry out:

·      
·      
·      
·      
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