
Date: 9/9/15

DESCRIPTION

Total Construction 1,741,490$                 

Contingency 7.00% 121,904$                    

Subtotal 1,863,394$                 

Architectural Design Services - Almy & SEI 51,560$                      
Civil Design Services (To be procured after project approval by membership) 60,000$                      
Civil Permitting & Review - Agency Fees 6,000$                        
Geotechnical Report  (To be procured after project approval by membership) 2,500$                        
Building Permit  (Pools & Bathhouse) 12,600$                      

TOTAL 1,996,054$           
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Cost Estimate SUMMARY SHEET

Project Name:  Little Falls 
Swimming Club Renovation                  

Project Manager: John D. 
Chadwick                 

Bathhouse outside dimensions are 30' X 60'.

Cost for Architectural Design services are from the 05.08.2015 SEI proposal.  The amount shown above is in addition to the amount that 
LFSC has already committed to, $17,370.00. 

Cost for registered surveyor of approximately $9,250.00 (to Snyder Surveyors), already paid by LFSC, is not included above.

Combined gross SF of all three new pools is 8,350 SF.  SF of existing pools is presently 6,200 SF.

Based on the added area captured by relocating the fence along the concrete drainage swale, the new design reflects a net gain in open 
space (inside the fence boundary)  of approximately 1,650 SF.

Cost estimate includes replacing the existing pool heater with a new unit, see line 7 on detail sheet.


