Cost Estimate SUMMARY SHEET

) ) Date: 9/9/15
Project Name: Little Falls Project Manager: John D.
Swimming Club Renovation Chadwick
DESCRIPTION
Total Construction $ 1,741,490
Contingency 7.00% $ 121,904
Subtotal $ 1,863,394
Architectural Design Services - Aimy & SEI $ 51,560
Civil Design Services (To be procured after project approval by membership) $ 60,000
Civil Permitting & Review - Agency Fees $ 6,000
Geotechnical Report (To be procured after project approval by membership) $ 2,500
Building Permit (Pools & Bathhouse) $ 12,600
TOTAL $ 1,996,054

Notes: I I
1 Bathhouse outside dimensions are 30' X 60'".
Cost for Architectural Design services are from the 05.08.2015 SEI proposal. The amount shown above is in addition to the amount that
2 LFSC has already committed to, $17,370.00.
3 Cost for registered surveyor of approximately $9,250.00 (to Snyder Surveyors), already paid by LFSC, is not included above.
4 Combined gross SF of all three new pools is 8,350 SF. SF of existing pools is presently 6,200 SF.
Based on the added area captured by relocating the fence along the concrete drainage swale, the new design reflects a net gain in open
5 space (inside the fence boundary) of approximately 1,650 SF.
6 Cost estimate includes replacing the existing pool heater with a new unit, see line 7 on detail sheet.




