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Addendum 
 
Addendum No.: 003 
Date: 9-19-2011 
 
Project: Mountain View Apartments 
Project No.: 10-0131 
 
From: Dekker/Perich/Sabatini 
 7601 Jefferson St. NE, Suite 100 
 Albuquerque, NM  87109 
 
To: All Prospective Bidders and Plan Holders 
 
This Addendum forms a part of the Bid Documents and modifies the Bid Documents issued by 
Dekker/Perich/Sabatini (D/P/S) and dated 8-31-11.  Acknowledge receipt of this Addendum on the Bid Form.  Failure 
to do so may subject the Bidder to disqualification.  All other provisions of the Bid Documents shall remain 
unchanged.  This Addendum contains a total of eleven 8 ½”x11” pages and zero 24” x 36” sheets.   
 
1. BIDDING REQUIREMENTS: 
 
2. GENERAL: 

2.1. Construction Schedule 
2.1.1. Provide a proposed construction schedule with the bid form.  Schedule should include, but is not limited to, 

staging area, sequence of units to be renovated, time frame for renovation of units.  Also, include a separate 
day-by-day schedule of each unit type and the community building.  Schedules will be considered with the 
base bid and alternates in the award of contract.   

2.2. Contractor Staging 
2.2.1. Staging can occur anywhere except at parking areas and areas that would prevent safe ingress/egress of EMS 

and fire departments during construction. 
2.3. Phasing 

2.3.1. Owner will pay for moving tenants to and from off-site housing during renovation.  The owner will also pay 
for off-site housing.  No more than twelve (12) tenants will be re-located at one time.  Tenants will not be re-
located until after 1/3/2012.  All renovation work, including punch list, must be completed before the tenants 
move back in.  The contractor will be responsible for working with the owner to develop a construction 
sequencing schedule.  Once the owner agrees to the schedule, the contractor will be responsible for 
implementing and adhering to it.  Final site work and the community building renovation can take place at any 
time, but the work needs to be coordinated with the property manager. 

2.4. Punch List 
2.4.1. Architect will be available to punch list the first set of units that are renovated.  Property manager will punch 

list subsequent units.  Units punch listed by architect be used as the standard of quality. 
2.5. Wage Rates 

2.5.1. No wage rates apply to this project. 
2.6. Retainage 

2.6.1. Retainage will be withheld from payments in the amount of five percent. 
2.7. Signage 

2.7.1. Construction Sign shall include USDA, owner, architect and contractor.  Architect will provide a sample. 
2.7.2. Monument Sign shall include the name of the project, the address and the USDA fair housing symbol. 

2.8. Permitting 
2.8.1. Owner will pay for plan review fees.  Contractor will pay for permit fees. 

2.9. Authority Having Jurisdiction 
2.9.1. City of Deming is the AHJ over all construction except for MEP.  CID is the AHJ over MEP. 
2.9.2. Each building will require a separate MEP permit from CID.   

2.10. SWPPP 
2.10.1. Contractor will pay for filing and implementing the SWPPP. 
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2.11. Materials Testing 
2.11.1. Owner will pay for materials testing.  Contractor will pay for failed tests.  Contractor shall schedule and 

coordinate all testing. 
2.12. Temporary Utilities 

2.12.1. Contractor may divert temporary power and water from the community building.  Contractor shall 
separately meter all temporary power and water.  Contractor shall pay for all gear associated with temporary 
utilities.   Owner will pay for all power and water consumption during construction.  Contractor shall 
provide temporary toilets. 

2.13. Budget 
2.13.1. Owner’s budget is $3.1M.  Thas includes all construction costs, NMGRT, contingencies, permits and 

testing. 
2.14. Laundry 

2.14.1. Washers and dryers are not included in the scope of work. 
2.15. Refuse 

2.15.1. Refuse bins are not included in the scope of work. 
2.16. CATV and Telecom 

2.16.1. Add one CATV and Telephone receptacle to each bedroom.  
2.17. Plumbing 

2.17.1. Delete all bathtubs from the plumbing fixture schedule. 
2.17.2. Include all associated piping for water heaters. 
2.17.3. Remove concrete slab as necessary to reroute kitchen sink plumbing into toe kick.  Replace concrete. 
2.17.4. Delete one piece shower from schedule.  Five piece shower will be used. 

2.18. Cabinets 
2.18.1. All wall cabinets to be 12” deep except for cabinet over refrigerator.  Cabinet over refrigerator to be 24” 

deep.   
2.19. Windows 

2.19.1. Change all bedroom windows to 5’0”wide x3’4” high.   
2.20. MEP Permits 

2.20.1. Each building will require a separate MEP permit from CID.   
2.21. Window Coverings 

2.21.1. Provide vertical blinds at all window locations.   
 
3. SPECIFICATIONS:  

3.1. 09 30 00 - TILING 
3.1.1. Replace page 4 with the attached page. 

3.2. 09 68 16 - SHEET CARPETING 
3.2.1. Replace page 4 with the attached page. 

3.3. 01 23 00  - ALTERNATES 
3.3.1. Add the attached section to the project manual. 

 
4. DRAWINGS:  

4.1. CG-101 GRADING PLAN 
4.1.1. Add sidewalk sections per attached sketch. 

4.2. EP-101 POWER PLAN ONE BEDROOM UNITS 
4.2.1. Revise detail B1/EP-101 per attached sketch, SKE-1. 
4.2.2. Revise reference key notes per attached sketch, SKE-2. 
4.2.3. Revise detail B1/EP-101 per attached sketch, SKE-3. 
4.2.4. Revise reference key notes per attached sketch, SKE-4. 

 
All other provisions of the Contract Documents shall remain unchanged.  This addendum is hereby made a part 
of the Contract Documents to the same extent as those provisions contained in the original documents and all 
itemized listings thereof. 
 
End of Addendum 







Mountain View Apartments 
1101 Shelly Dr. 

Deming, NM  88030 
 

ALTERNATES 01 23 00-1 

SECTION 01 23 00 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the 
bidding requirements that may be added to or deducted from the base bid amount if Owner decides to 
accept a corresponding change either in the amount of construction to be completed or in the products, 
materials, equipment, systems, or installation methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the Agreement. 
2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to 

incorporate alternate into the Work.  No other adjustments are made to the Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Revise or adjust affected adjacent work as necessary to completely integrate work of the 
alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items 
incidental to or required for a complete installation whether or not indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the 
status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later 
consideration.  Include a complete description of negotiated revisions to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work described under 
each alternate. 



01 23 00-2 ALTERNATES 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 01; Sewer Rehabilitation Camera Survey. 

1. Alternate:  Provide lump sum pricing per building to address the deficiencies noted in the report 
prepared by Horizon Mechanical, Inc.  

END OF SECTION 
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