ATTACHMENT C

Addendum 1
Attachment C

Construction Phase
Scope Detall

Plumas-Sierra Courthouse

Also known as: Portola-Loyalton
Courthouse

Superior Court of California, Counties of Plumas and Sierra

ADMINISTRATIVE OFFICE
OF THE COURTS

OFFICE OF COURT CONSTRUCTION
AND MANAGEMENT
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ATTACHMENT C

PLUMAS-SIERRA COURTHOSUE

CM at Risk - Construction Phase Scope Detail

Direct Cost of Clvlljﬁt Risk - Construction | o, by
the Work ase Services (incl. State
Project (On Site Jobsite Staff) Overhead and Profit)

1 | Operations Manager X
2 | Project Manager X
3 | Project Superintendent X
4 | Project Engineer X
5 | Home Office Engineer X
6 | Scheduling Engineer X
7 | Field Engineer X
8 | Draftsman/Detailer X
9 | Record Drawings X
10 | Field Accountant X
11 | Time Keeper/Checker X
12 | Secretarial/Clerk Typist X
13 | Independent Surveyor X

14 | Safety &. E.E.O. officer X
15 | Runner/Water Boy X
16 | Vacation Time/Job Site Staff X
17 | Sick Leave/Job Site Staff X
18 | Bonuses/Job Site Staff X

Direct Cost of | CM at Risk - Construction | ., by
the Work Phase Services (|n(_:l. State
Temporary Utilities Overhead and Profit)

1 | Telephone Installation X
2 | Telephone Monthly Charges X
3 | Elect Power Installation X
4 | Elect Power Dist Wiring X
5 | Elect Power Monthly Charges X
6 | Water Service - Installation X
7 | Water Service - Monthly Costs X
8 | Heating & Cooling Costs X
9 | Light Bulbs & Misc. Supplies X
10 | Clean-Up-Periodical X
11 | Clean-Up-Final X
12 | Dump Permits and Fees X

13 | Recycling/Trash Dumpster Removal/Hauling X
14 | Flagger/Traffic Control X

15 | Dust Control X

16 | Temporary Road & Maintenance X
17 | Trash Chute & Hopper X
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ATTACHMENT C

PLUMAS-SIERRA COURTHOSUE

Direct Cost of Clvlljﬁt Risk - Construction | ;4 by
the Work ase Services (incl. State
Direct Job Costs Overhead and Profit)
1 | Wages of Construction Labor X
2 | Labor/Fringe Benefits & Burden X
3 | Subcontract Costs X
4 | Material & Equipment/Included X
a. Rental-Contractor Owned Equip X
b. Small Tools - Purchase X
c. Small Tools - Rental X
5 | Warranty Work & Coordination X
6 | Corrective Work Damaged by GC or his subs X
7 | Corrective Work Non-Conforming with Specs X
Direct Cost of Clvllaﬁt Risk - Construction | o, by
the Work ase Services (incl. State
Temporary Facilities Overhead and Profit)
1 | Office Trailer/Rental X
2 | Storage Trailer & Tool Shed Rental X
3 | Office Furniture/Equip/computers X
4 | Xerox Copies/Misc Printing X
5 | Postage/UPS/FedEx X
6 | Project Photographs X
7 | Temporary Toilets X
8 | Project Sign X
9 | Temporary Fencing/Enclosures X
10 | Covered Walkways X
11 | Barricades X
12 | Temporary Stairs X
13 | Opening Protection X
14 | Safety Railing & Nets X
15 | Drinking Water/Cooler/Cup X
16 | Safety/First Aid Supplies X
17 | Fire Fighting Equipment X
18 | Security Guards X
19 | Watchman Service X
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ATTACHMENT C

PLUMAS-SIERRA COURTHOSUE

Direct Cost of Clvllaﬁt Risk - Construction | ;4 by
the Work ase Services (incl. State
Miscellaneous Project Costs Overhead and Profit)

1 | Premium- GC Bond & Insurance X

2 | Premium- Subcontract Bonds & Insurance X

3 | Printing - Drwgs & Specs X

4 | Initial Soils Investigation X
5 | Testing and Inspection X
6 | Maintenance After Occupancy X
7 | Facility Operator/Training X

8 | Fees- Plan Check X
9 | Fees- Sidewalk Permit X

10 | Fees- Water Connection X

11 | Fees- Water Meter X

12 | Fees- Sanitary Sewer X

13 | Fees- Storm Drain X

14 | Fees- Gas Service X

15 | Fees- Power Service X

16 | Fees- Curb & Gutter X

17 | Fees- Sign X

Direct Cost of CM at Risk - C_:onst_ruction Paid by
the Work Phase Services (mgl. State
Hoisting Overhead and Profit)

1 | Hoist & Tower Rental X

2 | Hoist Landing & Fronts X

3 | Hoist Operator X

4 | Hoist Safety Inspections X

5 | Hoist Material Skips/Hoppers X

6 | Erect & Dismantle Hoists X

7 | Crane Rental X

8 | Crane Operators X

9 | Crane Safety Inspections X

10 | Erect & Dismantle Crane X

11 | Fuel, Repairs, Maintenance X

12 | Crane Raising/Jumping Costs X

13 | Temporary Elevator/Rental X

14 | Elevator Operation Costs X

15 | Elevator Repairs/Maintenance X

16 | Cage Rider at Elevator X

17 | Safety Inspections X

18 | Forklift Rental X

19 | Forklift Operator X

20 | Forklift Safety Inspections X

21 | Fuel, Repairs, Maintenance X

22 | Elevator Service Costs X
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ATTACHMENT C

PLUMAS-SIERRA COURTHOSUE

Direct Cost of Clvlljﬁt Risk - Construction | ;4 by
the Work ase Services (incl. State
Contractor's Main Office Staff Overhead and Profit)
1 | Corporate Executives X
2 | Principal in Charge X
3 | Estimating Cost Engineering X
4 | Value Engineering X
5 | Scheduling X
6 | Drafting and Detailing X
7 | Purchasing & Contracts X
8 | Accounting & Bookkeeping X
9 | Safety & E.E.O Officer X
10 | Secretarial X
11 | Clerk/Typist X
12 | Computer/Data Processing X
13 | Legal (General Services/Pertaining to Project) X
14 | Travel & Subsistence X
15 | Fringe Benefits & Burden X
16 | Vacation Time/Main Office X
17 | Bonuses/Main Office X
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