Addendum #1
April 23 2019

&
home

RFP No. 04/19-380
Construction Manager/General Contractor Services for
3000 SE Powell

CHANGES MADE TO SOLICITATION DOCUMENTS

1. The Fee Proposal Form

o Updates have been made to the Assumptions section for clarity.
o Updates have been made to the Labor Costs description to specify references
made to the Agreement.

The amended Fee Proposal Form is found on Page 2 of this Addendum. The amended
Fee Proposal Form included in this Addendum #1 is to be submitted with your Proposal.

2. Section lll.A.6.b is amended to read:

CM/GC Fee. A fee in the form of a percentage that will be applied to construction
services as described in AIA A133-2009 § 5.1.1. Costs to be included in this fee are
profit, overhead and any other costs per § 5.1.1.

3. Change all references that reflect $50 million construction budget to reflect a
$40 million construction budget.
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COST PROPOSAL FORM

(Submission Requirement)

Assumptions
Construction Cost Estimate $40,000,000

Construction Duration 16 Month

Fee

1. CM/GC Fee: %
This fee is applied to all pre-construction and
construction services.

Initial Guaranteed Maximum Price (GMP)

Lump-sum cost for the pre-construction phase only, including
CM/GC fee. Provide an appropriate level of detail on a separate| $
sheet. Round to the nearest integer.

Construction Services Amendment

Construction services cost only. U

Labor Costs

Estimate of supervisory and administrative labor costs $
included as cost of work for the construction phase only.
These costsarefurtherdescribedin§ 62 of the Agreement.

Signature:

Name:

Title:

Date:
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