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Schedule A: Scope of Works  
Warehouse Construction 

 

1- PURPOSE AND DESCRIPTION OF WORKS 

Tasiast mine is constructing a new supply chain warehouse. Tasiast Supply Chain Department has 

contracted an Engineering company that has designed the technical Drawings and bill of materials 

for the Warehouse Construction. This Engineering company is in charge also for Project 

Management of these construction works. TMLSA requires services to construct a new warehouse 

as per attached technical drawings, scope of work and bill of materials. All construction Services 

to be provided fully finished and ready for use (such as excavating, removals, structures, masonry, 

Plumbing and Carpentry (aluminum and metal) services). 

 

2- BIDDER’S PROPOSAL CONTENT  

3.1.- Detailed Execution Plan 

3.2.- Mob/Demob Plan 

3.3.- Work Breakdown Schedule in Microsoft Project format or similar + pdf, for every 

construction unit to be carried out 

3.4.- Manpower schedule. Personnel resumes.   

3.5.- QA/QC Plan 

3.6.- Pricing schedule as per Schedule B. Please submit it both in pdf and excel format.   

3.7.- Brochure indicating similar works and Kinross past experience with references and 

contact numbers 

3.8.- Any others considered by the contractor that could improve the quality and/or results of 

this project. 

 
3- SAFETY 

Safety is Contractor's responsibility and accordingly Contractor shall ensure the highest standards 

of safety and accident prevention. In order to maintain a safe and healthy work environment 

Contractor shall comply fully with applicable Kinross/Tasiast Cardinal Rules (as provided at all 

inductions), Government Laws, codes, rules and regulations and the requirements of Company’s 

Health and Safety Management System at all times during performance of the Services. The 

Health and Safety requirements as they relate to Contractor are presented in the Attachments. 
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SCHEDULE A – SUPPLEMENT A1 

 

SCOPE OF WORK/DESCRIPTION OF SERVICES – SPECIFIC 

 

 
This Schedule A – Supplement A1 describes the specific items to be provided and performed by Contractor 
in order to complete the “Warehouse Construction”. The performance of all Services and completion of 
the Work shall be carried out in accordance with the applicable Drawings, Specifications and the 
provisions of the Agreement.  
 
The following systems are within scope of work: 

 

Item WORK DESIGNATIONS U  QTE 

A                                LOT A : CIVIL ENGINEERING WORKS 

I                                         PRELIMINARY & GENERAL 

I.1 SITE PREPARATION 

I.1.1 Mobilization and Demobilization of contractor  L.S 1.00 

I.1.2 Earthworks  L.S 1.00 

I 

II FOUNDATIONS  

II.1 Site survey and levelling L.S 1.00 

II.2 Foundations excavation m3 247.00 

II.3 5cm of 250kg/m3 dosed lean Concrete m3 6.47 

II.4 Reinforced concrete dosed at 305 kg/m3 

  Foundations m3 56.66 

  Post Primers m3 9.21 

  Slab on the Ground m3 523.77 

II 

III STEEL STRUCTURE  

III.1 Supply and Fit HEB 550, including all accessories kg 2507.40 

III.2 Supply and Fit HEA 220, including all accessories kg 2652.26 

III.3 Supply and Fit HEA 300, including all accessories kg 5562.90 

III.4 Supply and Fit HEA 340, including all accessories kg  3832.50 

III.5 Supply and Fit IPE 160, including all accessories kg 21756.00 

III.6 Supply and Fit IPE 550, including all accessories kg 4140.36 

III.7 Supply and Fit IPE 220, including all accessories kg 2046.74 

III.8 Supply and Fit HEB 360, including all accessories kg 11151.63 
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III.9 Supply and Fit Steel profiles at 60X60X6, including all accessories kg 1138.00 

III.10 Supply and Fit Panel Cladding  with insulation m² 1190.00 

III.11 Supply and Fit roof cladding insulated panel m² 1992.06 

III 

IV BLOCK WORKS 

IV.1 Supply and Build block (16x40x60) m² 28.64 

IV.2 Supply and Build block (20x40x60) m² 101.69 

IV.3 Supply and Build hollow bricks (20x20x40) for masonry m² 351.251 

IV.4 Walls Plastering (1.5cm) m² 702.50 

IV.5 Roof Plastering (2.5cm) m²  264.00 

IV.6 Septic tank & manhole civil engineering works u  1.00 

IV 

B LOT B : TECHNICAL PACKAGES WORKS 

V ELECTRICAL WORKS 

V.1 Supply and installation electric wiring with appropriate cross-section 
box for: light (1.5mm2), price circuit (2.5mm2) 

L.S 1.00 

V.2 Supply and installation light LED 1200 u 29.00 

V.3 Supply and installation LED flood light outdoor wall washer u 10.00 

V.4 Supply and installation Double parabolic fluorescent lighting fixtures 
80W 

u 22.00 

V.5 Supply and installation Signal-Stat u 22.00 

V.6 Supply and installation light switch u 13.00 

V.7 Supply and installation plug 2P+T u 65.00 

V.8 Supply and installation Exhaust Fan u 6.00 

V.9 Supply and installation split 18000 BTU/h u 14.00 

V.10 Supply and installation complete alarm system u 1.00 

V 

VI PLUMBING 

VI.1 Water distribution, including all subjects L.S 1.00 

VI.2 Waste water evacuation, including all subjects L.S 1.00 

VI.3 Supply and installation wc L.S 2.00 

VI.4 Supply and installation of complete new sinks u 3.00 

VI.5 Supply and installation of complete shower tray u 1.00 

VI.6 Supply and installation siphon 15x15 u 3.00 
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VI.7 Supply and installation PVC Dn110 for downpour rainwater, 
including all subject 

ml 32.00 

VI.8 Wash water heater u 1.00 

VI 

VII CARPENTRY 

VII.1 Mixed wood and metal 

VII.1.1 (Supplied by Tasiast) SRD (Door Size: 2.5 x 2.9 (8' 2 1/2" x 9;' 7") 
HDC_DD_8X10 - TNR Rubber Roll-Up Door Springless Design) 

u 2.00 

VII.1.2 (Supplied by Tasiast) BRD (Door Size: 4.5 x 5 (14' 9.25" x 16' 5") 
HDC_DD_15X16 - TNR Rubber Roll-Up Door Springless Design) 

u 1.00 

VII.1.3 Installation SRD Door 2.5 x 2.9 (8' 2 1/2" x 9;' 7") u 2.00 

VII.1.4 Installation BRD Door 4.5 x 5 (14' 9.25" x 16' 5") u 1.00 

VII.1.5 Supply and installation man-sized door (1200x2100) u 2.00 

VII.1.6 Supply and installation D1 (900x2100) u 6.00 

VII.1.7 Supply and installation D2 (700x2000) u 2.00 

VII.2 METALLIC  

VII.2.1 Supply and installation metallic staircase u 1.00 

VII.2.2 Septic tank & manhole metal cover (50*50) u 2.00 

VII 

VIII PAINTING & FINISHES 

VIII.1 Painting preparation L.S 1.00 

VIII.2 Supply and apply a double layer of vinylic L.S 1.00 

VIII.3 Supply and apply a double layer of glycerophtelic on all steel 
elements 

L.S 1.00 

IX TILE WORK 

IX.1 Tile for offices slab (40x40cm) m2 262.44 

IX.2 40x40 non slip tile in wc m2 29.17 

IX.3 Earthenware for wc m2 69.30 

IX.4 Plinth 40ml m2 175.80 
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1- DETAILED DESCRIPTION 

Standards 

 

The design, material, engineering, fabrication, manufacturing, inspection, testing, certification, stamping, 

cleaning, and supervision of the components to be supplied under this specification shall be in accordance 

with internationally recognised standards, and with those in the specific requirements included in these 

tender documents. 

 

In addition, the Contractor shall conform to all applicable requirements of those regulatory bodies, 

agencies and authorities within whose jurisdiction the project falls. 

 The Contractor shall detail all appropriate standards used in his engineering, design and execution 

plans.  

 The Contractor shall also stipulate what safety design margins he is adopting for each system. 

Materials 

 The Contractor is responsible for the proper selection of the material and has to consider all 

boundary conditions, especially lifetime. 

Erection  

 The contractor shall submit erection and installation procedures as well as health and safety 

instructions. 

 The erection shall be carried out under the full responsibility of the Contractor. 

 All special tools required for erection and/or other works shall be included in the scope of supply. 

2- SCOPE OF WORKS AND SUPPLY 

The performances and services of the Contractor consist in minimum of the following major activities, but 

it is inclusive, but not limited to: 

o Earthworks 

o Installations 

o Erection 

o Commissioning 

o Supervision / manpower 

o HSE 

o Testing 

o Quality assurance 

o CE declaration of conformity 

o Entire Product Documentation (civil basic engineering, approval documentation, QA 

documentation, 

Notwithstanding anything specified herein, the Contractor shall be responsible for the completeness of 

the systems to guarantee the safe and reliable function of piping systems, operation and maintenance of 

the equipment, according to the technical standards and requirements. 
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Equipment supplied by third parties does not exclude control and documentation within the Contractor’s 

scope of supply. 

 

3- GENERAL PROJECT PROCESSING 

 Project time schedule 

 Project Reporting 

 QA/QC documents (e.g. PQP, ITP, material certificates) 

 CE declaration of conformity 

 HSE documents including Method Statements, Risk Assessment 

 End documentation with Red Lining 

 Packing and Transportation documentation 

Erection and civil processing 

 Erection documentation (e.g. description, drawings, examination sheets, welding procedures, 

repair procedures, lifting plan) 

Hardware and Work 

 All equipment components necessary for safe operation of the delivered system 

 Installation and erection on site including supervision, manpower, tools and connection to all 

terminal 

 Commissioning 

 Acceptance tests including all necessary equipment in shop / on site 

 Packing and Transport 

 Material unloading and handling on site and stockyard 

 Quality assurance in shop and on site 

 Aspects of work safety shall be taken into account according to the current regulations. 

Limits of supply 

 All concrete works are part of the Contractor;  

 Secondary steel structure and connection like welding is part of the Contractor; repainting of 

welding point is part of the Contractor 

 Site and storage area is provided by customer according to site regulations 

 The Contractor has to provide all arrangements and packing to transport and store the 

components according to his storage and transport conditions (tents, temporary supports, 

ambient temperature etc.) 

 Disposal of packing belongs to customer 

 Permanent labelling is done by Contractor 
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4- TIME SCHEDULE 

 

The intended deadline for this project is July 7th, 2017 and penalties might eventually be included in the 

contract regarding this date. 

Documentation Schedule 

 Monthly progress report every 5th of the month 

 The Contractor will be expected to provide CV of the construction Manager and key personal as 
deemed necessary by Tasiast, prior to Mobilization for approval. 

 Also, the Contractor will be expected to report on a daily basis the number of active Badge on site 
to Tasiast Construction Team.  

 
MINIMUM REQUIRED EQUIPMENT and MATERIALS: 

 All necessary equipment such as graders, excavators, loaders, dozers, tipper trucks and/or 

articulated trucks, water trucks, fuel trucks, gensets, tower lights, etc. 

 Appropriately hand tools to perform works. 

 All necessary materials even auxiliary materials needed to perform the works 

EXCLUSIONS: 

To be excluded from the present scope: 

a. Fuel for Equipment. 
b. Accommodations. 
c. Water for earthworks 
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SCHEDULE A – SUPPLEMENT A2 

 

DRAWINGS AND TECHNICAL SPECIFICATIONS 
 
The following listed documents being (Drawings; D1 to D6) form part of this Agreement and detail the 
specific and technical information and requirements associated with the Services to be provided and Work 
to be completed under the Agreement. 
 
1. Drawings  
 
All Services and Work to be completed under this Agreement shall be performed in strict accordance with 
the following Drawings. 
 
Table A2-1:  Refer to drawings as below. 

No Title 

D1 Architectural plans 

D2 Structural packages 

D3 Technical packages 

D4 TNR Doors Specs 

D5 Planning Schedule  

D6 Detailed fitting & Assembly  

 
2. Specifications 
 
The work shall be performed to the highest Standard and workmanship. The following articles shall be 
taking into account by the Tender. 
 

A.1. All equipment, tools, and machines used in the performance of the Work covered by these 
specifications shall be subject to the approval of the company and shall comply with all applicable safety 
requirements. All equipment used on the project shall be adequately maintained and shall be the proper 
equipment for the Work being accomplished so as to produce the result required by the Contract 
Documents. 
 

A.2. Prior to mobilization of equipment, the contractor will be expected to provide complete 
specification of the equipment and age of equipment and materials and goods as well. TML may require 
access to equipment prior to mobilization in order to inspect equipment situation. 
 
All materials supplied and all work performed shall comply with the applicable requirements of the 

Government of Mauritania and the statutory authorities having jurisdiction over the plant site and shall 

conform to the latest revisions of the following Regulations and Acts as listed in the following design 

criteria: 

 Local Statutory Regulation 

 American Standards: ASTM, ASME V ( Non-destructive examination ), ASME IX ( Welding 

Qualifications ), AMBA ( American Boiler Manufacturer’s Association ), AWS ( American 

Welding Society ),  

 International Standards Organization (ISO) 

 IEC standards  


