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6.1 LETTER OF ACCEPTANCE

Reference No:
Date:

To
Contactors address

Project: Construction of New Buildings for IT Madras Research Park — Phase — I, SH: -
Fagade Works at Kanagam Road, Taramani, Chennai

This is to notify you that your Bid dated .................. for Construction of New Buildings for
IIT Madras Research Park — Phase — Il, SH: - Fagade Works is hereby accepted for the
Contract Price of Rupees ............ (Amount in words)

Following documents form part of the contract:

This Letter of Acceptance (LOA)

The compliance letter submitted by you on

The final offer letter (letter reference NO...............ccoeeennn. ,Dated..................... )
Pre-Bid clarifications

The General Conditions of Contract (GCC)

Contract Data Sheet

The Special Conditions of Contract (SCC)

The tender drawings

Technical Specifications

CoNo,rwWNE

This letter to be treated as notice to commencement of work and the commencement date of
the contract shall be date of issue of this letter of Acceptance.

You are hereby requested to furnish the following documents:

No Contract Clause Reference Documents Required

Performance Security equal to 5% of the

1 Contract Data Sheet Point 7 contract value in the form of Bank Guarantee

> Special Conditions of the Methodology of execution with project logistics
Contract Clause 2 plan and resources deployment plan
Special Conditions of the Detailed construction programme in line with the
3 ,
Contract Clause 6 target milestone dates
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The scope of works and specifications given in tender documents are indicative. Provisions
of CPWD specifications volume 1 & 2 shall be applicable for scope of works covered under
this contract.

The letter of acceptance shall constitute a binding contract between us, upon receipt of the
documents mentioned above, until a formal agreement is signed.

Please confirm receipt and acceptance of this Letter of Acceptance (LOA) by signing at the
space provided below.

Yours Sincerely
For IIT Madras Research Park

(Authorized Signatory)
Cc:

We hereby acknowledge the receipt of the letter of acceptance and confirm our acceptance
of the same.

Signature: ...,

For and on behalf of

(Company Name & seal)
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6.2 COMPLIANCE LETTER
To,

The Chief operating officer

IIT Madras Research Park

Ist floor, Kanagam Road, Taramani
Chennai-

Dear Sir,

1. Subsequent to our offer letter Ref:No.......................... Dt , we have
received the following documents which is in line with the process mutually agreed.

a. Bill of Quantities including tender drawings
b. Conditions of contract

c. Schedules and annexure

d. Correspondences issued by you

2. We have thoroughly examined, understood and checked the above documents and have
ascertained that they contain no errors or other defects.

3 We confirm that our offer letter NoO...............coeiini Dt is in full
compliance with the employers requirement including drawings, conditions of contract,
schedules, annexure and other documents that are issued as part of tender and in this
regard we confirm that there is no change to our contract price stated in the offer letter
referred above. We also state that the terms and conditions mentioned in the conditions
of contract is acceptable and binding for us.

4, We also accept and confirm that the above documents together with this compliance
letter shall form integral part of the contract document.

Dated this.........ccooeviiiiiiiiin . ydayof......ooo 2014

Signature..........cooveeiii i In the capacity Of.........ooiiii i

Duly authorized to sign proposals for and on behalf
O et e e

(IN BLACK LETTERS)
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6.3 CONTRACT AGREEMENT
This agreement made the ................. dayof ......covviiiiiiiin, Between M/s IIT MADRAS

RESEARCH PARK (“lITMRP”), a company registered under Section 25 of the Companies
Act, 1956 and promoted by Indian Institute of Technology, Madras (“lITM”) with the approval
of the Ministry of Human Resources Development, Government of India, having its registered
office at Electrical Sciences Block, IIT Madras Campus, Chennai -36 (hereinafter called “the
Employer”) ( Which expression shall unless repugnant to the context or meaning thereof be
deemed to include its successors in business and assigns) of the one part represented by its
Authorised signatory,..........ccccoe i

AND

M/s. ABC Ltd., a company incorporated under the provision of companies act, 1956 and
having its registered office at ...............ccociiiiiiiiiiinn . (Address) (hereinafter called the
“Contractor”) (Which expression shall unless repugnant to the context or meaning thereof be
deemed to include its successors in business and assigns) of the other part, represented by
its Authorised signatory,..........ccovcvviviiicie i

Whereas the Employer desires that the works Known as “Construction of New Buildings for IIT

Madras Research Park — Phase — Il, SH: - Facade Works”, should be executed by the
Contractor, and has accepted the final offer vide “ Lr Ref
NO D)) S, , of the contractor for the execution

and completion of these works and the remedying of any defects therein.
The Employer and the Contractor agree as follows:-

1. In this agreement words and expressions shall have same meanings as are
respectively assigned to them in the terms and conditions of the contract hereinafter
referred to

2. The following documents shall be deemed to form and be read and construed as part
of this agreement

(a) Bill of Quantities and its preamble

(b) Contract agreement

(c) The letter of acceptance

(d) Compliance letter

(e) Correspondences with the bidder after receipt of tender
() Appendix to the tender

(g) The general conditions of Contract

(h) Contract Data sheet and Special conditions of contract
(i) Tender Drawings

(1) Minutes of the pre bid meeting

(k) Final offer submitted by the contractor Vide Lr Ref No............. Dt

3. The consideration of the payments made by the employer to the contractor
hereinafter mentioned, the contractor hereby covenants with the employer to design
(part work), execute and complete the works and remedy any defects therein, in
conformity with the provisions of the contract.
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4, The employer hereby covenants to pay the contractor in consideration of the

execution and completion of the works and the remedying of defects therein, the
contract price at the times and in the manner prescribed by the contract.

5. The commencement date of the contract shall be ................ (Dt) and completion
date shallbe ................... days from the commencement date.

IN WITNESS WHEREOF, the parties have caused this agreement to be executed at
Chennai, India on the day and year above written in accordance with their respective laws.

SIGNEDBY......ccccvvvivinnnn, SINGEDBY....cociviiiiinnn,

For and on behalf of the Employer For and on behalf of the Contractor
In the presence of In the presence of

Witness: Witness:

Name : Name

Address: Address:

Date: Date:
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ANNEXURE - IV

NON JUDICIAL STAMP PAPER

6.4 BANK GUARANTEE TOWARDS ADVANCE PAYMENT
To

IIT Madras Research Park,
No.1FA, 1% floor, Kanagam Road,
Taramani, Chennai — 600 113

BG No.:
Date
Amount
Validity
Claim Period

In consideration of the IIT Madras Research Park, having its office at No.1FA, 1% floor,
Kanagam Road, Taramani, Chennai — 600 113 (hereinafter called the “lITMRP”), having
offered to accept the terms and conditions of the proposed agreement between IITMRP and
M/S e having registered office at.............c.ccoevvennnnn. and
branch office at .............ccoo i (hereinafter called the “contractor)
for “Facade Works - Construction of New Buildings for IIT Madras Research Park, Phase —
II” at Kanagam road, Chennai — 600 113 (herein after called “the agreement”) and in the
consideration of the IITMRP having agreed pay to the said contractor a sum of
RS, (RUPEBES. .. e e e, ) towards 5%
mobilization advance on submission by the said contractor of an irrevocable Bank guarantee
for an equivalent amount as a security / Guarantee for compliance of its obligations in
accordance with the terms and conditions of the said agreement,

1. We ., (name of the bank), having our Head/registered office
L (herein after referred as “the Bank”) do hereby
undertake to pay to IITMRP an amount not exceeding RS.......................
(RUPEES.....v e e ) on demand by IITMRP.

2. We. e, (name of the Bank), do hereby undertake to pay the amount due

and payable under this guarantee without any demur, merely on a demand from the
IITMRP stating that the amount claimed is required to meet the recoveries from the said
contractor. Any such demand made on the Bank shall be conclusive and binding on the
bank under this Guarantee. However our liability under his guarantee shall be restricted
to an amount not exceeding RS e,
RUPEES... .ot e e ).
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3. We, the Bank further undertake to pay the IITMRP any money so demanded

7.

notwithstanding any dispute or disputes raised by the said contractor in any suit or
proceedings pending before any court or tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for the payment there under and the said
contractor shall have no claims against us for making such payment.

We, the Bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to enforceable till all the dues of the ITMRP under or
by virtue of the said agreement have been fully paid and its claims satisfied or discharged
or till the chief operating officer on behalf of the IITMRP certifies that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor and accordingly discharges this guarantee.

We, the Bank further agree with the IITMRP that the ITMRP shall have the fullest liberty
without our consent and without affecting in any manner our obligation hereunder to vary
any of the terms and conditions of the said agreement or to extend time of performance
by the said contractor from time to time or to postpone for any time or from time to time
any of the powers exercisable by the ITMRP against the said contractor and to forbear
or enforce any of the terms and conditions relating to the said agreement and we shall
not be relived from our liability by reason of any such variation or extension being granted
to the said contractor or by any forbearance or act of omission on the part of the IITMRP
or by any indulgence by the IITMRP to the said contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have the
effect of relieving us.

This guarantee will not be invalidated due to change in the constitution of the Bank to the
said contractor.

This guarantee shall be valid upto ........................ (Date)

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to

............................... (Rupees........cocevveiiiiiiiiii i ciiieiene e eene.2..) @nd unless a claim

in writing is lodged with us within three months of the date of expiry or the extended date of
this guarantee, all our liabilities under this guarantee shall stand discharged.

Notwithstanding anything contained herein

a. Our liability wunder this guarantee shall be Ilimited to a sum of
RS (RUPEES ..ottt e )

b. This guarantee shall be valid only upto ......................
c. We are liable to pay the guarantee amount or any part thereof under this guarantee,

if and only if, you serve wupon a written claim or demand on or
before.......c.ocooeiiiiiiii (date)

Dated this ............. Dayof ................ month ............ year

(Signature and seal of the Bank)
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ANNEXURE -V

NON JUDICIAL STAMP PAPER

6.5 BANK GUARANTEE TOWARDS PERFORMANCE SECURITY
To

IIT Madras Research Park,
No.1FA, 1% floor, Kanagam Road,
Taramani, Chennai — 600 113

BG No.:
Date
Amount
Validity
Claim Period

In consideration of the IIT Madras Research Park, having its office at No.1FA, 1* floor,
Kanagam Road, Taramani, Chennai — 600 113 (hereinafter called the “lITMRP”), having
offered to accept the terms and conditions of the proposed agreement between IITMRP and
M/S. e having registered office at.............................. and
branch office at ..........coooo i (hereinafter called the “contractor)
for “Facade Works - Construction of New Buildings for IIT Madras Research Park, Phase —
II” at Kanagam road, Chennai — 600 113 (herein after called “the agreement”) and in the
consideration of the IITMRP having agreed to accept an irrevocable Bank guarantee for
amount of RS...........ccceeviiivennnn. (TUPEES. ...t e ) as security /
Guarantee from the said contractor for compliance of its obligations in accordance with the
terms and conditions of the said agreement,

1 We ., (name of the bank), having our Head/registered office
Al (herein after referred as “the Bank”) do hereby
undertake to pay to IITMRP an amount not exceeding RS.................c.ow.
(RUPEES.....i e et ) on demand by IITMRP.

2 We. i (name of the Bank), do hereby undertake to pay the amount

due and payable under this guarantee without any demur, merely on a demand from
the IITMRP stating that the amount claimed is required to meet the recoveries from
the said contractor. Any such demand made on the Bank shall be conclusive and
binding on the Bank under this guarantee. However our liability under his guarantee
shall be restricted to an amount not exceeding RS..........cccoi vt iiiiii i,
(RUPEBES. ..t e e e e ).

3 We, the Bank further undertake to pay the IITMRP any money so demanded
notwithstanding any dispute or disputes raised by the said contractor in any suit or
proceedings pending before any court or tribunal relating thereto, our liability under
this present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for the payment there under and the
said contractor shall have no claims against us for making such payment.
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We, the Bank further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to enforceable till all the dues of the IITMRP
under or by virtue of the said agreement have been fully paid and its claims satisfied
or discharged or till the chief operating officer on behalf of the ITMRP certifies that
the terms and conditions of the said agreement have been fully and properly carried
out by the said contractor and accordingly discharges this guarantee.

We, the Bank further agree with the ITMRP that the IITMRP shall have the fullest
liberty without our consent and without affecting in any manner our obligation
hereunder to vary any of the terms and conditions of the said agreement or to extend
time of performance by the said contractor from time to time or to postpone for any
time or from time to time any of the powers exercisable by the IITMRP against the
said contractor and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relived from our liability by reason of any
such variation or extension being granted to the said contractor or by any
forbearance or act of omission on the part of the ITMRP or by any indulgence by the
IITMRP to the said contractor or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have the effect of relieving
us.

This guarantee will not be invalidated due to change in the constitution of the Bank to
the said contractor.

This guarantee shall be valid upto ........................ (Date)

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to

.......................... (RUp€ees.......ccoeeviiii i ii e teiiie see eenen.2) @Nd UNless a claim

in writing is lodged with us within Three months of the date of expiry or the extended date of
this guarantee, all our liabilities under this guarantee shall stand discharged.

Notwithstanding anything contained herein

d. Our liability wunder this guarantee shall be Ilimited to a sum of
RS i, (RUPBES ..ttt e e e e e )

e. This guarantee shall be valid only upto ......................

f.  We are liable to pay the guarantee amount or any part thereof under this guarantee,
if and only if, you serve upon a written claim or demand on or
before.......c.coii (date)

Dated this ............. Dayof ................ month ............ year

(Signature and seal of the Bank)
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ANNEXURE - VI

NON JUDICIAL STAMP PAPER

6.6 BANK GUARANTEE TOWARDS SECURITY DEPOSIT
To

IIT Madras Research Park,
No.1FA, 1% floor, Kanagam Road,
Taramani, Chennai — 600 113

BG No.:
Date
Amount
Validity
Claim Period

In consideration of the IIT Madras Research Park, having its office at No.1FA, 1% floor,
Kanagam Road, Taramani, Chennai — 600 113 (hereinafter called the “lITMRP”), having
offered to accept the terms and conditions of the proposed agreement between IITMRP and
M/S. e having registered office at........................... and
branch office at .............cco i (hereinafter called the “contractor)
for “Facade Works - Construction of New Buildings for IIT Madras Research Park, Phase —
II” at Kanagam road, Chennai — 600 113 (herein after called “the agreement”) and in the
consideration of the IITMRP having agreed to accept an irrevocable Bank guarantee for
amount of RS...........ccceviiiiennne. (TUPEES. ... e ) as security /
Guarantee from the said contractor for compliance of its obligations in accordance with the
terms and conditions of the said agreement,

1 We (name of the bank), having our Head/registered office
| (herein after referred as “the Bank”) do hereby
undertake to pay to IITMRP an amount not exceeding RS.................c.ow.
(RUPEBES.... i e e ) on demand by IITMRP.

2 We. .o (name of the Bank), do hereby undertake to pay the amount

due and payable under this guarantee without any demur, merely on a demand from
the IITMRP stating that the amount claimed is required to meet the recoveries from
the said contractor. Any such demand made on the Bank shall be conclusive and
binding on the Bank under this Guarantee. However our liability under his guarantee
shall be restricted to an amount not exceeding RS.........cociiiiiiiiiiiiiiii e
(0 =7 ).

3 We, the Bank further undertake to pay the IITMRP any money so demanded
notwithstanding any dispute or disputes raised by the said contractor in any suit or
proceedings pending before any court or tribunal relating thereto, our liability under
this present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for the payment there under and the
said contractor shall have no claims against us for making such payment.
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4 We, the Bank further agree that the guarantee herein contained shall remain in full

force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to enforceable till all the dues of the IITMRP
under or by virtue of the said agreement have been fully paid and its claims satisfied
or discharged or till the chief operating officer on behalf of the ITMRP certifies that
the terms and conditions of the said agreement have been fully and properly carried
out by the said contractor and accordingly discharges this guarantee.

We, the Bank further agree with the ITMRP that the ITMRP shall have the fullest
liberty without our consent and without affecting in any manner our obligation
hereunder to vary any of the terms and conditions of the said agreement or to extend
time of performance by the said contractor from time to time or to postpone for any
time or from time to time any of the powers exercisable by the ITMRP against the
said contractor and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relived from our liability by reason of any
such variation or extension being granted to the said contractor or by any
forbearance or act of omission on the part of the ITMRP or by any indulgence by the
IITMRP to the said contractor or by any such matter or thing whatsoever which under
the law relating to sureties would, but for this provision, have the effect of relieving
us.

This guarantee will not be discharged due to change in the constitution of the Bank to
the said contractor.

We the bank, lastly undertake not revoke this guarantee except the previous consent
of the ITMRP in writing during its currency.

This guarantee shall be valid upto ........................ unless extended on demand by
ITMRP.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to

.......................... (Rupees.......cccoeieiiiiiiiiii i iiieseee eenen.2) @Nd UNless a claim

in writing is lodged with us within six months of the date of expiry or the extended date of this
guarantee, all our liabilities under this guarantee shall stand discharged.

Notwithstanding anything contained herein

g. Our liability wunder this guarantee shall be limited to a sum of
RS, (RUPEES ..ot e e e e e e e e e )

h. This guarantee shall be valid only upto ......................

i. We are liable to pay the guarantee amount or any part thereof under this guarantee,
if and only if, you serve upon a written claim or demand on or
before.......c.ooii (date)

Dated this ............. Dayof .........ceenes month ............ year

(Signature and seal of the Bank)
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