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1.0 INTRODUCTION TO THE SPECIFICATION 

Overall Purpose 

The purpose of this Specification is to generally define the Standard to be 
achieved, rather than define the precise method by which the Contractor 
will be required to perform the Service. In some situations however a 
more detailed specification is provided. All Specification items are to be 
read in conjunction with the Conditions of Contract, the terms of which 
shall apply where appropriate.  

The overall purpose is to provide a clean, tidy and well-maintained 
Management Area that reflects customer need and good horticultural and 
environmental practice. All work shall consequently be carried out and 
timed in such a way as to leave the whole of each site in a well-
maintained and tidy condition at all times.  

In some cases the frequency of visits will be determined by the 
Contractor in order to meet the required standard for each of the different 
types of operation. In other cases frequencies are specified, particularly 
on Housing areas. The exception to this will be when works are ordered 
by means of Schedules of Rates. In this case the required timing, within 
reason, of these works shall be set out in the order. 

Landscape Category and Site Plans 

The locations and category of landscape are shown the Councils online 
Geographical Information System required for each defined category are 
provided in the Specification. 

Scope of the Specification 

The Specification sets out what is required and when these works are to 
be undertaken in order to guide the Contractor in the production of 
detailed Method Statements that will become a contractual obligation. 

The Specification comprises the management and maintenance of most 
Council owned green spaces and associated facilities and services in St 
Albans District, including the following categories of land and functions: 

• Leisure areas including parks, public open spaces, natural sites, 
sports facilities, events, children’s play areas, allotments. 

• Cemeteries 

• Housing areas 

• Assisted gardens maintenance 
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• Highway areas 

• Parished areas 

Method Statements 

The Council is keen to receive tenders from organisations who can 
demonstrate innovation, partnership and can deliver a high quality 
grounds maintenance service. Accordingly tenderers are required to 
submit comprehensive Method Statements, as set out below, to support 
their tender. 

 Method Statement 1 - Service Delivery  
The Council wishes to know how the Tenderer intends to deliver a 
quality grounds maintenance service that is efficient, effective and 
continuously improving. For this Method Statement the Council is 
seeking comprehensive statements regarding all grounds 
maintenance operations within the Grounds Maintenance 
Specification (Volume 3) 

Note: An explanation of the approach to the maintenance of grass 
banks over 15% and the removal of arisings from hard surfaces 
including roads needs to be addressed in the statements. 

 Method Statement 2 - Contract Development and Investment 
The Council wishes to know how the Tenderer intends to deliver a 
grounds maintenance contract that benefits from investment in new 
technologies, infrastructure, green technologies and other ways to 
provide value for money. 

 Method Statement 3 - Customer Service and Communication 
The Council wishes to know how the Tenderer intends to deliver a 
customer focussed grounds maintenance contract that delivers 
service that our community expects, and is in line with the Council’s 
Customer Service Standard.  This includes working to reduce 
service enquires and improving response times, Contractor 
branding and the awareness of customer perceptions. The Councils 
Customer pledge is available in the online Data Room. 

 Method Statement 4 - Environmental Sustainability 
The Council wishes to know how the Tenderer intends to provide a 
grounds maintenance service that is delivered in a sustainable and 
environmentally sensitive manner through innovative and 
progressive environmental sustainable practices.  

 Method Statement 5 - Staffing and Training 
The Council wishes to know how the Tenderer intends to provide a 
grounds maintenance team of the right size, well resourced and 
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with the necessary training and support to contribute to the 
strategic outcomes of the service. The Method statement shall lay 
out the types of training qualifications which will be carried out, 
assessment of current training and a programme for staff training. 

 Method Statement 6 - Health, Safety  
The Council wishes to know how the Tenderer intends to provide a 
grounds maintenance service that is operated in accordance with 
the appropriate statutory and regulatory health and safety 
guidelines and best practice for community safety.  

 Method Statement 7 – Social Value  
The Public Services (Social Value) Act 2012 came into force earlier 
this year and Public authorities are now required to consider how 
any services procured might improve economic, social and 
environmental well-being. The Council wishes to know how 
Tenderers intend to provide Social Value as part of the delivery of 
the services within the Grounds Maintenance Contract.  

 

Land Categories 

This section sets out the Council’s vision for each of the land categories 
within the Specification.  

Leisure Areas 

Parks and Public Green Spaces are provided for a combination of 
reasons: 

• Aesthetics 

• Recreational 

• Ecological 

The maintenance of Parks and Open Spaces should be consistent with 
the good practice as identified in the Green Flag (www.greenflag.org.uk), 
and various ‘In Bloom’ award standards as follows:  

• The overall impressions for any member of the community 
approaching and entering the park or open space should be 
positive and inviting. 

• The facility must be a healthy, safe and secure place for all 
members of the community to use.  

• For aesthetic as well as health and safety reasons, cleanliness and 
maintenance must be of an adequate standard.  

 6  

http://www.greenflag.org.uk/


• Methods used in maintaining the park or green space and its 
facilities should be environmentally sound. 

• Particular attention should be paid to the conservation and 
appropriate management of natural features, wildlife and fauna.  

• Community involvement should be encouraged by staff involved in 
maintenance if approached by members of the public and the 
facility promoted as a community resource. 

• With regard to Sports Facilities the maintenance of playing fields 
should be consistent with the sports requirements as laid down by 
the governing bodies of the sport and for recreational use.  

The Contractor will be expected to carry out the application and  
facilitation of the Green Flag Award process for the Districts green 
spaces on behalf of The Council or its partner organisations 

Cemeteries 

The Council manages three cemeteries at Hatfield Road and London 
Road in St Albans, and Westfield Road in Harpenden. The Council also 
manages three closed churchyards at St Albans Abbey, St Peter’s in St 
Albans and St Nicholas in Harpenden.  

The Contractor will be expected to carry out cemetery duties in 
accordance with the cemetery regulations and guidelines, the Conditions 
of Contract and Specification. 

In carrying out cemetery duties the Contractor will: 

• Conduct himself in the appropriate manner, having due regard to the 
sensitive nature of the service, and at all times will be helpful and 
courteous to all persons visiting the cemeteries and churchyards. 

• Exhibit a caring attitude, showing respect to both mourners and staff 
employed by funeral directors, and others visiting the cemeteries. 

The Contractor should be aware that due to the nature of soil, water 
logging can occur in parts of the cemeteries during wet weather. It should 
be noted that provision for protection of the ground is usually necessary 
during the winter season, particularly at London Road Cemetery.  

The Contractor shall ensure all staff managing and working within the 
Cemeteries have an intimate knowledge of the Council’s cemetery 
regulations. 
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To help the Contractor with accounting for the works within this 
specification the following table gives the average number of burials per 
year for the period 1st January 2012 to 1st  January 2013 

Average Number of Burials Per Year – 1st January 2012 to 1st 
January 2013 

 
Type Hatfield Road London Road Westfield Road Total 

New Triple 0 2 0 2 
New Double 0 29 4 33 
New Single 2 11 3 16 
New Single Bricked 0 0 0 0 
Re-Open Double 13 2 0 15 
Re-Open Single 27 20 11 58 
Ashes 31 28 20 79 
New Child’s Grave 0 4 1 5 
Re-Open Child’s Grave 1 0 0 1 
Exhumation 0 0 0 0 
Exhumation (Ashes) 0 2 0 2 
TOTAL 74 98 39 211 

 
The Contractor will be expected to carry out the application and  
facilitation of the Green Flag Award process for the Districts Cemeteries. 
On behalf of the District Council and its partner organisations 

Housing Areas 

Grounds Maintenance operations on Housing land are frequency based. 
Frequencies are mentioned throughout this Specification and are 
summarised in operations table  

With regard to Sheltered Housing elderly people often do not have 
access to car transport and therefore their immediate surroundings are of 
even more importance. Accordingly: 

• The maintenance of such areas should be consistent with their use 
by the less able bodied. 

• Residents must be able to access all corners just as the able 
bodied.  Encroachment pruning is an obvious priority. 

• The views from windows are important. Unrestricted views are 
required. 

Assisted Gardens Maintenance 

The works contained within this Specification are for works on tenanted 
properties to help people who have difficulties in carrying out such duties 
themselves. The Contractor will cut all grass and hedges within the listed 
properties, and should be aware at all times that he is entering into 
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someone’s private space. Consideration to this must be given at all 
times. All operatives must have a company issued laminated 
identification card and to carry this at all time and provide it upon request.  
The card must have the Contractors and Councils logos, contact number 
of the offices, the persons name and Job Title on the card. 

Working Hours for Assisted Garden Maintenance 

Any operations must be restricted to daylight hours between 08.00 – 
18.00 Monday to Friday and 9am and 2pm on Saturdays. The only 
exceptions shall be emergency and other works where there are 
overriding considerations of public safety. The Supervising Officer also 
reserves the right to instruct the Contractor to temporarily suspend work 
for community or social reasons. 

Access for Assisted Garden Maintenance 

Access will usually be through normal garden gates, which will restrict 
the size of machinery to be used. Some gates will be kept locked by the 
tenant and unlocking arrangements must be made through the individual 
tenant.  

There will be occasions when access is not possible on the planned day. 
For such situations the Contractor must produce a card that will be put 
through the door notify tenants that they have called and give notification 
of when they will return, which must be within three days. The style of 
card and wording must be approved by the Supervising officer 

It may be necessary to use neighbouring properties when cutting hedges.  
Prior approval must be sought from the tenant(s) prior to using any 
neighbouring properties. 

Highway Areas 

The Highways specification is a mix of frequency and performance based 
work maintenance. 

Frequency Specification items 

• Flail  

• Hedge cutting 

Performance Specification items 

• Hard surfaces 

• Urban Highway Grass 
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• Shrub Beds  

• Sight line cutting   

 

In carrying out this specification the Contractor should comply with all the 
requirements of the highway regulations dealing with warning signs, 
traffic control and overhead wires. Safety of highway users and the 
Contractor’s staff must be a high priority.  

For the avoidance of doubt no works to high-speed roads are included 
within this Contract. 

Communication and Meetings 

Good communication between the Supervising Officer and the Contractor 
is vital for the effective operation of the Contract. The Council also 
wishes to see good communication between the Contractor and other 
key stakeholders, and the promotion of partnership working. 

The Council operates a computerised contract, asset management and 
Customer Services systems, this will be the main method for passing day 
to day operational information between the Supervising Officer and the 
Contractor, both parties will provide a manned office – the Contractor 
between 8.00am to 4.00pm Monday to Friday and the Council between 
9.00am to 5.00pm Monday to Thursday and 9:00am to 4.30pm on 
Fridays.  

M3 Grounds Maintenance is a Assets Management System which the 
Council uses to maintain records of its assets and to manage and 
monitor the Grounds Maintenance Contract. This system enable the 
Supervising Officer to work remotely using mobile devices. The system 
will also allow the Contractor Operatives to access live information 
regarding work schedules and customers enquires.  

To monitor and assess the progress of the contract, the Contract 
Manager will attend a meeting once a month with the Supervising Officer.  

To assess the overall contract performance and efficiency improvements 
the Contractor’s Directors and Contract Manager will meet twice per year 
with the Supervising Officer or his nominated representatives. One of 
these meetings will be timed to coincide with the presentation of the 
Annual Plan. 

The Council has a formal structure of meetings for its three main parks, 
which are known as Park Forums. These meet twice per year, in the 
spring and the autumn and give local residents, sports clubs and Ward 
Councillors a chance to meet Council officers to discuss matters of 
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concern and interest. The Contractor will be required to send a member 
of staff to every Park Forum, which are held on a weekday evening. 

There are a growing number of Friends Groups and resident groups who 
take an active interest in the District’s Green Spaces and Housing areas. 
The Contractor will be required to assist the Council in developing these 
partnership arrangements, and as appropriate will be invited and 
expected to attend meetings.  These meeting will normally be held during 
weekdays and occasionally during an evening or at weekends. 

Preliminaries 

Litter – ‘Litter’ shall, for the purpose of this Specification, mean the 
removal of litter, debris, dog faeces, accident debris, cans, cartons, 
paper, boxes, timber, metals, plastics, glass, tins, fallen branches, dead 
animals (removed and disposed of in an appropriate manner), hazardous 
waste (including Asbestos) and other deposits, which can be removed 
without sweeping on all sites at all times.  

Fly tipping – The Contractor shall, as part of his normal operations, 
remove from green spaces and dispose of unauthorised major deposits 
of litter, refuse, builders rubble etc.  

Notifiable and Injurious  Weeds – All sites will be kept free of notifiable 
and injurious weeds at all times. Where possible these shall be hand 
pulled, removed from the contract area and incinerated and not used for 
recycling. Where notifiable weeds have been removed from a site then 
the Supervising Officer must be informed within 1 week of their removal. 
Weeds species included, are identified in The Wildlife and Countryside 
Act 1981,Part II Schedule 9 and the Weeds Act 1959. 

Damage – The Contractor shall protect buildings, fences, gates, walls, 
landform, vegetation and other site features that are to remain in position 
during the performance of the Service. Any damage caused to existing 
features through the Contractor’s negligence will be reinstated at the 
Contractor’s expense. 

Any damage shall be reported to the Supervising Officer as soon as the 
Contractor is made aware of it. Any item found to be in a dangerous 
condition shall be immediately made safe or removed to a store provided 
by the Contractor as soon as the defect is noticed.  

Application of Pesticides – The Council is keen to reduce the use of 
pesticides by the Contractor and move to more cultural methods. 
Therefore, as a matter of preference biological controls and naturally 
occurring pesticides and fungicides are to be used, unless their use 
proves ineffective; then inorganic chemical alternatives will be allowed 
subject to the prior approval of the Supervising Officer. The use of 
residual herbicides will not be permitted. 
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Where pesticide use is necessary, the Contractor shall apply and store 
them in accordance with all relevant legislation and shall inform the 
Supervising Officer in advance of when they are to be applied detailing 
types of pesticide, the method of application and where they are to be 
applied. The Contractor shall make arrangements for his own supply of 
water. 

Pests and Diseases – All plants and young trees shall be maintained in a 
healthy condition, free from pests and diseases by recognised cultural 
methods. In the case of an outbreak of canker of any disease, this shall 
be reported to the Council within 48 hours.  The Council will then instruct 
the Contractor of any action that shall be taken. 

2.0 MAINTENANCE OF GRASS AREAS  

Grass Cutting 

All routine grass cutting operations shall be performed in accordance with 
instructions contained within the Operations Table in Appendix 1. 

The Contractor shall provide the frequency and timings of Urban 
Highway Grass cutting. 

Tenderers are required to set out in detail their approach to the 
Maintenance of Grass in their Method Statement entitled Service 
Delivery. 

The height of first cut of the spring season shall be set in order that the 
grass is “tipped”. (i.e. in two stages) 

The Contractor is expected to provide sufficient manpower, without 
removing staff from other operations on this Contract, and machinery, to 
catch up if there is a substantial amount of mowing time lost through bad 
weather. The Contractor will specify how they will accomplish this in their 
method statement entitled Service Delivery.  

In the area of Muslim graves at London Road Cemetery the grass will be 
cut with a pedestrian mower. No ride-on machinery is to be driven over 
existing Muslim graves. 

In conditions of drought the Contractor will not commence mowing 
operations without first obtaining direction from the Supervising Officer on 
the height of cut to be used. During period of prolonged dry weather 
condition or extreme wet weather were the ground conditions are such 
that the ground could be damaged or safety compromised the routine 
grass cut may be suspended. In the event that a suspension of routine 
cut is required the supervising officer will give a written instruction to the 
Contractor. 
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Where areas are mown and collected, arisings shall be removed before 
the Contractor leaves the site.  

At locations where collection of grass is not stipulated, clippings shall be 
distributed evenly over the full width of the machine swath and may be 
left where they lie, except for paths, gulley’s and hard surfaces which 
shall be kept free of cuttings at all time. 

The Contractor shall remove grass and debris from all hard surfaces 
within one hour of the grass being cut. On Highway and Housing areas 
the Contractor will provide a dedicated operative to carry out this 
function. The Contractor will explain in their method statement, entitled 
Service Delivery, how they propose to remove grass deposited on roads 

The Contractor shall inspect all grass areas prior to each maintenance 
operation and shall remove all stones, litter, molehills and other 
deleterious material to an authorised disposal facility. 

The Contractor will be expected to identify locations within the contract 
area where a bank exceeds 15% and set out in their method statement 
entitled Service Delivery,  how they will cut these areas and meet current 
health and safety guidelines. 

The Contractor shall allow for the cutting off of all seed heads of grasses 
and bents and weeds during each cut.  

From time to time it may not be possible to meet the agreed standards. 
The contractor is to set out in their method statement entitled Service 
Delivery, how the will manage such situation. Examples of these are: 

• After the first cut at the start of the annual cutting programme. 

• Following a cessation of cutting due to weather conditions. 

• Where grass has been allowed to fall outside of the specification. 

• Following a break in service due to the Contractor not completing 
the previous cut to timetable or omitting a cut (Housing areas). 

• During periods of heavy growth. 

• Due to the Contractor not meeting specified standards of work. 

Grass areas in which flowering bulbs have been planted or have become 
naturalised shall not be cut until 6 weeks after flowering, at which time 
the Contractor shall cut back the bulb foliage in order to return the area to 
the same standard as the surrounding grass areas. This operation shall 
be staged over a period of two cuts, with the first cut removing only half 
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of the sward height. Arisings on both cuts shall be collected and removed 
to an authorised disposal or recycling facility.   

Where an undefined edge forms part of a hedge base or shrub bed all 
vegetation will cut back up to hedge base, shrub canopy, fence and 
boundary lines. Arisings shall be left on the grass or removed from bed 
surfaces. 

With the exception of highway areas the Contractor will maintain the 
grass edges of beds, hedge bases, hard surfaces and channels to their 
original and defined shape and dimensions. Once every year bed edges, 
tree pits and hedge bases shall be cut vertically to a depth of 100mm in 
relation to the surrounding surface, using a half-moon edging tool or an 
approved machine, retaining the original shape and dimensions. Edges 
shall be reformed to form clean straight lines or smooth flowing curves.  
Where possible the soil of beds shall be thrown up at an angle of 65° to 
form a clear definition between the bed and the adjacent surface. The 
Contractor’s attention is drawn to table Operations Table in Appendix 1 
for the frequency of edging on Housing grass areas.    

Urban Highway Grass  

The grass verges with the urban environment will be cut on a 
performance basis. The Contractor’s attention is drawn to the Operations 
Table in Appendix 1 regarding the height of cut. The choice of machinery 
should reflect the height of cut to be achieved. 

Flail and Sightline Cutting 

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the height of cut, frequency and type of machine to be used. 

The purpose is to provide a safety margin on the edge of roads and 
sightlines. The choice of machinery should reflect that cutting will include 
long grass, weeds, bramble and roadside hedges. 

The work will be carried out on two occasions during the growing season. 
The area of cut is defined as a minimum distance in from the kerb of one 
metre, or on banks and hedges up to a height of 2.5 metres. 

The Specification also covers sight line areas created where highways 
meet and various areas found in the built environment or at junctions of 
roads. The aim is to cut back larger areas on sight lines to allow good 
visibility in either direction. Sight lines will be cut on a performance basis.  

For hedges, new growth should be cut back to last seasons growing 
point, and any hedging areas where growth is outside the scope of the 
Contractor’s machinery should be reported to the Supervising Officer in 
order to consider other appropriate action. 
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Where highway signs and street furniture are positioned within the area 
of cut the Contractor should ensure that the growth around these 
obstacles, including branches, is cut back within 1 week of the 
maintenance visit. 

Weed Control (Highways) 

The Contractor shall keep all paved and metallic surfaces on highways, 
gullies and footpaths clear of unwanted grass, weeds and moss on each 
occasion. This includes the removal of both growing and dead 
vegetation, and will normally require the use of pesticides.  

3.0 SHRUB BEDS 

The Specification is intended to achieve strong healthy and stable 
shrubs, cleanly pruned to good horticultural practice and of an 
appropriate shape and size for their location and to keep all areas weed 
and litter free at all times. Tenderers are required to set out in detail their 
approach to the maintenance of Shrub Beds in their Method Statement 
entitled Service Delivery. 

Shrubs and climbing plants shall not be permitted to encroach over 
footpaths, roadways, sight lines, notice boards, signs, furniture and grass 
areas and those growing near windows of buildings shall be maintained 
at window sill height unless otherwise instructed in writing by the 
Supervising Officer. Pruning will take place in accordance with sound 
horticultural practice. All arising are to be disposed of at the Contractor’s 
tip or recycling facility. 

The Contractor shall remove any self-set tree or shrub including roots. 
Where the roots cannot be removed, stump killer shall be applied to the 
stump. At the commencement of the contract existing self sets shall be 
removed during the first four months of the contract.  

The Contractor shall include in his price the supply and mulching of all 
shrub beds once per year. Bark mulch approved by the Supervising 
Officer shall be spread evenly over the entire bed to a finished depth of 
75mm. The mulch shall be free of metal, plastic, uncomposted paper or 
paperboard. Mulching material covering or adhering to the shrubs shall 
be removed from the plants. Care should be taken to avoid damage to 
plants in this process. However during any period that shrub beds are not 
mulched they shall be kept in a weed – free condition by cultural means. 

Shrub beds shall be kept free of litter at all times and shall be inspected 
in October of each year by the Contractor and the Council shall be 
notified, in writing, of the presence of dead diseased or damaged plants 
that require replacement, with their location and variety where known. 

 15  



Any wires, trellises or similar supports shall be inspected and 
repaired/replaced as necessary. All replacements will be at the 
Contractor’s expense. All stakes shall be sound and sufficiently inserted 
to prevent lateral movement. 

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of works on Housing shrub beds. 

4.0 ROSE BEDS  

The Contractor shall ensure that all rose beds are maintained in an 
attractive condition, and free from weeds, fallen leaves, dead or dying 
plant material, litter and debris. The Contractor shall ensure that all roses 
are healthy, vigorous, pest and disease free, within the period of the 
Contract. Tenderers are required to set out in detail their approach to the 
maintenance of Rose Beds in their Method Statement entitled Service 
Delivery. 

All arisings are to be disposed of at the Contractor’s tip or recycling 
facility. 

Roses shall not be permitted to encroach over footpaths and roads and 
those growing near windows or doors of buildings shall be maintained at 
window sill height so that no interference is caused to light, view, access 
or operation of the window/door.   

Rose beds shall be mulched with an approved source of well-rotted 
manure, annually, to a depth of 75 mm, following late November pruning. 

All types of roses shall be pruned in November in accordance with good 
horticultural practice and suckers shall be removed at the junction with 
the root whenever they appear. 

Climbing and Rambling roses shall be tied in when the growth of the rose 
makes it necessary or, when damage has occurred. 

Any wires, trellises or similar supports shall be inspected and 
repaired/replaced as necessary. All replacements will be at the 
Contractor’s expense. All stakes shall be sound and sufficiently inserted 
to prevent lateral movement. 

Rose beds shall be inspected in October of each year and the Council 
shall be notified, in writing, of the presence of dead diseased or damaged 
plants that require replacement, with their location and variety where 
known.  

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of works on Housing shrub beds. 
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5.0 HERBACEOUS PLANTS 

All herbaceous planting shall be maintained free of weeds by appropriate 
cultivation throughout the year, without damaging plants or surrounding 
grass edges. Tenderers are required to set out in detail their approach to 
the maintenance of Herbaceous Beds in their Method Statement entitled 
Service Delivery. 

Staking shall commence in May of each year and continue throughout 
the summer, tying being carried out as often as necessary to provide 
support to new growths. 

Granular Fertiliser with an NPK ratio of 7:7:7 shall be applied once per 
annum in April, and shall be lightly hoed into the surface at the 
manufacturer’s recommended rate of application.  

Throughout the year, herbaceous plants shall be cut back and dead 
heads removed.  

During October/ November of each year, when the current season’s 
growth has finished, all plants, with the exception of evergreen species 
and hollow stemmed species, shall be cut down to just above ground 
level.  All stakes, canes and twigs shall be removed and the ground shall 
be lightly forked over. Hollow stemmed species shall be treated as other 
species during March to allow insects to over winter.     

Any wires, trellises or similar supports shall be inspected and 
repaired/replaced as necessary. All replacements will be at the 
Contractor’s expense. All stakes shall be sound and sufficiently inserted 
to prevent lateral movement. 

Herbaceous borders shall be mulched with an approved source of well-
rotted manure, annually, to a depth of 75mm, following autumn 
clearance.  Care should be taken not to exceed this depth to avoid 
damage to plants. 

Herbaceous plants shall be divided and replanted in October/ November 
at regular intervals to maintain vigour in accordance with good 
horticultural practice. The Contractor shall gap up any bare areas using 
the existing herbaceous species in March/April of each year dividing up 
and replanting with the vigorous outer plants.  

6.0 HEDGE MAINTENANCE 

General  

The following specification is intended to provide strong healthy and 
stable hedges, cleanly cut and of an approved shape and size. All 
arisings shall be disposed of at the Contractor’s tip or recycling facility. 
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Tenderers are required to set out in detail their approach to the 
maintenance of Hedges in their Method Statement entitled Service 
Delivery. 

The Contractor shall trim and prune all hedges to encourage a stable 
hedge. The width at the top of the hedge shall be slightly less than at the 
base. All woody weeds shall be removed and stumps killed as directed 
by the Supervising Officer.  Where hedges obstruct road paths or 
windows, the Contractor will cut back the nuisance growth at each site 
maintenance visit. The Contractor shall cause minimum disturbance to 
nesting birds and wildlife in compliance with the Wildlife & Countryside 
Act 1985. 

The Contractor shall make all cuts cleanly and remove any ragged edges 
using a sharp blade except where flails are used. 

Unless otherwise agreed with the Supervising Officer, each hedge shall 
be the same size at the end of the Contract as they were at the 
beginning.  

The Contractor shall cut back the current growth to the point of the 
previous cut, and the hedge shall be trimmed, pruned back to the same 
height, width and general shape as that which existed at the completion 
of the last trim, but shall not exceed the height specified unless instructed 
by the Supervising Officer. 

All hedges shall be cut both sides and top except hedges that abut 
private land which shall be cut on one side and top.  

The Contractor shall remove all suckers, self set trees or shrubs, 
brambles and ivy which are not part of the hedge, to ground level and 
treat with stump killer on instruction from the Supervising Officer. 

The Contractor shall leave grass edges adjacent to hedges neat, vertical, 
tidy and weed free at the time of cutting. The Contractor shall ensure 
sight lines remain unobstructed including encroachment onto pathways, 
windows and handrails.  

The Contractor shall ensure that at the bases are weed free after each 
visit to hedges. 

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of hedge works. 

Countryside Hedges  

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of Countryside hedge cutting.  
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Where mature trees form part of the hedge the Contractor will not trim, 
prune or cut the trees except under express instruction from the 
Supervising Officer. 

The Contractor shall collect litter from the hedge base prior to cutting, 
ensuring that litter is not collected with the recyclable trimmings.  

7.0 ANNUAL FLOWER AND SEED BEDS 

Introduction 

St Albans City & District Council is moving towards a more sustainable 
and environmentally-friendly methods of maintaining the District’s parks 
and green spaces.  

The removal of the high maintenance annual bedding schemes has now 
been replaced with the annual flower seeding displays. 

The annual flower seeding beds currently comprise of the following:- 

• Edged with permanent edging, primarily Buxus sempervirens which 
will require a minimum of two cuts per year to maintain shape and 
vigour. 

• A succession of bulbs:- 

o Galanthus (Winter Flowering Jan/Feb/March) 

o Chionodoxa (Early Spring Flowering Feb/March/April) 

o Narcissus (Early Spring Flowering Feb/March/April) 

o Allium (Early Summer Flowering May/June/July) 

o Nerine (Autumn Flowering Oct) 

o Crocus (Autumn Flowering Nov) 

• Annual Flower Seeding will be sown from April to June, as per 
required manufacturers’ specifications. 

General Specification 

The Contractor will sow the annual flowering mixes from the end of April 
to the beginning of June.  There may be variations on these timescales 
due to climate and location.  The Councils Supervising Officer and the 
Contractor will work in conjunction with each other on the seed mix 
varieties. The Contractor will work with the Council to decide what seed 
mixes will be purchased on an annual basis by the end of February. The 
Contractor will be solely responsible for ordering and supplying all the 
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flower mixes. Tenderers are required to set out in detail their approach to 
delivery and maintenance of the Annual Flower Seeding Beds in their 
Method Statement entitled Service Delivery. 

The Contractor shall provide the necessary secure holding area for all 
seed mixes and adhere to the manufacturers’ storage requirements. 

The Contractor shall allow in his rates for all ground work, the survival 
and establishment of the annual flower seeding beds.  This will include 
site assessment, seed bed preparation and sowing the seeds to the 
required manufacturers’ specification. 

The Contractor has a duty of care to inform the Councils Supervising 
Officer if at anytime the annual flower seeding bed areas show signs of 
disease, damage or dying.   

For avoidance of doubt sustainable alternative replacement plants will 
need to be sourced at the Contractors expense. 

The rates for maintaining the annual flowering beds shall include keeping 
them weed, litter and leaf litter free at all times.  

Weed Removal  

The Contractor will, in their Method Statement entitled Service Delivery. 
give comprehensive details on how they will carry out and complete the 
“Weed Removal” operation.  

Flower Bed Preparation 

The Contractor will, in their Method Statement entitled Service Delivery 
give comprehensive details on how they will carry out and complete the 
“Flower Bed Preparation”. 

Considerations will need to be made on the following:- 

• On areas where the soil has depleted top soil will need to be added.  
Great care must be taken when importing soil.  The soil must be 
sterilised to reduce the weed seeds.   

• Water granules and crystals.  The Council will be looking at a 
details of   

The Contractors method for providing water granules and crystals and for 
implementing such a process. This shall be provided in their Method 
Statement entitled Service Delivery.  
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Flower Bed Maintenance 

Key Considerations will need to be made on the following:- 

• Watering, water as necessary to ensure germination and survival 
thereafter.  

• Remove weeds when they are visible – details of the Contractors 
method for weed removal shall be provided in their Method 
Statement entitled Service Delivery In the event of bare patch 
areas, individual re-seeding may need to be carried out as and 
when required. In which case work should be carried out manually 
in the areas concerned by lightly raking, hand seeding and 
compacting by foot.  Water the selected area beforehand and after 
re-seeding has been completed. 

• At the end of the season when the first frosts appear the annual 
flower seeding will be cut down to ground level at the end of their 
flowering period.  Where necessary the removal of green waste will 
need to be completed. Considerations for aesthetic appearance and 
bulb maintenance will need to be adhered to. 

Planters & Containers 

Key Considerations will need to be made on the following:- 

• Maintain planters and containers, watering as necessary to ensure 
establishment and continuity of flower and plant growth.   

• Installation will involve the supply and incorporation of:- 

o An approved organic compost and mulch, quantities will vary in 
accordance with planter/container size.  

o Water granules and crystals should be applied as per the 
required specification.  

o An approved organic fertiliser, a liquid feed will be applied on a 
weekly basis, as approved by the Councils Supervising Officer.   

o Control methods to maintain free from pests, disease and 
animal attack will need to be practised. 

The Contractor has a duty of care to inform the Councils Supervising 
Office if at anytime the planters or containers show signs of disease, 
damage or dying.   

For avoidance of doubt alternative replacement plants will need to be 
sourced at the Contractors expense. 
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Best horticultural practises will need to be adopted at all times in 
accordance with standard horticultural guidelines. 

Handling & Holding of Plants 

As and when required the Contactor shall take delivery at depots of all 
bulbs and any additional planting requirements.  This shall include 
unloading, unpacking, checking all stock levels, quality levels and 
varieties.  It will be the responsibility of the Contractor to handle, 
distribute, store appropriately and secure all bulbs and plants. Any 
neglect by the Contractor will result in the Contractors expense.  

8.0 LITTER AND DEBRIS CLEARANCE     

The Contractor shall allow in his rates for the collection and removal of 
litter and all deleterious materials from all Leisure and Cemetery sites 
keeping them litter free at all times. On Housing sites the full area of all 
sites shall be de-littered during any and every maintenance visit. On 
Highways and Assisted Gardens Maintenance sites, removal of litter 
should be dealt with as per specification for that feature (i.e. grass and 
hedge maintenance.  

For the avoidance of any doubt a litter bin is classified as any receptacle 
provided by the Council for the storage of litter, dog faeces, and any 
other matter that is placed into it by the public.  

All hard surfaces including paths, paved areas and play surfaces will 
require the removal of all deleterious and adhered materials using 
appropriate methods when necessary. Tenderers are required to set out 
in detail their approach to Litter and Debris Clearance in their Method 
Statement entitled Service Delivery.   

Bin Emptying 

Within the sites listed below all initial litter collections shall be completed 
by 10.00 am on the day of each visit, (at Verulamium Park the 
contractors attention is draw to the fact that the Park can be very busy 
particularly in the summer. As a result, bins would need to be emptied 4 
times during the day as a minimum.) All litter and dog bins shall be 
emptied daily and as required on additional occasions throughout the day 
to prevent them becoming more than three-quarters full: 

• Clarence Park 

• Verulamium Park 

• Rothamsted Park 

• Municipal Gardens  
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• War Memorial Gardens  

• Quakers Burial Ground  

• Waxhouse Gate  

• Abbey Orchard  

• Vintry Gardens  

• Sumpter Yard  

• Romeland  

• Glossops Memorial  

• Harpenden Town Centre (HTC) 

• Lydekker Park (HTC) 

All other litter and dog bins, including in cemeteries, shall be emptied 
prior to noon, 3  times weekly – Mondays, Wednesday and Fridays or 
more frequently as required to prevent them becoming more than three-
quarters full.  

The Contractor shall be required on each occasion to replace liners with 
a fresh disposable bin liner bag/sack provided by the Contractor. The 
collected litter shall be removed immediately from the site to the 
Contractor’s tip/recycling facility. Should a bin be found by the Contractor 
to have suffered vandalism, damage or become unstable, the Contractor 
shall make safe and inform the Supervising Officer within 3 hours of 
discovery. 

For the avoidance of doubt all bins should not be allowed to become 
more than three-quarters full and the Contractors scheduling will need to 
be adjusted accordingly to accommodate this requirement.  

Storage of Cleared Litter 

Where suitable locations exist, the Contractor may hold limited collected 
and securely bagged litter/debris generated from that individual site for 
collection and disposal to the Contractor’s tip/recycling facility.  Such 
locations must be safe, secure and unobtrusive and approved by the 
Supervising Officer prior to use.  On no account shall litter/debris held be 
allowed to accumulate for longer than five days. The Contractor should 
note that the depot at Clarence Park should not be used for the storage 
of litter, debris, green waste, skips or any other waste. 
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Leaf Collection 

The following specification is intended to provide complete leaf 
clearances during the main leaf fall that will leave sites free from leaves. 
Any subsequent fall should be insignificant and form part of the litter 
clearance programme. Leaf collection shall be carried out on two 
occasions in November and one occasion in December at sites listed 
below 

• Clarence Park 

• Verulamium Park 

• Rothamsted Park 

• Hatfield Road Cemetery 

• London Road Cemetery 

• Westfield Road Cemetery 

• Municipal Gardens  

• War Memorial Gardens  

• Waxhouse Gate  

• Abbey Orchard  

• Vintry Gardens  

• Sumpter Yard  

• Romeland  

• Glossops Memorial  

• Harpenden Town Centre (HTC) 

• Lydekker Park (HTC) 

At all other sites leaf collection shall be carried out on one occasion in 
November and one occasion in December. Outside this period leaf 
collection shall form part of the normal maintenance of sites. 

The Contractor shall clear leaves from all paths, hard surfaces, beds, 
grass areas, hedge bases, pathways, drying areas, garage areas and 
boundary fence lines and all other areas within the boundary marked on 
the contract maps. All leaf clearance duties shall be undertaken by the  
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The Contractor will not carry out leaf clearance operations under adverse 
weather conditions such as high winds, snow, ice or other weather 
conditions.  

All drain culverts, drain covers and other water outlets and/or drainage 
systems will be kept clear of leaves on each maintenance visit. 

When leaves are collected they shall be removed from site on the same 
day as collected. There are a number of allotment sites in the District that 
accept leaves for composting purposes. When applicable, the contractor 
will supply the allotments with leaves and will liaise with the Supervising 
Officer regarding quantities. 

Tenderers are required to set out in detail their approach to leaf 
collections in their Method Statement entitled Service Delivery and 
Development. 

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of leaf collections 

9.0 HARD SURFACES 

The maintenance and cleansing of hard surfaces will be carried out to 
non-cultivated areas including buildings, footings, manhole covers, 
inspection chambers, all wall bases, pathways, garage and parking areas 
within the defined boundaries.  

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of Hard Surface operations. Tenderers are 
required to set out in detail their approach to Hard Surfaces in their 
Method Statement entitled Service Delivery. 

Twice a week around the lake at Verulamium and weekly at the following 
sites 

• Clarence Park 

• Verulamium Park 

• Rothamsted Park 

• Hatfield Road Cemetery 

• London Road Cemetery 

• Westfield Road Cemetery 

• Municipal Gardens  
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• War Memorial Gardens  

• Waxhouse Gate  

• Abbey Orchard  

• Vintry Gardens  

• Sumpter Yard  

• Romeland  

• Glossops Memorial   

• Harpenden Town Centre (HTC) 

• Lydekker Park (HTC) 

The Contractor should use a variety of methods to achieve this. Weeds 
include moss, algae or any other vegetation growing on the surfaces.  

The Contractor’s attention is drawn to the maintenance of the ramp and 
steps off Hatfield Road in Clarence Park. The Contractor is required to 
paint ramp slats every year and include for this operation in their rates. 
An approved (by the Council) product such Antislip Clear paint is to be 
applied, painting must be undertaken in dry conditions, and slats must be 
de-mossed and dry before application.  

Tenderers are required to set out in detail their approach to the treatment 
of the ramp and steps in their Method Statement entitled Service 
Delivery. 

The Contractor shall spray all weeds on hard surfaces including garage 
areas and roadways with an approved translocated herbicide. Within 14 
days the Contractor will visit the sprayed areas and confirm the efficacy 
of application.  Should the application have been unsuccessful the 
Contractor will re-treat the weeds at his expense. 

The Contractor shall treat all moss on hard surfaces, excluding garage 
areas and roadways, with an approved moss killer.  The Contractor shall 
perform the operation in accordance with the pesticide and fertiliser 
application general specification. Within 14 days the Contractor will visit 
the treated areas and confirm the efficacy of application. Should the 
application have been unsuccessful the Contractor will retreat the moss 
at his expense 

Alternatively the Contractor may wish to mechanically remove moss by 
scraping or wire brushing without first applying moss killer.  
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The Contractor shall remove arisings from all operations on hard 
surfaces to an approved disposal facility. 

The contractor shall cut back vegetation to maintain a clearance of 3 
metres up from ground level and 2m around the edge of all areas. The 
contractor should use appropriate equipment suitable to the location and 
allowances should be made for snow and rain loading. 

Tenderers are required to set out in detail their approach to the 
management of Hard Surface in their Method Statement titled Service 
Delivery. 

10.0 ENVIRONMENTAL MANAGEMENT 

St Albans District Council is proud of its environmental management and 
Tenderers are required to set out in detail their approach to 
Environmental Management in their Method Statements entitled Service 
Delivery and Environmental Sustainability.  

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding timing of Environmental Management. The Supervising 
Officer can instruct the Contractor to alter the time of the meadow cutting 
depending on seasonal variations. 

Works under this specification cover a variety of sites including Local 
Nature Reserves, Green Spaces, Woodlands, Parks and Commons. Of 
particular note is Bricket Wood Common, a Site of Special Scientific 
Interest where permissions have to be obtained from Natural England .  

The machinery used for Meadow and  Eco Tone cutting must be fit for 
the purpose and capable of cutting tall grass near ground level in a single 
cut. The Contractor shall, cut meadow areas from the centre of the 
meadow outwards to allow any wildlife present to ‘escape’.  

Please not that some of the summer meadows only require the autumn 
cut and therefore the spring and autumn cuts are priced separately. 

Nomansland, Bricket Wood Common and Harpenden Common are part 
of Natural England’s Higher Level Stewardship Scheme (Agri-
Environmental Scheme) the Agreement places strict conditions on the 
maintenance and timings of vegetation management of these sites. The 
contractor will ensure they are familiar with these conditions found on the 
Natural England web site at http://www.naturalengland.gov.uk and carry 
out these works in line with the Agreements conditions.  

Spring Flowering Meadows 

Spring flowering meadows will require a mid or late summer cut to 100 
mm after plants have set seed. Arisings must be removed from site no 
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less than three and no more than seven days after cutting, either as hay 
or forage material. No pesticides or weed killers shall be used unless 
specifically agreed by the Supervising Officer.  

The meadow should then be cut to 50mm on a monthly basis for a further 
three cuts thereafter, and the arisings may be left on the site. All 
proceeds shall accrue to the Contractor. The Contractor’s attention is 
drawn to Appendix 2 - Spring and Summer Flower Meadows that 
illustrates the methodology required for the maintenance of meadows. 

Summer Flowering Meadows 

Summer flowering meadows will require an April cut to 100 mm and 
again in October cut to 100mm after plants have set seed.  

Arisings must be removed from site immediately after the April cut and no 
less than three and no more than seven days after cutting, either as hay 
or forage material, on the October cut: all proceeds shall accrue to the 
Contractor. No pesticides or weed killers shall be used unless specifically 
agreed by the Supervising Officer.  The Supervising Officer can instruct 
the Contractor to alter the time of the meadow cutting depending on 
seasonal variations. 

Tall Herb 

Tall Herb areas will require to be cut to 10cm in March; if the arisings are 
left on the ground they must be finely cut and spread evenly.  

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of Tall Herb 

Eco Tones 

These are areas that require cutting once every 2 years to prevent 
succession. So as to afford minimal disturbance to wildlife these areas 
will be divided into areas marked “A” and “B” on the Contract maps, 
allowing staged cutting. Cut to 10cm in March; arisings must be removed 
from site and taken to the Contractor’s recycling facility. 

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of Eco Tones 

Scrub Management 

These are areas that require cutting once every 5 years to prevent 
succession. So as to afford minimal disturbance to wildlife these areas 
will be divided into areas marked “A” and “B” on the Contract maps, 
allowing staged cutting. Cut to 10cm in March; arisings must be removed 
from site and taken to the Contractor’s recycling facility. 
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The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of Scrub Management. 

Rural Footpaths 

The Contractor shall keep designated paths unobstructed at all times for 
pedestrian use by cutting back encroaching vegetation. 

Vegetation shall be cut off to maintain a clearance of 2 metres from 
ground level and the full width of the path, using hand tools from ground 
level. Allowance to be made for snow and rain loading. 

Branches that over hang footpaths should be cut off to maintain a 
clearance of 3 metres from ground level and the full width of the path, 
using hand tools from ground level.  

Any branches coming into contact with overhead services or buildings 
are to be pruned to give a clearance of at least 1.5 metres. 

Arisings should be removed from site to the Contractor’s green waste 
recycling facility or with permission from the Supervising Officer stacked 
in eco piles (cord wood snedded and brash removed from site). Eco piles 
should be prevented from roll by appropriately placed stakes. 

Ponds and Lakes and Rivers 

The Contractor will maintain lakes, river banks, and ponds in a clean and 
healthy condition.  

Algae is to be prevented from forming and environmental methods to 
stop algae must be implemented at the Contractor’s expense, and 
agreed with Supervising Officer before implementation begins. At 
Verulamium Park lakes the Contractor shall carry out an annual 
treatment of the water to reduce nutrient levels, and to help control algae. 
The contractor will at their expense purchase a product and apply it to 
the water as instructed by the supplies and Supervising Officer. Currently 
this product is being supplied by Symbio (www.symbio.co.uk).  

Ponds, lakes and rivers are to be kept 100% free of litter, rubbish, dead 
animals and dead and/or invasive plants. This includes large build ups of 
weed and duckweed. In addition scum and debris around the edges of 
Ver Lake will be netted off daily by the Contractor.  

The Contractor is required to deal with injured waterfowl. This may entail 
putting them into holding cages and calling in the RSPCA.  
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11.0 PLAY EQUIPMENT MAINTENANCE / INSPECTION 

The maintenance of play equipment shall include all children’s play 
areas, associated safety surfacing and other play features including 
basketball facilities, skate parks and BMX areas. 

All persons engaged in the maintenance of play equipment shall be 
certificated and be familiar with the standards set out in BS ENII76 – BS 
ENII77 and BS7188. Tenderers are required to set out in detail their 
approach to the Maintenance of Play Equipment in their Method 
Statement entitled Service Delivery. 

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of play area inspection and maintenance 

The Contractor should note that worn, defective and damaged parts 
including bark and sand pit edges, and safety surfaces will be replaced 
and all materials and parts supplied by the Contractor. The contractor will 
be required to pay the first £200 (index linked) for any individual part of 
equipment to be replaced excluding labour. 

The Contractor shall maintain and submit a record of all inspections and 
maintenance work in a form to be agreed with the Supervising Officer. 
The record shall be submitted at the appropriate frequency. 

The Contractor shall inform the Supervising Officer immediately if any 
fault is found, and shall ensure that access to the relevant equipment or 
enclosures is made unavailable to the Public, including the supply, 
installation and maintenance of barriers, warning signs and where 
appropriate, the immobilisation of equipment as directed by the 
Supervising Officer until such time as the fault has been rectified. 

The Contractor shall allow for the removal of all graffiti from the play 
area, its equipment and all furniture, washing/cleaning all soiled surfaces 
with cleaning/disinfectant agents as approved by the Supervising Officer. 

The Contractor shall allow, when necessary for the levelling of loose 
safety surfacing by forking or raking ensuring a minimum uniform depth 
of 300 mm beneath equipment at all times, the diligent cleaning and 
removal of all deleterious materials, removing cleansed fill from grass, 
equipment and footpaths. 

Other safety surfaces such as wet pour and matting installed beneath 
equipment shall be checked to ensure that it is safe, any damaged or 
missing areas shall be reinstated to its original conditions.    
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Daily Maintenance 

Cleanse all play areas on a daily basis by removing litter, detritus 
including broken glass.  

Weekly Inspection/Maintenance 

Examination to ensure security of all fixing and integrity of structures, 
tightening as necessary in strict compliance with the requirements of BS 
EN1176. In addition  

Twice Yearly Inspection/Maintenance    

In addition to Weekly recorded maintenance please allow for the 
following works to be undertaken on twice yearly basis in February and 
August. Inspection and maintenance work dates to the supervising officer 
before work is carried out. 

Provide an individual written report for each item to include reporting on 
the condition of all play structures, the strip down of assemblies, 
replacement of worn parts and re-assembly (as listed below), condition of 
safety surfacing, all furniture/footpaths/signs/litter bins, perimeter 
fencing/gates and landscaped areas to the Supervising Officer. 

To carry out painting of all ramps on equipment at the skate parks twice a 
year. Supply and applying specialist paint. Prior to starting this work 
agree when it will be carried out with the Supervising Officer 

The following duties are required but the equipment list is not exhaustive 
and the Contractor is expected to carry out the same level of inspection 
to all play equipment. 

Supply oil/grease; lubricate all equipment according to manufacturer’s 
guidelines. 

Examples of works to be carried out are: 

• Swings, multi-units all types, including any hand grip hanging chain 
bearing assemblies, and swings attached to multi-units, oil bronze 
shackle bearings on each unit. 

• Merry go rounds all types, access service cover, maintain ground 
clearance removing all accumulated debris/deleterious materials 
from around the spindle, oil bearings, adjust and oil speed restrictor 
if fitted, secure service cover.  

• See saw all types traditional/rocking rocket’s, access services 
covers to lubricate bearings as necessary, secure access cover. 
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• Adventure wooden log units grease rotating log bearings. 

• Swings Multi units all types, including any hand grip hanging chain 
bearing assemblies, and swings attached to multi units, dismantle 
and check condition of shackle /bolt lock nut and iolite or bush nylon 
sleeve, reassemble replacing any worn part as required. Reporting 
to Supervising Officer. 

• See saw buck-about units, access service covers, examine rubber 
pivot block and condition of all parts, and secure access cover. 
Reporting to Supervising Officer. 

• See saw all types traditional, including /Rocking Rocket and spring 
coiled types, access bearings, check for wear on all moving parts/ 
bearing and washers. Reporting to Supervising Officer. 

• Spring mobiles all types, examine coil spring for fractures and 
corrosion check security of ground fixings. Reporting to Supervising 
Officer.  

• Multi units all types with a variety of play elements and or slide or 
clatter bridge or access nets attached, examine all metal structures 
for fracture or corrosion, examine timbers for security and condition, 
check for wear on all fixings shackles and ropes for signs off fraying 
or fractured exposed steel cores. Reporting to Supervising Officer. 

• Slides or other freestanding structures examine all metal structures 
for fracture or corrosion examine timbers for security and condition. 
Reporting to Supervising Officer. 

• Merry go rounds all types, examine all  metal structures for fracture 
or corrosion, examine timbers for security and condition, check for 
wear on bearings and speed restrictors if fitted, secure service 
cover. Reporting to Supervising Officer.  

• The contractor will be required to notify the Supervising Officer as to 
when the inspection and work will take place. 

Annual Maintenance Work 

To carry out any repairs and maintenance highlighted in the annual 
independent play area assessment.  

The Contractor’s attention is drawn to the Operations Table in Appendix 
1 regarding the timing of annual maintenance work. 
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12.0 ALLOTMENTS                                                     

There are 11 allotment sites in the St Albans District and all sites have 
water supplies and require maintenance to non-tenanted areas. 
Tenderers are required to set out in detail their approach to the 
Maintenance of Allotments in their Method Statement entitled Service 
Delivery and Contract Development and Investment.  

Grass Cutting 

Grass paths in allotments shall be mown by the Contractor and 
maintained at a height of between 20mm and 50mm at all times 

Water Supply 

There is water supplied to each allotment site and this needs to be turned 
off during the winter months to avoid freezing pipes. The Contractor shall 
turn off the water supply on the 1st of November at all sites and turn it 
back on in the middle of March. 

When turning the water on, the Contractor shall check the whole system, 
turning off the system if there are any leaks and reporting the same to the 
Supervising Officer.  

13.0 PARK FURNITURE 

The intention of this specification is to maintain furniture in a clean, sound, 
safe and attractive condition appropriate to the use. Tenderers are 
required to set out in detail their approach to the Maintenance of Park 
Furniture in their Method Statement entitled Service Delivery. 

For the avoidance of doubt furniture includes, benches, seats, bollards, 
picnic tables, bins, notice boards, signs, finger post and public art etc. 

The Contractor’s attention is drawn to Operations Table in Appendix 1 for 
timing of this operation. 

Cleaning 

Furniture in Parks and Green Spaces, shall be hand washed with clean 
water and mild detergent solution. 

The Contractor’s attention is drawn to Operations Table in Appendix 1 for 
timing of this operation. 

Graffiti is to remove and from furniture as and when it if identified. 
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Treatment 

Every twelve months, a wood treatment and metal paint approved by the 
Supervising Officer, fit for purpose, shall be applied to all wooden seats, 
benches and picnic tables. During the course of this operation, all 
plaques shall be protected from staining and damage. Any stains to the 
plaques shall be removed in an appropriate manner so that no damage is 
sustained. 

14.0 OPENING AND LOCKING OF GATES AND PUBLIC 
TOILETS 

The Contactor shall be responsible for locking and unlocking the gates 
and toilet facilities at the following sites, dusk and dawn, 365 days per 
year. When opening and closing the toilets, the contractor is required to 
undertake a visual inspection for any damage, update the onsite check 
sheet to show that a inspection has been carried out and if any damage 
is found report to the supervising officer immediately. 

• Clarence Park gates and toilets 

• Verulamium Park toilets 

• Municipal Gardens gates 

• Hatfield Road Cemetery gates and toilets 

• London Road Cemetery gates and toilets 

• Westfield Road Cemetery gates and toilets 

• Vintry Garden gates 

• Lydekker Park Gates (HTC) 

Tenderers are required to set out in detail their approach to the Opening 
and Locking of Gates in their Method Statement entitled Service Delivery.  

During times of snow and ice, the contractor will be responsible for 
assessing the safety of, and if necessary, closing Clarence Park ramp 
and steps (Hatfield Road entrance) until they become safe to use. The 
contractor will also place notices at every other entrance to notify users 
that the Ramp and steps are closed. These steps can not be gritted due 
to the damage this will cause to wood. 

The Contractor’s attention is drawn to Operations Table in Appendix 1 for 
timing of this operation. 
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15.0 PARK AND COUNTRYSIDE RANGERS 

The Council has a duty under section 17 of the Crime and Disorder Act 
1998 to work in partnership with a range of bodies, including the 
Contractor, to reduce crime, disorder and anti-social behaviour in the 
local area. Tenderers are required to set out in detail their approach to 
Community Safety in their Method Statement entitled Health, Safety and 
the Community. 

As a way of promoting the community safety in parks and Commons, the 
Contractor is to provide full time (7 days a week), Park Rangers in 
Verulamium Park, Clarence Park in St Albans, Rothamsted Park in 
Harpenden and for a total of 18 hours a week Countryside Rangers, 
splitting their time equally between Bricket Wood and Nomansland 
Commons and including weekend working.     

The Rangers must be knowledgeable about the sites they are 
responsible for being able to answer questions on the history, 
maintenance and facilities of the sites. Rangers must have suitable 
qualifications and/or experience equivalent to the qualification i.e. Park 
Rangers NVQ2 Amenity Horticulture, Countryside Rangers NVQ 2 
Environmental Conservation. 

The Park Rangers will be required to be present from 7.00am to dusk. 

To keep costs to a minimum it is accepted that the Rangers will carry out 
other appropriate ground maintenance duties within the parks, however 
these duties must not render them unapproachable e.g. tractor driving. 

Rangers must wear florescent yellow coats or other highly visible 
clothing with the words “Park Ranger” and “Countryside Ranger” clearly 
visible from a distance on their back and must be in clean and tidy 
condition. Summer and winter clothing bearing these words, and Police 
Accreditation shall be provided at the Contractor’s expense. Within the 
first six months of the Contract Rangers shall become ‘Accredited 
Persons’ with the Hertfordshire Constabulary. 

The Rangers shall be approachable by the public, resolve issues if 
possible, and should report incidents of anti-social behaviour that they 
cannot resolve to the Supervising Officer e.g. drug dealing and use, 
bullying, incidents contrary to the byelaws or those that prevent 
enjoyment of the facilities by other users. 

In addition to routine work that the Contractor deems appropriate, the 
Park Ranger will also do the following: 

• Patrolling the Parks regularly throughout each day 

• Carry out routine checks of park buildings and equipment 
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• Provided information to the public about the Park 

• Carry out twice per year a documented hard surface inspection 

• Keeping notice boards up to date. 

• Provided assistance to the public. 

• To carry out non routine tasks as directed as and when requested 
by the Council. 

• To promote the public awareness of recycling of rubbish. 

• To promote and raise awareness of wildlife in the Parks. 

• To assist in Community Events. 

• Monitoring the use of the park by the public and by private 
companies. 

• Uphold the byelaws 

In addition to routine work that the Contractor deems appropriate, the 
Countryside Ranger will also undertake the following: 

• Patrolling the Commons regularly 

• Carry out routine checks  

• Check health and wellbeing of Cattle on Bricket Wood common and 
liaise with the Conservation grazier. Check fencing and equipment 
which facilitates grazing.  

• Attend Events and Commons Management Committee Meetings ( 
to produce and present a Rangers Report) 

• To promote and raise awareness of wildlife in the Commons. 

• Keeping notice boards up to date. 

• Keep footpaths and desire line clear of obstructions 

• Uphold the byelaws 

16.0 SPORTS FACILITIES 

This specification covers the maintenance and preparation of areas 
associated with sports and games. Tenderers shall set out in detail their 
approach and intended operations for each sport and activity in their 
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Method Statements titled Service Delivery, Customer Service and 
Communication.  

The facilities are summarised in the list below:  

• Football Pitches – 22 senior and  6  junior  

• Grass Cricket  - 5  

• Bowling Green - 1  

• Grass Croquet - 1 

• Artificial Turf Pitch (Hockey and Tennis) - 1 

• Multi Use Games Area - 1  

• Rugby Pitches – 2 

• Temporary athletic track marked out on grass (occasional) 

• Temporary marking out sports pitches (occasional) 

• Mark out Roman Building in Verulamium Park (occasional) 

• Sand court –(1  Official size court that can be split into 3 practice 
courts and beach tennis courts) 

The Contractor will employ annually, an independent specialist approved 
by the Supervising Officer to provide a written report setting the current 
condition (including soil analysis), of all sports pitches and this will 
include an action plan for the coming year. All work arising from the 
Sports Pitches Action Plan will be carried at the Contractors expense to 
help deliver the works set out in the specification and the Contractors 
method statements. 

The Contractor will be responsible for setting up meetings prior, during 
and post season with the supervising officer and club representative to 
discuss works and condition of playing surface and develop a 
programme of work to improve the standard. 

The Contractor’s attention is drawn to Operations Table in Appendix 1 for 
timing of these operation. 

Sports Bookings, Management and Marketing  

The Contractor will be responsible for letting sports pitches, and 
managing their use. The sports pitches included are: 
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• Senior Football 

• Junior Football 

• Football training 

• Senior and Junior Cricket 

• An ATP that hosts hockey in the winter and tennis in the summer, 
but can also accommodate other sports such as football 

• Croquet green 

• Rugby League 

The Contractor will provide and maintain a computerised booking 
service, located at its local contract office. This system should allow 
members of the public to book pitches and services via a website. An 
answer phone is to be provided.  

The Contractor will note that Special Events held in Verulamium and 
Rothamsted Parks are controlled and booked by the Council’s Leisure 
Management Contractor. If the Leisure Management Contractor gives 
over three months notice to the Grounds Maintenance Contractor of a 
Special Event, this Special Event shall take priority over sports pitch 
bookings. If however, three months notice is not given then the matter 
shall be settled by negotiation by the two Contractors. 

The Contractor is to provide all hirers, upon confirmation of their booking, 
with full information about the facility they have hired, including a location 
map, parking details, pavilion facilities and conditions of use, health and 
safety and emergency contacts. 

Sports bookings will include the letting of sports pavilions which are listed 
below. The hiring charges for pitches and pavilions are included in the 
Council’s fees and charges. The pavilion hire is usually associated with 
the hire of a nearby sports pitch, but does not exclusively have to be so. 
However, priority of pavilion hire must be given to the hirer of the nearby 
sports pitch. The Contractor will be responsible for opening and closing 
the pavilions to coincide with the use of the pitch. The pavilion hire time 
must allow for a reasonable time to change and shower, but the buildings 
must not be left open unattended outside these times. 

• Rothamsted Park : Orchard Avenue Pavilion  - Junior Football and 
Cricket 

• Rothamsted Park : Amenbury Lane Pavilion  - Senior Football and 
Cricket 

 38  



• Verulamium Park : St Michaels Pavilion  - Football and Cricket 

• Verulamium Park : Cricket Pavilion  -  Cricket 

• William Bird Playing Fields : Pavilion  - Football and Cricket 

• Cunningham Hill Open Space : Pavilion  - Football 

• Marlborough Open Space : Pavilion – Football, General Hiring 

The Contractor should note that some of the sports pitches being hired 
will have pavilion capacity from another provider. At Verulamium Park 
about half the football teams use changing rooms adjacent to the Athletic 
Track, which is the responsibility of the Leisure Management Contractor. 
At Clarence Park the Cricket and Hockey clubs use a pavilion which is 
leased jointly to these two clubs. 

Whilst striving to maximise the use of sports pitches, the Contractor 
should also take into account the playing capacity of the pitches, and the 
weather conditions at the time of hire. It will be the Contractor’s 
responsibility to regulate the use to avoid over wear which results in 
serious damage to the sports pitches, and to call off matches.  

During the summer the hockey equipment is removed from the ATP at 
Clarence Park, to be replaced with tennis nets serving a maximum of 6 
courts. These are public courts, for people to turn up and play and the 
Contractor will be expected to make arrangements to manage and 
market the facilities to maximise community use.  

The majority of sports bookings are made by clubs. This is acceptable to 
the Council, but the Contractor must allow for some spare capacity for 
casual bookings.  

There are peak periods when demand exceeds capacity, and the 
Contractor will have to prioritise and devise a fair and open way of 
deciding how to allocate the bookings. The Contractor is required to set 
up a meeting with local leagues prior to bookings being confirmed for the 
2014/15 football season and all subsequent seasons. 

The Contractor should be aware that some teams and individuals attempt 
to use existing pitches unofficially, without paying. The Contractor is 
responsible for controlling and stopping this unofficial use, and should 
report all such instances to the Supervising Officer. 

Verulamium Park pitches fall within the Scheduled Ancient Monument 
site. This may restrict certain types of sports pitch maintenance which 
involves disturbing the underlying heritage. The Contractor will be 
responsible for familiarising himself with the regulations and obtaining 
consent from English Heritage for specific works. 
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Sports Equipment 

The Contractor shall provide sufficient equipment to meet customer’s needs 
and Governing Body standards at all times. The list of equipment that the 
Contractor will have to provide is given in Appendix 4. 

The Contractor shall receive some sports equipment from the Council at 
the start of the Contract. This equipment is shown as owned by the Council 
in Appendix 4. The Contractor shall become the owner of this equipment 
and the Council shall not require the return of this equipment at the end of 
the Contract. 

Moreover the incumbent Contractor owns a range of other sports 
equipment as shown in Appendix 4 which might be available following 
negotiation. 

The Contractor shall be responsible for the provision, replacement, 
erection, dismantling and maintenance of all posts, nets, sockets, etc., and 
all ancillary equipment for the sports and activities listed above (including 
the Artificial Turf Pitch and Multi-Use Games Area), with the exception of St 
Albans Bowling Club (Clarence Park) who are responsible for changing the 
rink markings. 

The Contractor shall also ensure that:  

• Equipment (including the holes in which the equipment is placed, 
and the hole covers when equipment is not in position), is at all 
times safe and suitable for its purpose, properly maintained and 
decorated, erected and dismantled at the correct time, and kept in a 
usable condition at all times during the time it is required. 
Equipment is stored appropriately out of the playing season. 

• Any equipment not meeting these requirements is immediately 
replaced with equipment that does. 

Football / Rugby League Pitch Outputs 

On some sports grounds, football and cricket share the same area at the 
end of the season. In such circumstances, football is to be given priority in 
April, and cricket is to be given priority in August/September. Grass cutting 
shall generally be in accordance with the Grass Cutting Specification and  

An even sward maintained in a healthy and vigorous condition free from 
weeds, pests/diseases. 

True and flat playing surface maintained with no holes or undulations that 
are likely to cause injury to players. Adequate soil drainage maintained. 
Post season renovation to worn areas required and verti-draining required 
to all pitches every three years. 
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Pitch markings maintained in accordance with the Federation Internationale 
de Football Association (FIFA) regulations without the use of additives that 
may prove detrimental to the sward. 

Goal / rugby posts, crossbars and nets supplied and erected in accordance 
with FIFA regulations and RFL and maintained in sound and secure 
condition at all times during the playing season.  

During the close season goal posts, rugby posts, crossbars and nets 
removed for storage and sockets capped. 

References: 

• FIFA – The Laws of The Game (2002) 

• Groundsman’s Field Handbook (Sportsmark 2001) 

• Winter Games Pitches: The Construction & Maintenance of Natural 
Turf Pitches (RDC Evans 1994)  

The Contractor’s attention is drawn to Operations Table in Appendix 1 for 
timing of this operation. 

Croquet Lawn Outputs 

Grass cutting of the croquet lawn in Clarence Park shall generally be in 
accordance with the Grass Cutting Specification and the Contractor’s 
attention is drawn to Operations Table in Appendix 1 for timing of this 
operation.  

All grass cutting operations must be undertaken diagonally across the 
Lawn. Each cut must commence from adjacent corners to alternate the 
direction of the cut. 

An even sward maintained in a healthy and vigorous condition free from 
weeds, pests/diseases. 

True and flat playing surface maintained with no holes or undulations. 
Adequate soil drainage maintained.  

Roll Lawn regularly as required. The roller is to be used in alternative 
directions on each occasion.  The whole Lawn is to be treated and 
passes of the roller are to overlap by 150mm.   

Drag brushing, scarification, verticutting, top-dressing, spiking, fertilising, 
irrigation, overseeding will be required in order to produce a high quality 
surface. 

In addition the application of moss killer, fungicide, worm killer and weed 
killer may be required. 
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The resident club supply all associated croquet equipment. 

Cricket Outputs 

On some sports grounds, football and cricket share the same area at the 
end of the season. In such circumstances, football is to be given priority 
in April, and cricket is to be given priority in August/September. All 
maintenance should be carried out in line with ECB guidelines. The 
cutting of cricket squares and outfields should follow the Grass Cutting 
Specification and the Contractor’s attention is drawn to Operations Table 
in Appendix 1 for timing of this operation. 

Cricket Tables: 

Firm, flat and even pitches maintained. 

An even sward maintained in a healthy, vigorous condition free from 
thatch, weeds, pests and diseases. 

Wicket mown to height of 2mm no earlier than two days prior to matches 
ensuring no striping effect occurs.  

All clippings removed and recycled. 

Pitch and boundary markings maintained in accordance with Marylebone 
Cricket Club (MCC) regulations. 

Pre season, Post match and season renovation. 

Cricket Outfields: 

True and flat playing surface maintained with no holes, undulations or 
clumps of cut grass that are likely to cause injury to players. 

Regarding pitches in Verulamium Park, there are restrictions on deep 
slitting/spiking (over 3 inches) because of underlying heritage. 

The Clarence Park pitch has 4 large wooden sight screens on wheels, 
owned by the Council and positioned by the club. The Contractor should 
store them in their depot during the winter, and repair / paint as required. 

The cricket club position training nets in Clarence Park during the 
summer. The area may need some repair at the end of the season. 

References: 

• MCC - The Laws of Cricket (2000 Code) 

• Groundsman’s Field Handbook (Sportsmark 2001) 
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• Cricket Grounds: The Evolution, Maintenance & Construction of 
Natural Turf Cricket Tables & Outfields (RDC Evans 1988)   

• http://static.ecb.co.uk/files/ts4-ecb-groundsmanship-2011-1337.pdf 

• http://static.ecb.co.uk/files/guidelines-for-rolling-in-cricket-10409.pdf 

Bowling Green Maintenance 

Grass cutting shall be undertaken to the standards set out in the Grass 
Cutting Specification in  Appendix 1. All grass cutting operations must be 
undertaken diagonally across the bowling green.  Each cut must 
commence from adjacent corners to alternate the direction of the cut. 

Flat, uniform and true playing surface maintained. 

All clippings removed and recycled. 

Drag brushing, scarification, verticutting, top-dressing, spiking, fertilising, 
irrigation, overseeding will be required in order to produce a high quality 
surface. 

In addition the application of moss killer, fungicide, worm killer and weed 
killer may be required.       

There is an automatic irrigation system installed at the Clarence Park 
bowling green. The automatic controls and tanks are situated within the 
Clubhouse and buildings owned and operated by St Albans Bowling Club 
and whom the Contractor should liaise for access. The Contractor is 
responsible for maintaining this system in its entirety, in good working 
order, and to operate it such that it meets the contract requirements for 
irrigation. The Contractor shall use only a specialist for the servicing, 
repair and replacement of functional components. The contractor will be 
required to pay the first £150 (index linked) for any individual part of 
equipment to be replaced excluding labour. 

References: 

• Bowling Greens: Their History, Construction & Maintenance (RDC 
Evans 1988)  

The Contractor’s attention is drawn to Operations Table in Appendix 1 for 
timing of this operation. 

Sand Courts 

There are three beach volleyball courts in Verulamium Park which can be 
reconfigured and converted in to one Official International sized Beach 
Volleyball Court. The courts will be open from March to October.  
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The Contractor shall maintain the courts to provide a level and safe 
playing surface in accordance with Volleyball England’s 
recommendations for maintaining a Beach Volleyball Facility. The 
Contractor shall  

The Contractor will also be responsible for pre and post season 
maintenance, locking and unlocking of the gates and for ensure that the 
area within the courts fencing is litter free at all times. 

The contractor is required annually before the playing season begins to 
check the depth of the sand ensuring that it is no less the 400mm and no 
more then 500mm and top it up necessary.  

The Contractors attention Is drawn to Appendix 8 – Volleyball England’s 
recommendations for maintaining a Beach Volleyball facility 

Artificial Turf Pitch 

This facility shall be maintained in accordance with the manufacturer’s 
instruction as detail in Appendix 6. 

Multi Use Games Area (MUGA) 

The maintenance programme should keep the surface in a safe and 
useable condition, free from litter, debris, moss. However in extreme 
conditions the courts will be closed to play.  

The Contractor’s attention is drawn to Operations Table in Appendix 1 for 
timing of this operation. 

Pavilions  

The Contractor will be required to ensure that pavilion corridors and 
toilets are clean prior to use by facility users.  Such work will be in 
accordance with the details below and shall be undertaken all year round 
throughout the contract period. The Contractor shall inform the 
Supervising Officer of any breakages, vandalism or malfunctions that 
occur so that repairs can be arranged. 

At each pavilion the contractor will thoroughly flush all water systems for 
a minimum of two minutes each Wednesday and recorded in the 
legionella site logbook.  

Cleaning 

All mud and other deposits shall be cleared from the walls and furniture 
and the floors of the whole building shall be swept using a flagged fibre 
or other similar soft broom, all litter and debris being removed.  This 
operation shall also be undertaken between Saturday and Sunday use. 
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All litter and debris lying on shelves or ledges shall be removed from site. 

All litter bins shall be emptied, and bin liners replaced. 

All mirrors shall be kept clean and left free of smears. 

The floor area including toilets and showers shall be washed down using 
a mild disinfectant in the water and all surplus water should be mopped 
up to leave the area clean and dry. 

Brush down and clean all benches around the changing facilities then 
sweep flagged footpath to remove all arisings. 

In addition the following operations shall be undertaken once a week 
throughout the year. 

Toilet Facilities 

Toilets in the Pavilions should be kept in a clean and tidy condition fit and 
ready for use. 

Additional Operations 

Wash all tiled surfaces and walls with a cleansing agent and water 
solution to remove dirt and algae once every three months. 

Once a year, wash all tiled surfaces, urinals and toilet pans using an 
approved de-scaler to control and remove hard water scale. 

On a weekly basis all hot and cold water outlets are to be flushed through 
for a minimum of two minutes per outlet and logged in the on-site log 
book. On a monthly basis the Contractor will assign a member of the 
contract management team to check that this procedure is being carried 
out. 

Shower Facilities 

The following operations shall be undertaken: 

• All channels shall be cleared of any solid matter.  If any blockage 
occurs which cannot be cleared immediately, the Contractor must 
display a warning notice to users.   

• Walls and floors shall be cleaned using fresh solutions of hot water 
and disinfectant. 

• Once a year all tiled surfaces and walls shall be washed using an 
approved de-scalier 

• Once during January/February each year the Contractor shall 

 45  



undertake the following additional tasks, these being timed to 
coincide with a normal after match cleaning.   

• All walls, ledges, benches, paintwork (including marks on ceilings) 
shall be cleaned completely working over the entire surfaces area 
using suitable materials, this operation being undertaken after the 
whole building has been cleaned using a high performance 
industrial vacuum cleaner to clear all crevices and inaccessible 
spots. 

• All windows and surrounds shall be cleaned internally and 
externally. 

17.0 SPECIAL EVENTS 

There will be throughout the year certain regular annual special events 
held in public Parks and Green Spaces. Tenderers are required to set out 
in detail their approach to Special Events in their Method Statement titled 
Service Delivery.  

The events vary in size, length of time and the amount of preparatory and 
clearance work required for each event. It is expected that assistance will 
be required from the Contractor for 10 events per annum with one 
operative being required for two days per event. Tenderers shall include 
for this requirement within their tender sum. As a guide pre and post 
event assistance, as well as during the event, will be required in terms of: 

• Grass cutting 

• Marking out and preparation of event areas 

• Erection of fencing, signs, provision of litter bins and  putting out 
equipment 

• Litter clearance - before, during and after an event 

• Patrol duties, car park duties or control of sites and site security 

• Ensure event areas are fit for the purpose - free from                           
trip/fall hazards and litter  

• Ensure gate access and control the same 

• Arrange on-site skips – charged to hirer  

• Have a tractor available on call in case of need to tow vehicles 

• Any other duties that may be required during an event as requested 
by the Supervising Officer 
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18.0 CEMETERY GRAVE DIGGING AND DUTIES 

The works will usually be carried out during normal working hours, 
although work outside normal hours may occasionally be necessary to 
complete the filling and tidying up of graves and surrounding areas, and 
preparing a Muslim timber shored grave to ensure there is always one 
available for the weekend/bank holiday. 

Tenderers are required to set out in detail their approach to providing 
Cemetery Services in their Method Statements entitled Service Delivery 
and Customer Service and Communication. 

The mechanical excavator must be suitable for the prevailing ground 
conditions.  Any damage caused to grass areas and edges by the 
contractor must be reinstated at the Contractors expense. 

50% of reclaim graves in Hatfield Road Cemetery will be dug by hand 
and occasionally re-open graves in all cemeteries. 

The written instruction to dig graves will be issued no less than 2 working 
days to the interment, except for either a burial of cremated remains and 
Muslim burials when the notice may be less than 24 hours. 

All graves are to be fully dug to the correct dimensions 24 hours before 
the cortège is due to arrive, except in the case of Muslim interments or 
other special interments when graves may need to be prepared quickly 
and effectively in a short space of time, or in agreement with the 
Supervising officer in excessively wet conditions. 

All graves are to be fully  dressed and prepared for the burial service no 
later than 45 minutes before the cortège are due to arrive.  

Occasionally Saturday morning burials / cremated remains may take 
place, for which contractor cover is necessary. Contactors will set out the 
costs of providing this service in the Schedule of Rates. 

 The pre-prepared Muslim timber shored grave for weekend use is to be 
emptied of any water each Friday as and when necessary. 

For the avoidance of doubt it is an essential part of this Specification that 
the Contractor shall carry out the works without fail and complete each 
order within the specified time whatever adverse weather or other 
circumstances arise. 

The Contractors will be required carry out the cemetery services in cases 
of a mass epidemic. Attention should be drawn to section 21 of the 
specification entitled emergency contingency, business continuity and 
mass epidemic planning. 
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 Excavation of Graves 

All graves are to be excavated following the ICCM Code of Safe Working 
Practice for Cemeteries, by staff qualified through the Cemetery 
Operatives Training Scheme. 

The Supervising officer will mark each grave to be excavated. 

Before carrying out any excavation the Contractor shall examine adjacent 
memorials to ensure that they are in a safe condition.  In the event of any 
memorial being unsafe the Contractor shall immediately inform the 
Supervising Officer. 

Having first checked the documentation and confirmed the correct 
position of the grave, the Contractor shall excavate the grave to the 
dimensions specified by the Supervising Officer, making allowance for 
the shoring.  In carrying out this work the Contractor shall take steps to 
ensure that no adjoining or underlying remains are disturbed, and during 
the excavation the Contractor shall ensure that the grave is adequately 
shored using tools, equipment and materials supplied by the Contractor. 

Having completed the excavation the grave should be shaped to provide 
a regular and uniform opening.  Throughout excavations of graves the 
Contractor shall ensure that for safety reasons at least two staff are in 
attendance. 

Any damage or spoiling of memorials as a result of these operations will 
be made good by the Contractor at his own expense.  All excavated 
graves must be shored for safety. 

Having completed the excavation, the grave shall be covered with a 
lockable grave cover, to be provided by the contractor, to remove any 
element of danger to persons entering the cemetery.   

In the event that an excavation cannot be completed for any reason, than 
the partly dug grave must be covered to ensure that it does not constitute 
a safety hazard.  Large amounts of excess spoil must be disposed of at 
an agreed tip.  Uncovered excavated graves must be never be left 
unattended, except for 30 minutes prior to burial when the Supervising 
Officer has requested removal of the lockable cover. 

Yearly approximately 4 concrete chambers or polypropylene graves and 
8 timber shored Muslim graves will be prepared in advance as requested 
by the Supervising Officer.  The timber for the 8 timber shored Muslim 
graves and approximately 10 single timber rings for West Indian or other 
family backfills yearly are to be paid for by the contractor. 
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Pre-interment 

The following key tasks shall be undertaken, the grave being fully 
prepared no less than 30 minutes  prior to the arrival of the cortège. 

The grave shall be emptied of any water. 

The whole base of the grave shall be covered with a layer of wood 
chippings or fresh hedge cuttings which will be evenly and uniformly 
distributed if  the grave has needed to be emptied of water, this layer 
shall be of sufficient depth to mask any water that may collect prior to the 
cortège leaving the site. 

The grave surround shall be fitted with a timber platform two timbers 
wide, or the purpose made polypropylene grave surround, to give a firm 
footing for the bearers. 

The platform and the grave sides and ends shall be draped neatly and 
tidily with grass mating, ensuring the surround is covered to an area 
extending 60 cm beyond the edge of the grave with a sheet for the 
mourners to stand on, pegged down as required. 

Any soil mound or spoil container adjacent to the grave shall now be 
completely covered with the grass matting. 

The area around the grave shall be cleared of any debris or litter, leaving 
the site in a tidy and presentable condition. A clean pot or box of dry 
earth is to be left at the graveside. 

Lowering ropes and putlogs shall be placed in position, normally two over 
the grave and two in line with the grave, one spare lowering rope in view. 

During the burial the Contractor shall ensure that at least one member of 
staff is present within sight of the Supervising Officer to provide any 
assistance that may be required.  Any staff not directly required shall 
remain out of site of the mourners and no mechanical operations shall be 
undertaken within the hearing of the mourners.  Any tools and equipment 
on site shall be out of sight of the funeral party if possible. 

 Backfilling the Grave 

Immediately after the cortège has left the site, but waiting until they are 
out of sight and earshot, the grave shall be back filled. 

The earth is to be consolidated by punning whilst back filling.  Soil is then 
to be banked up to 30cm above the surrounding ground and left neat and 
tidy.  Surplus excavated material shall be disposed of at the Contractors 
expense.  It is to be distinctly understood by the Contractor that on no 
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account whatsoever may graves be left unfilled after an interment has 
taken place. 

After mounding, floral tributes shall be carried from the laying out area 
and placed on the grave in a careful and attractive manner. 

Any memorial that has been soiled during excavation or backfilling of the 
grave should be thoroughly cleaned. 

All ropes, grass matting and other equipment should be cleaned and 
returned to the cemetery store or drying area. 

The temporary wooden marker provided by the funeral director will be 
placed at the head end of the grave. 

The Contractor shall maintain the graves, by making good settlement as 
necessary. Old floral tributes are to be removed when requested by the 
Supervising officer.  

After six to 12 months have elapsed following burial, the Contractor shall 
level the grave by adding or removing the soil as required and grass 
seeding.    

On some occasions the family may wish to back fill the grave 
themselves. On these occasions the Contractor shall make available 
sufficient tools for the job and provide two members of staff to be on 
hand and remove shoring equipment, mats and boards or render any 
other assistance that may be required. 

Exhumations 

From time to time the Contractor may be required to carry out an 
exhumation.   

The Contractor will carry out cremated remains exhumations as part of 
the Contract. Full body exhumations shall be priced in the SOR function 
of the Contract. 

Removal of remains should take place in accordance with conditions of 
the licence issued by the  Ministry of Justice, the Faculty issued by the 
Church Authority and the ICCM Exhumation Handbook. 

Burial of Cremated Remains 

Having first checked the documentation and identified and confirmed the 
correct position for the plot, if there is a plaque or vase upon the plot, the 
Contractor shall carefully remove and place to one side.  The plot must 
be fully prepared 30 minutes prior to the appointment time. 
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The contractor shall excavate a hole no larger than 35cm square and 
40cm in depth, the hole to be both square and with vertical sides, and 
with a flat and level base, having removed the turf.  

In the event of water collecting in the hole, this should be removed and 
the base covered with fresh hedge clippings or wood chippings.  
Excavated soil should be placed in a wheelbarrow and stored out of sight 
of the burial area. 

Having completed the excavation the site should be left clean and tidy.  
The sides and surrounds of the excavation should be covered with grass 
matting. The plot must be covered with a wooden cover until the 
Supervising Officer arrives.   A clean pot or box of dry earth should be left 
by the plot. 

Immediately after the mourners have left the site, the grave should be 
backfilled and firmed to the level of the surrounding surface.  Any plaque 
or vase or turf should be replaced and any floral tributes placed on the 
grave in a respectful manner. 

Any memorial that has been soiled during the excavation or back filing of 
the grave should now be thoroughly cleaned. 

Any floral tributes should be removed from the grave when directed by 
the Supervising Officer. 

Topping up of Sunken Graves 

The Contractor shall allow for the reinstatement of up to 600 sunken 
graves per annum, distributed throughout the three cemeteries.  The 
Contractor will allow in his price for the importation of sufficient topsoil to 
top up the graves prior to seeding once the grave has finished settling. 

Memorials/Headstones 

If any memorials/headstones are damaged, the Supervising Officer must 
be informed and the Contractor shall be responsible for paying for the 
repair. If a dangerous memorial/headstone is noted or any other Health 
and Safety concern, this must be brought to the attention of the 
Supervising Officer. 

A large proportion of the grass cutting in Hatfield Road Cemetery  is 
performed with strimmers due to the large amount of kerb set memorials. 

Each year on one occasion the contractor will edge of all Garden of Rest 
plaques. 
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19.0 TREE INSPECTION AND REPORTING  

The contractor is required to undertake tree surveying and re-survey 
service of trees in public open spaces and communal council housing 
land on behalf of the Council and its partner organisations. 

 
The survey is electronic based, gathering both data on the attributes of 
trees and map data for their location. An essential part of the survey is 
an assessment of the condition and safety of Council trees. Remedial 
works are to be entered as actions if required due to the condition of 
trees surveyed. 
 
All trees are to be surveyed within 3 years of contract commencement 
and resurveyed on a 3 year cycle thereafter. The contractor’s attention is 
drawn to Appendix 10 for more information. 
 
 

20.0 WINTER WEATHER ARRANGEMENTS 

The Contractor will retain staff during adverse weather to allow the 
Supervising Officer to direct teams to assist where they are most needed. 
This could involve working with another service deliverer and/or on sites 
within the District but outside of the Contract area. 

Tenderers are required to set out in detail their approach to providing 
snow clearance and gritting in their Method Statement entitled Service 
Delivery. 

The Council will provide grit for ad-hoc snow and ice clearance  

The Contractor shall undertake snow and ice clearance at the following 
sites (providing their own grit)  

• Clarence park (Areas marked on plans)  

• Verulamium park (Areas marked on plans)  

• Rothamsted park (Areas marked on plans) 

• Westfield Road, London Road and Hatfield Road Cemeteries paths 
and roads to facilitate Burials 

• Sandridge Parish areas Sites (Areas Marked on Maps) 

• Harpenden Town Council Sites (Areas Marked on Maps) 

In such circumstances, the Contractor shall rearrange schedules so as to 
catch up any backlog of work as soon as possible and within the same 
working week where practicable. While the extreme weather prevails and 
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work is suspended, payments will continue to be made for the normal 
services. 

No additional payments will be made to the Contractor in respect of any 
additional expenses he may incur in complying with this requirement.  In 
the event that unscheduled weekend working is agreed with the 
Supervising Officer, then any additional costs will be paid in accordance 
with the Schedule of Rates. 

21.0 EMERGENCY CONTINGENCY, BUSINESS CONTINUITY 
AND MASS EPIDEMIC PLANNING 

St. Albans City and District Council has an emergency plan that is flexible 
enough to deal with a variety of emergencies as well as being involved in 
the development of site specific plans. 

(Information on the plan and the county-wide multi-agency  plan can be 
found at:  

http://www.stalbans.gov.uk/advice-and-benefits/emergencies/emergency-
planning.aspx ) 

The Contractor shall on verbal or written instruction from an Authorised 
Officer of the Council be required to provide resources assigned to the 
contract to carry out urgent or emergency works at any time.  

Tenderers are required to set out in detail their approach to their own 
Business Continuity Plan in their Method Statement entitled Health and 
Safety. 

 

22.0 DISTRICT, TOWN AND PARISH COUNCILS SPECIAL 
REQUIREMENTS 

St Albans City and District Council  

Supply of Christmas Trees 
 

Supply, deliver and install a Christmas tree to the following sites: 
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• 25ft tree to entrance to Alban Area (pit and sleeve supplied) 

• 17ft Tree to St Peters Street War Memorial (to provide stand) 

• 17ft Tree to Chequers Street (to provide stand) 

 

Harpenden Town Council  

Special Events  

Throughout the year there are a number of regular and annual special 
events which take place in various locations in Harpenden, namely: 
 
• Monthly Farmers Market 
• Christmas Preparations 
• Christmas Carnival 
• Discovery Day 
• Classics on the Common 
• Fairs and Circus 
• Highland Gathering 

 
The events vary in size, length of time and the amount of preparatory 
and clearance work required for each event. Further details about the 
requirements for each event can be found in Appendix 19. 
 
All Items ( i.e. stalls barriers) are owned and supplied by Harpenden 
Town Council. 
 
Tenderers shall include for these requirements within their tender sum.  
 

Harpenden Town Centre Post Painting  

Bordering the Harpenden Town Centre Greens are white painted 
concrete posts with chain link hung from each post to prevent vehicles 
accessing them. These posts are cleaned and painted annually with a 
good quality weatherproof masonry paint. There are approximately 250 
posts in number. Tenderers shall include for these requirements within 
their tender sum.  
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Sandridge Parish Council 

Hanging Baskets 
 
At the start of the Contract the Supervising Officer shall supply 10 x 18 
inch baskets with water reservoirs for the Contractor to plant and maintain. 
The locations and colour schemes required will be supplied by the 
Supervising Officer each year by the end of November. The Contractor 
shall maintain suspended to avoid plant damage, water until required for 
installation, deliver to the various locations, supply hoist and hang on 
existing brackets on lamp columns 3200 mm (maximum) high and secure 
by wiring or an alternative agreed with the Supervising Officer; maintain 
for a period 1st June to 30th September; watering as necessary to ensure 
establishment and continuity of flower, to the satisfaction of the 
Supervising Officer; supply and apply  liquid  feed (weekly) as approved 
by the Supervising Officer; deadheading; removing weeds; replacing any 
dead or missing plants; subsequently take down; empty; return to secure  
store until required; remove all arisings.  

 
In addition the Contractor shall carry out safety inspections of hanging 
basket brackets on an annual basis and before hanging the baskets, the 
Contractor shall paint all brackets every other year. 
 
Sports Pitches  
 
The sports pitches at Spencer Playing Field are run by the resident sports 
clubs. The contractor will only be responsible for the maintenance of the 
grass of the football pitches and cricket outfield. The Contractor’s attention 
is drawn to Operations Table in Appendix 1 for timing of this operation. 
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Appendix 1 
 

Operations Table 
 



 
Frequency Items 
 

Height of 
Cut (mm) Task Contract 

Area Min Max

Collect 
y/n 

No. 
Cuts Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

Amenity Grass Cut Housing 20 35 No 16  1 2 2 2 2 2 2 2 1   

AGM Grass Cut Housing 20 25 No 16  1 2 2 2 2 2 2 2 1   

Flail All * 50 50 no 4   1 1 1  1  

Highways Flail Cut (2) Highways 50 250 No 2     1     1   

Spring Meadow Cut Leisure 50 50 No 4      1 1 1 1    

Summer Meadow Cut Leisure 50 50 Yes 2   1      1   

Tall Herb All 50 50 Yes 1  1

* with the exception of Highways  

          

Eco Tone A Leisure 100 100 Yes n/a Years, 1,3,5,7 and 9 (11,13 and 15, subject to extension) 

Eco Tone B Leisure 100 100 Yes n/a Years, 2,4,6,8 and 10 (12 and 14, subject to extension) 

Scrub Management A Leisure 100 100 yes n/a Years, 1,5,10 (14, subject to extension) 

Scrub Management B Leisure 100 100 yes n/a Years, 2, 7, (11 and 15, subject to extension) 

 
 



Task Contract Area No. 
Cuts Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

Hedge up to 2m Leisure 4   1  1 1 1   
Hedge up to 2m Housing 4   1  1 1 1   
Hedge up to 2m Highways 3   1   1  1   
Hedge up to 2m Cemeteries 4   1  1 1 1   

Hedge 2m Plus Leisure 4   1  1 1 1   
Hedge 2m Plus Housing 4   1  1 1 1   
Hedge 2m Plus Highways 3   1   1  1   
Hedge 2m Plus Cemeteries 4   1  1 1 1    

Countryside Hedge All 2   1      1    

Leaf Clearance Housing 2           1 1 

Leaf Clearance (High Profile) Leisure, parish, 
Cemeteries 3           2 1 

Leaf Clearance Leisure 2           1 1 

Special Events Leisure 10 The Events will be agreed with the Supervision Officer 

Opening and Closing of Gates All 365 Every day 365 days a year 

Play Area Daily Maintenance All 365 Every day 365 days a year 

Play Area Weekly Maintenance All 52 52 weeks of the year 
Play Area 6 Monthly Inspection 
Maintains Report All 2    1      1   

Play Area Annual Maintenance All 1  1          
Allotment Water Supply turning 
on and off Leisure 2   1

 

        1  

Park Furniture Treatment All 1     Between May and September    

Park Furniture Cleaning All 4 1   1   1    1  

Shrub Beds Housing 12 1 1 1 1 1 1 1 1 1 1 1 1 

Rose Beds Housing 12 1 1 1 1 1 1 1 1 1 1 1 1 



Performance Items 
 

 

Height Task Contract Area Min Max Collect 

Amenity Grass Cut Leisure 20 35 No 

Urban Highway Grass Cut  Highways 25 150 No 

Amenity Grass Cut Cemeteries 20 35 No 

Amenity Collect Leisure 20 35 Yes 

Amenity Collect Cemeteries 20 35 Yes 

Allotment Grass Cut Leisure 20 50 No 

Sightline Grass Cut Leisure 70 120 No 

Sightline Grass Cut  Highways 50 250 No 

Senior and Junior Football Pitches Leisure 20 35 No 

Rugby Pitches Leisure 20 35 No 

Croquet Lawn Leisure 5 10 Yes 

Cricket Square Leisure 8 12 Yes 

Cricket Outfield Leisure 12 25 No 

Bowling Green Leisure 4 8 Yes 

Bowling Green Perimeter Leisure 12 25 Yes 

Bowling Green (closed season) Leisure 8 12 Yes 

Croquet Lawn (closed season) Leisure 10 15 Yes 

Sand Courts (depth) Leisure 400 500 N/A 

 



 
Miscellaneous Items 
 
 

 
 
 
Sandridge Parish Council  
 
 

  
V2 

Task Contract Area No. Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

Hard Surface High Profile Leisure 52 Weekly 

Hard Surface Housing 12 1 1 1 1 1 1 1 1 1 1 1 1 

Park Furniture Cleaning All              

Park Furniture Treatment All              

Task Task Height  Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

Football Pitch spike    1       1   
 Topdress     1         

 Grass Cut 
Sept-April 

25mm - 
30mm   2 2     2 2   

 Grass Cut  
May -August 15mm     4 4 2 2     

 Seed    1          

Cricket Outfield Grass Cut 
Sept-April 

25mm - 
30mm     2 2     2 2    

 Grass Cut 
May -August 15mm      4 4 2 2      



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix 2 
 

Spring and Summer Meadow 
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Appendix 3 
 

Public Toilet Opening 
 



Toilet opening  

1 Causeway Located within Verulamium 
Park adjacent to the lake, near 
Fighting Cocks PH 
Disabled Facilities within m/f 
 

2 Verulamium Changing Rooms Located at either end of the St 
Michaels Car Park 
Disabled facilities within m/f 
RADAR keyed 

3 Westminster Lodge Located on the end of the 
running track  building, near 
swimming pool 
Separate Disabled toilet 
RADAR keyed 

4 Bowling Green Adjacent to Bowling Green, 
Clarence Park, York Road, St 
Albans 
Separate Disabled unisex toilet 
RADAR keyed 

5 Ornamental Park Next to Football Ground, 
Clarence Park 
Separate Disabled unisex toilet 
RADAR keyed 

6 Hatfield Road Cemetery Located within grounds of 
Cemetery 
Separate Disabled toilet 
RADAR keyed 

7 London Road Cemetery Located within cemetery 
building, access separate. 
No disabled facility – but wide 
toilet access. 
 

8 Westfield  Road Cemetery Located within grounds of 
Cemetery 
Separate Disabled toilet 
RADAR keyed 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix 4 
 

Sports Equipment and Marlborough 
Pavilion Inventory 

 



MARLBOROUGH PAVILION INVENTORY INDEX

1 KITCHEN
2 LARGE MEETING/FUNCTION HALL
3 CORRIDOR BETWEEN CHANGING ROOMS
4 WC FOR DISABLED
5 FIRST CHANGING ROOM (LEFT HAND SIDE)
6 STORE CUPBOARD ON LEFT
7 CHANGING ROOM 2 ON LEFT
8 LADIES WC
9 MEN'S WC

10 BUILDING (EXTERNAL)

As of 12/01/06 by ABA LDO/PT Estates.



R

SCHEDULE OF SPORTS PITCHES AND EQUIPMENT
LOCATION SPORT PITCHES EQUIPMENT QUANTITY MEASURE present ownership 

CLARENCE PARK CRICKET 1 SIGHT SCREEN 4 UNIT CONTRACTOR

HOCKEY - ART SURFACE 1 FREE STANDING CONTRACTOR
POSTS / NETS / BACKBOARDS 1 SET CONTRACTOR

TENNIS - ART SURFACE 6 FREE STANDING POSTS / NETS 6 SET CONTRACTOR
CENTRAL DIVIDING NETS 2 UNIT CONTRACTOR

ART SURFACE 1 MAINTENANCE POWER UNIT 1 UNIT CONTRACTOR

ROTHAMSTED PARK CRICKET 2
SCOREBOARD 2 UNIT CONTRACTOR
PAVILION CHAIRS TBC UNIT CONTRACTOR
PAVILION TABLES TBC UNIT CONTRACTOR
PAVILION TEA URNS 2 UNIT CONTRACTOR

FOOTBALL - JUNIOR 4 POSTS / NETS / SOCKETS 4 SET CONTRACTOR
FOOTBALL - SENIOR 2 POSTS / NETS / SOCKETS 2 SET CONTRACTOR

VERULAMIUM PARK CRICKET 2 SCOREBOARD 2 UNIT CONTRACTOR
PAVILION CHAIRS TBC UNIT CONTRACTOR
PAVILION TABLES TBC UNIT CONTRACTOR
PAVILION TEA URN 1 UNIT CONTRACTOR

FOOTBALL - JUNIOR 1 POSTS / NETS / SOCKETS 1 SET CONTRACTOR
FOOTBALL - SENIOR 8 POSTS / NETS / SOCKETS 10 SET CONTRACTOR
SAND COURTS 3 POSTS / NETS / SOCKETS/ COVERS 3 SET SADC

WILLIAM BIRD  P/F FOOTBALL - SENIOR 7 POSTS / NETS / SOCKETS 9 SET CONTRACTOR
RUGBY LEAGUE - SENIO 2 POSTS  SOCKETS 2 SET CONTRACTOR

CUNNINGHAM HILL FOOTBALL - SENIOR 3 POSTS / NETS / SOCKETS 3 SET CONTRACTOR

FOXCROFT  O/S FOOTBALL - SENIOR 1 POSTS / NETS / SOCKETS 1 SET CONTRACTOR

MARLBOROUGH FOOTBALL - SENIOR 1 POSTS / NETS / SOCKETS 1 SET CONTRACTOR
CLUB, SOPWELL PAVILION SEE SEPARATE INVENTORY SADC

SADC OPEN SPACES FOOTBALL KICKABOUT 0 2 POSTS/CROSSBAR/SOCKETS 22 SET SADC



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix 5 
 

Facilities for Income 
 



   
 

The Contractor may charge for and keep the income from the following  
facilities. 
 
Pavilions 
 
Amenbury Pavilion        ]  
Orchard Pavilion        ] Rothamsted Park 
 
Cricket Pavilion        ] 
St Michaels Pavilion        ] Verulamium Park 
  
 
Cunningham Hill Pavilion 
William Bird Pavilion  
Marlborough Club 
 
Sports Pitches 
 
22 Senior Football Pitches 
6 Junior Football Pitches 
2 Rugby Pitches 
5 Grass Cricket Pitches 
1 Grass Croquet Lawn 
1 Artificial Turf Pitch 
 
 
 
3 Year Income for sports bookings and pavilion hire  
 
                          
2010  £33,936                        
2011   £43,355               
2012  £44,938               
 
 
 
 
 
 
 
 
 
 
 
(V2.0 - 9/9/13) 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix 6 
 

Artificial Sports Pitch 
 



CLARENCE PARK ARTIFICIAL SURFACE 
MAINTENANCE SPECIFICATION 

 
ITEM SPECIFICATION 

Pitch surface Brush the surface once per week, on a Friday, (52 weeks per 
year) The brushing is to be carried out in two directions – 
across the pitch and down the pitch. The brushing is to be 
carried out using a tractor towed brush when the pitch is dry, 
or alternately using a drag mat when the surface is wet. 

Areas of intensive 
use 

In specific areas of intensive use, maintenance must be 
carried out once per week on a Friday, (52 weeks per year) 
in conjunction with the surface brushing, when the pitch is 
not in use. 
    Areas of intensive use are identified as :- 
a) Penalty push – out points 
b) Corner circles – football 
c) Penalty spots and penalty stroke spots 
d) Goal mouths – main pitch and five aside 
e) Tennis service lines 
 
These areas require specific attention to ensure that sand 
levels are maintained at 2-3mm below the top of the carpet 
pile. Where the pile shows signs of        
“turning over” or “flattening” the pile must be lifted by 
brushing with a stiff brush. 
     The penalty push-out spots, i.e. 10yds from the goal 
mouth on the goal line, must be treated by hand to ensure 
sand is evenly placed. Extra sand may have to added to 
these areas at times. 

Line markings In the early settlement stages of the new surface it will be 
necessary to mark the half circles on the hockey pitch fairly 
frequently. The required procedure is to brush the area of the 
line round the shooting circles, and the 5yd marks outside 
the circles, to ensure that the lines are cleared of surplus 
sand and that it is the carpet that is being marked – not the 
sand. Over a period of time this line will become more 
prominent and will require marking less frequently. 
    The spray paint that should be used is available from 
Greenhams of Aldridge, Walsall, West Midlands. ( Tel: 
01922 458371 ) A special trolley is used in conjunction with 
the spray cartridges. 
    During the tennis season the court markings will need to 
be added to the surface, and maintained so that they are 
visible enough for play, but using a material that will quickly 
wear off at the start of the Hockey season. 

Removal of litter Signs advising users as to what is permitted on the pitch 
area, with regard to refreshments, will be displayed at the 
entrance gate. However,  any litter / rubbish left on site 
should be removed at the time of brushing the surface. 
    Leaves should be treated as litter.  



Sports Equipment Hockey – 
                During the playing season ensure that the goals / 
nets / backboards are correctly positioned and maintained as 
per the requirements of the sport. During the tennis season 
move the goals etc off site and store. Before the start of the 
next hockey season ensure that the posts / boards are re-
painted in the appropriate colours. 
 
Tennis –  
               There are 6 tennis courts, and the nets and posts 
are provided by JOC. These should be stored off site during 
the tennis season, and re-positioned on site for the tennis 
season, with the posts painted where necessary, and the 
nets maintained in good condition. 
    The surface can be divided into three areas, for tennis or 
football training, by the use of long nets supported by a cross 
wire. During the tennis season these nets should be kept 
drawn across the courts, unless maintenance operations 
require their temporary removal. 
    During the hockey season the nets and wires should be 
removed into storage, to avoid being climbed on, and to 
avoid hockey balls clipping the wires. 

 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix 7 
 

Sand Courts 
 



 
 

 
 
 
RECOMMENDATIONS FOR MAINTAINING A BEACH VOLLEYBALL FACILITY 
 
During the season  
 
Equipment 
 
Keep components out of the sand to prevent seizing (i.e post). Tape around joints to 
prevent sand entering facets and causing them to seize. 
If taken care of properly, posts (three sets) can last outside all year for ~3 years 
Boundary lines have a shorter lifespan, due to fading and fraying. 
2 Three foot rake 
 
Maintaining sand quality 
 
Removal of debris depends on the prevailing winds and how often they blow debris onto 
the court. 
As a minimum, sand courts should be visually inspected daily by walking over the courts 
surface, removing foreign objects such as stones, litter, leaf or other dangerous 
particles that could potentially cause cuts or injuries to athletes. 
The Courts should be raked frequently with a three foot rake. Players play barefoot and 
it is vital that the sand is not contaminated with stones, glass, bottle tops, or other debris 
that could cut or injure them. 
The sand should be turned over with a rotovator to prevent it compaction as a minimum 
once every two months during playing season. 
For health and hygiene reasons the sand should not be contaminated -by domestic or 
wild animal faeces 
 
Maintaining sand levels 
Sand levels are mainly reduced by wind and it is worthwhile in an inland park area 
seeking management control methods to reduce this as much as possible.  
Replenishment of sand will depend on how much the courts are used, local winds and 
the depth of sand. A sand pit filled to 400-500mm would need to be topped up every 3-5 
years. 
As athletes play, they are constantly moving sand to the net from other areas of the 
court. This can tend to leave a high area directly under the net. The sand can easily be 
levelled with a shovel or rake once a week. 
 
Out of Season Maintenance 
 
The posts and nets are to be removed and any sand within the mechanisms is to 
removed to prevent seizing,  the equipment should be stored in a dry location during the 
winter. 
 
The sand is to be levelled and all litter and debris is to be removed.  The winter covers 
are to be installed so that the entire sand court surface is covered. 
 
 
 
 
 
 



Task No.  Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

Rake Sand Courts 4   weekly   
Safety Inspection/ 
Maintenance  4   daily   

Sweep Hardsurface surrounds 
and filter sand to incorporated 
back onto the courts 

3   weekly   

Rotorvate 4   1  1  1  1    

Check net Height/ Lines/ Pads 4   daily   
Remove equipment/ install 
covers 4          1   

Install Equipment 3             
Change padlock number  
(Monday) 4             

Top up ( play sand) as 
necessary 2          1   

Leaf Clearance/ debris 
clearance ( out of season) 2           1 1 

Inspect Covers 3  4 4        4 4 

Treat Wooden Surrounds 2   1          

Beach Tennis reconfiguration    AD-HOC throughout season   

Possible maintenance regime for sand court  
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Volleyball England Strategic Plan 2009/13
We are now entering a new phase for Volleyball in England with the kick off of 
the new Volleyball England Strategic Plan 2009/13. We have received an increase 
in funding from Sport England and welcome the additional support given to drive 
our game forwards. Our mission - Volleyball England is committed to leading 
the growth of, and excellence in all disciplines of volleyball in England.

The vision towards 2013

■■ Volleyball England will lead by creating innovative, exciting new 
opportunities for people to enjoy volleyball.

■■ Volleyball England will respect the diverse communities within the game 
and will be ethically driven.

■■  Volleyball England will develop world class structures and events to 
enable those with the potential to succeed.

■■ Volleyball England will celebrate, support and develop staff and volunteers 
through all levels of the game.

■■ Volleyball England’s image will be recognised and respected by 
stakeholders.

 

Our values  Active  Inclusive  Innovative  Positive  Competitive  Supportive

■■ Volleyball is an Active, exciting game played by all ages.

■■ Volleyball is Inclusive in all opportunities that are offered.

■■ Volleyball initiatives and programmes are Innovative in their approach.

■■ The Volleyball experience is Positive for all who take part in or contribute 
towards it.

■■ Volleyball is Competitive in all its forms, sitting, beach, outdoor and 
indoor.

■■ Volleyball England is Supportive of all our staff and volunteers.

And what will success look like for Volleyball England in 2013? 

■■ Over half a million people experiencing volleyball for the first time.

■■ 4 world class CEV/FIVB events delivered.

■■ 10 permanent beach volleyball facilities established.

■■ 8,000 young people enjoying volleyball in clubs.

■■ 10,100 more adults competing weekly in volleyball.
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VOLLEYBALL ENGLAND FACILITIES AND 
EQUIPMENT SPECIFICATION

EXECUTIVE SUMMARY

Volleyball is one of the most popular sports in the world for both men and 
women and has a universal appeal at all ages. It is an established Olympic sport 
since 1964, with indoor, grass and beach versions of the game as well as a sitting 
version for disability sport, included in the paralympics since 1980.

■■ Volleyball is played worldwide and along with football and basketball is 
ranked in the top three most popular sports

■■ Volleyball is played in 30% of schools (Dept. of Education)

■■ Beach Volleyball has an increasingly high profile and a financially lucrative 
professional World Tour

■■ Sitting volleyball exists as a version for persons with disabilities

The sport was established in Britain in 1955 and is now established in all versions 
throughout Great Britain. In common with other major indoor sports such as 
basketball, the growth of the sport has been limited by the availability of both 
suitable facilities and equipment in British sports halls.

The standard sports hall currently* recommended by Sport England is 18m 
x 33m x 7.6m and designed around the minimum playing space required for 
Badminton of 18m. While this suits the demands of that sport it is a very 
unproductive use of space for other ball court sports such as volleyball and 
basketball. The effect of this is to severely limit the development of these 
sports both within schools and the adult community. For badminton it is also an 
inefficient use of space.

Allied to the development of more appropriate size facilities is the installation at 
the time of construction of integrated volleyball equipment.

* Sport England due to review guidance (2009)
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Recommendations

■■ All volleyball equipment should comply with the requirements of BS 
EN1271:2004(E)

■■ All volleyball equipment should be marked as complying with BS 
EN1271:2004(E)

■■ All new build facilities should incorporate socketed posts for match play 
and provision for teaching volleyball using either wall or socketed nets 
down the length of the hall.

■■ Current design standards for sports hall sizes are a major barrier to the 
development of volleyball and other indoor ball sports. The minimum 
width of standard sports halls should be raised to 20m from the current 
18m, to allow two practice courts in a single hall. This increase also 
benefits basketball and netball.

■■ Larger sizes of halls should be based round 20m wide modules to enable 
multiple courts to be installed for tournament play.

■■ All retrofit equipment provision should have bolt down match play posts 
and wall mounted teaching nets.

■■ Indoor posts kept upright by weights or guys must not be used and are 
banned by Volleyball England.

■■ Specialist official’s stands must be provided for game play.

■■ Posts should be capable of being used to provide nets at sitting volleyball 
height.

■■ Permanent posts should be installed wherever practical on public beaches 
and parks.

■■ Consideration should be given to the provision of indoor and inland beach 
courts.
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The objectives of the Technical Guidlines are:

■■ to provide advice on the facility specifications required for the playing of 
volleyball at various levels, including suggesting ways of making best use 
of space.

■■ to provide advice on the equipment required for the playing of volleyball 
at all levels and in all formats.

■■ to encourage the building of new facilities to build up a network of 
provision.

■■ to encourage venues to upgrade their facilities to make them compatible 
with volleyball usage.

■■ to encourage management arrangements to increase access and usage to 
the community.

■■ to identify requirements for specific centres - mass participation, 
tournament play, spectator venues, indoor and outdoor beach, and high 
performance.

■■ to ensure that requirements for the safe playing of the sport are met. 

This technical guidance particularly identifies 

■■ alternative sports hall sizes and layouts that will encourage the 
development of ball court sports and at the same time provide increased 
facilities for badminton. These facilities are more cost effective and will 
generate greater usage and income than current recommended sizes.

■■ the equipment requirements for new build facilities and suggests ways of 
providing safe and versatile volleyball equipment in existing facilities.
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OVERVIEW

THE GAME CHARACTERISTICS

Volleyball is a sport played by two teams on a playing court divided by a net. 
There are different versions available for specific circumstances in order to offer 
the versatility of the game to everyone. 

Essential rules

■■ The object of the game is to send the ball over the net in order to 
ground it on the opponent’s court, and to prevent the same effort by the 
opponent. 

■■ The team has three hits for returning the ball. The ball is put in play with a 
service; hit by the server over the net into the opponents court. 

■■ The rally continues until the ball is grounded on the playing court, goes 
“out” or a team fails to return it properly.

■■ In Volleyball, the team winning a rally scores a point (Rally Point System). 
When the receiving team wins a rally, it gains a point and the right to 
serve, and its players rotate one position clockwise.

Key elements

■■ The nature of volleyball is such that the game is not bounded by the 
dimensions of the court and sufficient space must be allowed around the 
court to retrieve the ball whilst still in play. 

■■ Indoors, the other major factor is that of uninterrupted clear space above 
the court i.e. the height of the lowest part of the hall. The parameter 
of height can vary according to the standard of play but for general 
competition and training it should be a minimum of 7.6m. 

■■ Players frequently have to look up to judge the flight of the ball. Both the 
positioning and type of lamps are critical.

Safety

For safety reasons and to comply with the international rules of the game indoor 
posts must

■■ preferably be socketed, or

■■ when fitted into an existing hall be bolted to floor anchors through a small 
base plate which needs to be covered with padding or

■■ for teaching purposes bolted directly to the wall. 
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Posts supported by weights or tensioned by ropes or wires to the floor or wall 
are unsafe, do not comply with the rules and must not be used. 

■■ Moving the weights to and from the posts poses risks to those handling 
them and can damage the floor. 

■■ Posts supported in this way are not stable and can be pulled down during 
play causing injury to players. 

■■ The weights themselves cause an obstruction to players chasing balls 
during play and can trip and injure them.

In the event of injury during play or setting up/taking down, caused through 
the use of posts or fittings of this type Volleyball England will refer plaintiffs 
and defence to this statement.

Playground type posts inserted in large plastic bases filled with water or sand 
are acceptable for primary teaching of small sided games.

Volleyball is a contact sport in so far as players will fall or dive onto the floor to 
play balls as part of the normal game. They also will jump and land frequently 
during the attacking phase of the game. In sitting volleyball contact with the 
floor by the buttocks is a central element of the rules. It is therefore important 
that the flooring in the sports hall is compatible with this use.

It follows that the games prerequisites are; 

■■ adequate space around the marked court;

■■ an adequate ceiling height;

■■ non glare light sources;

■■ a suitable floor surface and 

■■ socket, floor or wall fixings allowing for different court layouts to be used 
safely without resort to portable posts.
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INDOOR
VOLLEYBALL
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INDOOR VOLLEYBALL
The match court and its equipment

The playing area includes the playing court and the free zone. It shall be 
rectangular and symmetrical. Below are relevant extracts from the FIVB 
rules that apply to all national, regional and local volleyball. There are some 
amendments to the free zone, free playing space and additional temporary lines 
for substitutes/coaches for international level matches. Details of these can be 
obtained from Volleyball England or www.fivb.org

DIMENSIONS

The playing area is a rectangle measuring 18 x 9 m, surrounded by a free zone 
which is a minimum of 3 m wide on all sides. For Volleyball England national 
league fixtures a 5m free zone at the end of the court is recommended. (see fig 
1).

The free playing space is the space above the playing area which is 
free from any obstructions. The free playing space shall measure a minimum of 
7.6 m in height from the playing surface. 

LINES ON THE COURT 

The markings on a playing court are shown in figure 2. All lines are 5 cm wide. 
They must be of a light colour which is different from the colour of the floor 
and from any other lines.  (The standard colour for volleyball is green). Where 
volleyball usage is likely to be high there is a preference to lay down markings 
over others so that lines are continuous and uninterrupted.

Figure 1.
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Boundary lines 

Two sidelines and two end lines mark the playing court. Both sidelines and end 
lines are drawn inside the dimensions of the playing court. In matches balls 
contacting the lines are considered “in court”.

Centre line 

The axis of the centre line divides the playing court into two equal courts 
measuring 9 x 9 m each; however the entire width of the line is considered to 
belong to both courts equally. This line extends beneath the net from sideline to 
sideline.

Attack line 

On each court, an attack line, whose rear edge is drawn 3 m back from the axis 
of the centre line, marks the front zone. 

Substitution Zones

The attack line is extended beyond the normal boundary lines using a dashed 
line (1.75m) and marks the sustitution zone.

Service zone 

The service zone is a 9 m wide area behind each end line. 

It is laterally limited by two short lines, each 15 cm long, drawn 20 cm behind 
the end line as an extension of the sidelines. Both short lines are included in the 
width of the service zone. 

Figure 2.
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In depth, the service zone extends to the end of the free zone (3-8m as 
highlighted above).

For training and local league purposes the rear free zone may be reduced subject 
to this zone being free of obstructions. These would be applicable in the hall 
sizes shown on page 35. 

Space requirements at varying levels of play are shown in Table 1 (page 22).

POSTS

The provision of equipment that is both safe to use and fit for purpose is 
essential. All volleyball equipment must conform to the following standard BS 
EN 1271:2004 (E) Volleyball equipment - Functional and safety requirements, 
test methods.

To assist purchasers, manufacturers should mark their equipment to show that 
it conforms to this standard. Purchasers should obtain written confirmation 
of conformation where this is not stated in sales literature or marked on the 
equipment.

In brief, the key points in the standards for volleyball posts are;

It is important that architects, specifiers and purchasers consider what 
level of volleyball will be played. In the vast majority of cases the minimum 
requirement will be Type 1B

Type 1A equipment must have the following components:

■■ One post with a means of tensioning the top net and an attachment point 
for the bottom line of the net

■■ One post with an attachment point for the headline and one for the 
bottom line of the net.

■■ 2 post pads

■■ Both posts must be inserted into sockets in the playing surface.

■■ A maximum mass of 20kg

TYPE DESCRIPTION OF POSTS METHOD OF 
FIXING

1A International events conforming to FIVB 
requirements

Ground sockets

1B National competitions conforming to Volleyball 
England and other national volleyball federation 
requirements. These include national, regional and 
local leagues, cup competitions, age group events 
and tournament

Ground sockets 
or floor fixings

2C Practice and school sport Floor fixings
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Type 1B equipment must have the following components

■■ One post with a means of tensioning the top net and an attachment point for the 
bottom line of the net

■■ One post with an attachment point for the headline and one for the 
bottom line of the net. 

■■ 2 post pads

■■ Both posts must be either inserted into sockets in the playing surface or 
have a base with floor fixing devices.

■■ A maximum mass of 20kg or if equipped with wheels 30kg

Type 2C equipment must have the following components:

■■ One post with a means of tensioning the top net and an attachment point 
for the bottom line of the net

■■ One post with an attachment point for the headline and one for the 
bottom line of the net.

■■ 2 post pads

■■ The base plate shall be protected with padding because of the risk of 
hazards during the game.

■■ A maximum mass of 20kg or if equipped with wheels 30kg

BS EN 1271 2004(E) provides manufacturers with further details on tensioning 
devices, post deflection and testing procedures.

Volleyball posts are subject to considerable strain when the net is fully tensioned 
for play.  It is vital that the method of floor fixing used, whether with sockets or 
floor anchors, meets the testing requirements of BS EN 1271 2004(E) so that the 
posts will not deflect or damage the floor while in use.

Drop in floor sockets are the recommended choice for all new build projects and  
a structural engineer should be consulted during the design phase for the sports 

hall floor (figuare 3a).

Match play

The posts supporting the net must be placed at a distance of 1.00 m outside the 
sidelines.  

Posts are to be no higher than 2.55 m and preferably adjustable. 

The posts are rounded and smooth, and preferably insert into floor sockets or 
fixed to the ground without wires. There shall be no dangerous or obstructing 
devices.

For safety reasons and to comply with the international rules of the game indoor 
posts must
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■■ preferably be socketed, (figure 3a) or

■■ when fitted into an existing hall be bolted 
to floor anchors through a small base 
plate which needs to be covered with 
padding or

■■ for teaching purposes bolted directly to 
the wall. (figure 4) 

Posts supported by weights or tensioned by 
ropes or wires to the floor or wall are unsafe, 
do not comply with the rules and must not be 
used. 

■■ Moving the weights to and from the posts 
poses risks to those handling them and 
can damage the floor. 

■■ Posts supported in this way are not 
stable and can be pulled down during play 
causing injury to players. 

■■ The weights themselves cause an 
obstruction to players chasing balls 
during play and can trip and injure them.

In the event of injury during play or setting up/
taking down, caused through the use of posts 
or fittings of this type Volleyball England will 
refer plaintiffs and defence to this statement.

Playground type posts inserted into large plastic 
bases filled with sand or water are acceptable 
for primary teaching with small sided games.

Sports halls are used for teaching, training and 
competition. Providing for these needs requires 
posts or fittings in several positions.

The ideal provision for a new build facility is a 
combination of socketed competition posts and 
a wall slider or, where socketed netball posts 
are installed, a post using the netball socket for 
teaching purposes.

All sockets or covers must be flush fitting when 
closed so that they do not injure players through tripping or when 
they contact the floor during a game. 

Teaching volleyball

A single match play court does not provide sufficient net space for class 
teaching. Volleyball is taught using small sided games and courts. A net set up 
down the length of a sports hall is the ideal teaching layout. By using bands and 
markers small courts can be set out for teaching.

Figure 4.Figure 3a.

Figure 3a.
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A wall slider also offers the opportunity to put the net at the correct height for 
sitting volleyball, short tennis and badminton. A multi purpose provision for a 
sports hall that aids all-round teaching.

If netball is to be provided in a new build hall the ideal provision is with socketed 
posts rather than wheel away. Using a specialist volleyball post these sockets 
can be used to attach a full length net. An additional socket half way down the 
hall will help reduce net sag. 

Wall sliders should preferably be recessed in blockwork during construction or 
can be wall mounted with padding in existing halls or gymnasia (figure 4).

HEIGHT OF THE NET

Placed vertically over the centre line there is a net whose top is set at the height 
of 2.43 m for men and 2.24 m for women. Lower heights are used for young 
people and are shown in Table 1 (page 22).

The height is measured from the centre of the playing court. The net height 
(over the two sidelines) must be exactly the same and must not exceed the 
official height by more than 2 cm.

NET STRUCTURE 

The standard match play net is 1 m wide and 9.50 to 10 metres long (with 25 to 50 
cm on each side of the side bands), made of 10 cm square black mesh. (figure 5).

At its top a horizontal band, 7 cm 
wide, made of two-fold white canvas, 
is sewn along its full length. Each 
extreme end of the band has a hole, 
through which passes a cord fastening 
the band to the posts to keep the top 
taut. 

Within the band, a flexible cable 
fastens the net to the posts and keeps 
the top taut. At the bottom of the net 
there is another horizontal band, 5cm 
wide, similar to the top band, through 
which is threaded a rope. This rope 
fastens the net to the posts and keeps 
its lower part taut.

During play the ball can hit the net 
and still be played provided not all 
the three touches have been used. 
It is essential that the net is both 
constructed and tensioned to allow 
the ball to rebound from the net during play.

SIDE BANDS 

Two white bands are fastened vertically to the net and placed directly above 
each sideline. 

They are 5 cm wide and 1 m long, and are considered as part of the net.

Figure 5.
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These indicate to the match officials and players the boundary of the court.

ANTENNAE 

An antenna is a flexible rod, 1.80 m long and 10 mm in diameter, made of 
fibreglass or similar material.

An antenna is fastened at the outer edge of each side band. The antennae are 
placed on opposite sides of the net.

The top 100 cm of each antenna extends above the net and is marked with 10 cm 
stripes of contrasting colour, preferably red and white.

The antennae are considered as part of the net and laterally delimit the crossing 
space. Contact with the antennae by ball or player is a fault.

POST PADS

The posts can be protected with removable PVC covered foam 
padding attached with Velcro strips. (figure 6)

Should a player make contact during play with the net he/she will 
not be injured by the net tensioning device or attachments.

If the post has a base plate through which it is attached to the 
floor the manufacturers should supply a protective pad to cover 
the base plate and fixings.

MATCH OFFICIAL’S STANDS

The first official is positioned on a stand above the court and 
directly perpendicular to the centre line/net. From this elevated 
position they can see all the court and determine touches of the 
top net band by players and the ball.

It is not acceptable or safe to expect the official to stand on a 
chair, table or piece of gymnastic apparatus in order to officiate 
the game. There will be times when players chasing or playing a 
ball may be close to the net and the official has to be protected 
from collision.

Wheel away specialist stands are made by a number of 
manufacturers and should be supplied as part of the volleyball 
equipment package.

ENVIRONMENTAL CONDITIONS

Lighting – these recommendations apply equally to Indoor and Sitting volleyball

Volleyball as with all indoor sports requires consistent, glare free lighting. This 
can only be achieved within a “black box” environment. Although it is recognised 
that for sustainability reasons the use of natural light is advantageous, it is 
unable to provide the correct playing conditions. Modern compact fluorescent 
lighting systems with switchable illumination levels are able to provide a low cost 
lighting system that meets the requirement of indoor sports.

Volleyball is particularly sensitive to direct overhead lighting, especially over the 
net area. Players need to look up to watch the descent of the ball and lighting 

Figure 6.
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in the net area can be blinding if badly placed or inappropriate light sources are 
used.

Compact fluorescent lighting is preferred

It is essential to consider lighting early in the design stage so that layout and 
lamp type can be co-ordinated with the courts and background colours. If used, 
fluorescent lighting should be set up out of phase to reduce stroboscopic effects 
of the ball passing before lights.

The current recommended lighting levels are 

■■ 1,000-1,500 lux for play at international level, 

■■ 500 lux at club and county level and 

■■ 300 lux for recreational play. 

In each case the uniformity (minimum to average) ratio should be a minimum 
of 0.7. Technical guidance notes produced by the English Sports Council 
recommend that the levels for multi-purpose halls should also be increased 
to 500 lux, and the fittings switched to provide for 2 or 3 lower levels of 
illumination.

All lighting must be protected against ball impact.

Heating and Ventilation

The temperature should not be below 10°c for any level of play with the minimum 
for International competitions being no lower than 16°c and the maximum no 
higher than 25 °c.

FLOORING

Volleyball is a contact sport in so far as players will fall or dive onto the floor to 
play balls as part of the normal game. They also will jump and land frequently 
during the attacking phase of the game. 

Selection of a suitable flooring material for volleyball is important at the design 
phase.

The composition and surface of the floor is a key element in the sport and its 
importance must not be underestimated. The floor may be made of wood or 
synthetic material.

Shock absorption in the floor construction is critical in the prevention of injuries, 
as is a high degree of elasticity and energy restitution. Point elasticity as well as 
area elasticity is important. The very minimum requirement would be the New 
European Sports Flooring Standard - EN 14904 which supersedes BS 7044. 

The main aims in volleyball are to hit the ball down into the opponents’ court 
and defensively to prevent the ball from touching the floor. In so doing the 
players will come into contact with the floor with more than one part of the body 
when retrieving the ball. It must, therefore, provide not only a shock absorbent 
platform but also a safe surface which is designed to take into account contact 
with skin and playing uniform. 

The floor should not be slippery or abrasive, and if wooden it must be splinter 
proof. The frictional qualities of the floor need to be such that it will allow for 
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firm footing, but also for diving, sliding without abrasive skin contact. The floor 
will require flush-fitting sockets to receive and secure the posts and no other 
intrusions into the playing surface should be allowed.

Roll down polymeric sheets are used when setting up temporary courts in large 
arenas for National and International matches. Special care and training is 
required in the laying of temporary courts for major events to ensure a secure 
even surface, and account must be taken of the weight of the flooring, to 
minimise risk to the floorlayers.

Volleyball England is conscious of the need for good facilities and equipment 
for Volleyball competition and training. It wishes to improve playing conditions 
and recommends that suitable flooring materials are used. Taraflex Sport M 
and Taraflex Sports Performance flooring are approved by the FIVB and are 
recognised by Volleyball England as providing a suitable surface.
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SITTING
VOLLEYBALL
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SITTING VOLLEYBALL
Sitting volleyball is a Paralympic sport but is also a popular game for teams of all 
physical abilities.

Essential rules

Sitting volleyball is played between two teams of six players. 

At all times during playing actions the players must contact the court with some 
part of the body between the buttocks and shoulders. However, a short loss of 
contact with the court is permitted when playing the ball unless it is a service 
hit, a block or an attack hit when the ball is completely higher than the top of the 
net. The basic structure of the sitting game in relation to the number of touches 
and point scoring are the same as the standing game. 

The court and its equipment

The playing court is a rectangle measuring 10 m x 6 m, surrounded by a free 
zone which is a minimum of 3 m wide on all sides. The court is divided into two 
halves 5m x 6m.

The free playing space is the space above the playing area which is free from any 
obstructions. The free playing space shall measure a minimum of 7 m in height 
from the playing surface.

For World Organisation Volleyball Disabled (WOVD), World Competitions and 
Zonal Championships, the free zone shall measure a minimum of 4 m from the 
sidelines and 6 m from the end lines. The free playing space shall measure a 
minimum of 10 m in height from the playing surface. (figure 7).

Figure 7.
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LINES ON THE COURT

All lines are 5 cm wide. They must be of a light colour which is different from the 
colour of the floor and from any other lines. Where volleyball usage is likely to 
be high there is a preference to lay down markings over others so that lines are 
continuous and uninterrupted.

Boundary Lines

Two sidelines and two end lines mark the playing court. Both sidelines and end 
lines are drawn inside the dimensions of the playing court.

Centre line

The axis of the centre line divides the playing court into two equal courts 
measuring 6 m x 5 m each; however the entire width of the line is considered to 
belong to both courts equally. This line extends beneath the net from sideline to 
sideline.

Attack line

On each court, an attack line, whose rear edge is drawn 2 m back from the axis 
of the centre line, marks the front zone.

Substitution Zones

The attack line is extended beyond the normal boundary lines using a dashed 
line (1.75m) and marks the sustitution zone.

Service zone

The service zone is a 6 m wide area behind each end line. It is laterally limited 
by two short lines, each 15 cm long, drawn 20cm behind the end line as an 
extension of the sidelines. Both short lines are included in the width of the 
service zone. In depth, the service zone extends to the end of the free zone ie. 
3m.

TEMPERATURE

The minimum temperature shall not be below 10° C (50° F).

For WOVD, World Competitions and Zonal Championships, the maximum 
temperature shall not be higher than 25° C (77° F) and the minimum not lower 
than 16° C (61° F).

NET AND POSTS

POSTS

The posts supporting the net are placed at a distance of 0.50 – 1.00 m outside 
the sidelines. They are 1.25 m high and preferably adjustable.
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For WOVD, World Competitions and Zonal Championships, the posts supporting 
the net are placed at a distance of 1 m outside the sidelines.

The posts are rounded and smooth, fixed to the ground without wires. There 
shall be no dangerous or obstructing devices.

For safety reasons and to comply with the international rules of the game indoor 
posts must:

■■ preferably be socketed or

■■ when fitted into an existing hall be bolted to floor anchors through a small 
base plate which needs to be covered with padding or

■■ use an existing set of standard posts that can lower the net to the correct 
height.

HEIGHT OF THE NET

Placed vertically over the centre line there is a net whose top is set at the height 
of 1.15 m for men and 1.05 m for women.

The height is measured from the centre of the playing court. The net height over 
the two sidelines must be exactly the same and must not exceed the official 
height by more than 2 cm.

STRUCTURE

The net is 0.8 m wide and 6.50 to 7 
metres long (with 25 to 50 cm on each 
side of the side bands), made of 10 cm 
square black mesh. See figure 8.

At the top a horizontal band, 7 cm 
wide, made of two-fold white canvas, 
is sewn along its full length. Each 
extreme end of the band has a hole, 
through which passes a cord, fastening 
the band to the posts for keeping the 
top taut.

Within the band, a flexible cable 
fastens the net to the posts and keeps 
its top taut.

At the bottom of the net there is 
another horizontal band, 5 cm wide, 
similar to the top band, through which 
is threaded a rope, or only a rope 
threaded through the meshes. This 
rope fastens the net to the posts and keeps its lower part taut.

SIDE BANDS

Two white bands are fastened vertically to the net and placed directly above 
each sideline.

They are 5 cm wide and 0.8 m long, and are considered as part of the net.

Figure 8.
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ANTENNAE

An antenna is a flexible rod, 1.80 m long and 10 mm in diameter, made of 
fibreglass or similar material.

An antenna is fastened at the outer edge of each side band. The antennae are 
placed on opposite sides of the net.

The top 100 cm of each antenna extends above the net and is marked with 10 cm 
stripes of contrasting colour, preferably red and white.

The antennae are considered as part of the net and laterally delimit the crossing 
space.

ENVIRONMENTAL CONDITIONS

Lighting and flooring requirements are as Indoor Volleyball . See pages 14 and 15.

THE IMPORTANCE OF SPORTS HALL SIZE 

The capital investment in an indoor sports hall is substantial and it is appropriate 
to examine the “sports return” per sq metre. Major retailers set great store by 
the potential earnings capacity of every sq m of a store. Given their high capital 
and operational costs the same principle should be applied to Sports Halls.

The very first sports centres built in Britain in the 1960’s were 60’ x 120’ and 
with metrication became 18m x 36m. At the time they were designed, virtually 
the only indoor sport in Britain that was played on a large scale was badminton. 
The requirements of badminton therefore dictated the size of the sports hall. 
Indeed hall sizes are still described by Sport England in terms of badminton 
courts accommodated. As Sport England hall sizes increase they are still based 
around the 18m width module.

Sports such as volleyball and basketball can be accommodated within the 18m 
module but this is not particularly suitable for developing and playing these 
sports. Considering the worldwide popularity of these games the relatively 
slow progress made in establishing them in Britain is largely due to facility 
restrictions.

Volleyball England in conjunction with RH Partnership Architects of Cambridge, 
have developed proposals for hall sizes and layouts that offer increased 
development potential for indoor sports and improve operational sustainability, 
these are shown in appendix 1.

The majority of sports halls are built in schools where the limitations of the size 
are very noticeable. An increased module width of 20m would mean a single 
hall becomes a double hall in PE lessons with a teaching court for volleyball and 
basketball in each half. 

A small increase in overall size and capital investment that is not only justified 
by the additional flexibility but it also provides a better return on the initial 
capital employed.
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In recent years the length of the hall has reduced from 36m to 33/34m. Again 
this reduction has been driven by the needs of badminton. Four courts with the 
spacing required to play County badminton matches can be fitted into 33m. 
However, not every sports hall will be used for county badminton. By increasing 
the hall length by 4.5m to 37.5m and using the minimum permitted spaces 
between courts five courts can be laid out.

Badminton is the most sought after activity in community sports centres and 
this change increases the capacity by 25%. The revenue effect from this change 
is considerable.

Combining the two changes a hall 20m x 37.5m will have a 25% capacity 
increase for badminton and a 50% increase for volleyball and basketball 
training/teaching. A much better return on capital employed and advantageous 
for sports development.

The provision of volleyball and basketball training courts that only use two 
badminton courts transforms the economics of those sports making them much 
more affordable. In the standard Sport England 18m x 34m hall these sports 
have to hire the whole hall for an activity that may only involve 10 - 12 players. 
With ball court charges based on badminton courts occupied that makes it cost 
prohibitive to start up these activities. The training courts not only become 
affordable they will enable hall operators to increase the diversity of sports and 
users hiring the space.

Volleyball England suggests that the case for revising a 50 year old size 
standard can be made on cost effective, sports development and increasing 
sports diversity grounds. It recommends that the standard hall module should be 
20m.

Table 1 shows the court requirements for play at varying levels.

Table 2 shows the courts that can be provided in various hall sizes and the 
equipment that would be required.

Tournament Play

A feature of volleyball is day or weekend tournaments with multiple courts and 
teams. Facilities such as the Sportspark at the University of East Anglia have 
shown that with good design, multiple courts can be provided in larger halls that 
will drive both local and regional participation through tournaments and central 
leagues.

Each region of the country needs at least four halls with a minimum of two 
courts (e.g.  minimum 37m x 40m) and one facility (e.g. minimum 54m x33m) 
with 4 – 6 courts. This would have a major impact on the development of the 
sport in Britain.
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OUTDOOR
VOLLEYBALL
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OUTDOOR VOLLEYBALL

Grass Volleyball

In order to encourage the spread of the game throughout the year Volleyball can 
be played in parks or on grass pitches using portable temporary posts and nets. 
Grass Volleyball provides an excellent outlet for participation especially during 
the summer period. It can be a summer pastime for either the recreational 
player or the more serious volleyballer taking a break from the indoor winter 
season. 

In most cases the rules governing grass volleyball are similar to those utilised 
for the indoor game. In Britain various game formats are used with the most 
popular being 4v4 and 6v6. The Volleyball England Whole Sport Plan highlights 
a number of initiatives designed to promote the internationally recognised 4v4 
outdoor game.

Grass Volleyball requires a flat grassed area without undulations, preferably 
enclosed to the extent that the ball can easily be retrieved if it goes beyond 
the playing area, and sheltered from the wind. Line marking can be done by 
pegged down cloth tape or chalk line marking as on tennis courts. If the court is 
of more permanent status – then care must be taken to restore the areas worn 
away, especially near the net, at the end of each summer season. Care must be 
taken about access to the area and unwanted objects on the ground e.g. glass, 
sharp stones, dog faeces. Changing space and showers in the locality is also an 
advantage. 

The posts by the nature of the format have to be portable. Posts are usually 
made in sections so they can be dismantled easily for storage and removal. They 
are kept upright using guy ropes staked into the ground. For safety reasons 
metal or plastic stakes that can be hammered flush with the surface should be 
used. Wooden tent stakes remain proud of the ground and are too dangerous to 
use.

The match officials are normally at ground level and remain in the post area and 
can provide some safety support if a player gets too close to the guy ropes.

Commonly nets are integrated with the posts which when initially placed in the 
ground and set at full width provide the initial tension for the net. A secondary 
tightening of the net headline using a clamp on the post is then carried out.

Grass Volleyball tournaments provide outlets for a large number of competitive, 
recreational and casual players. They can vary in size from single court events to 
ones which have over 50 courts. Venues include local authority parks, rugby club 
playing fields and other open spaces.

Volleyball England coordinates a nationwide series of mass participation grass 
tournaments called “Volleyfest” that are nominated regionally.  They are a 
combination of well established tournaments some of which have been running 
for over 25 years attracting up to 2000 players each weekend. These events are 
attended by a wide range of ages and both genders. For a two day event players 
will use local or special camp sites as well as B&B/Hotels.

The Association is looking to invest heavily in the expansion of grass 
tournaments and seeks to develop some at major visitor attractions such as 
stately homes and music festivals.
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BEACH
VOLLEYBALL
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BEACH VOLLEYBALL

The popularity of the beach version of volleyball has increased markedly. The 
first representation at Olympic level in Volleyball by this country was in the 
inaugural beach event at Atlanta in 1996.

Organised Beach Volleyball activity in England takes place mainly on coastal 
areas in the south, with established Volleyball England Beach Tour venues at 
Weymouth, Bournemouth, Brighton, Poole, Great Yarmouth and Margate. 

A commercial permanent outdoor Beach Volleyball centre, Yellowave, has 
operated successfully since 2007 on the foreshore at Brighton. This venue 
hosted the World U21 Championships in 2008 and a round of the European 
Beach tour was played in a specially constructed temporary stadium on 
Blackpool beach also in 2008.

Permanent courts already exist at various locations inland and on the coast at 
Shoreditch Park, London; Canterbury; Bournemouth, Brighton and Croyde, North 
Devon. A number of commercial operators are investigating the development of 
permanent indoor venues in major cities.

Beach Volleyball is also played at inland venues often in City Centres on 
temporary courts. This pattern has been followed for the Urban Beach Tour 
which has visited Birmingham, Milton Keynes and Portsmouth. Central venues in 
London are also being examined, though the footprint required for a CEV or FIVB 
tournament incorporating up to six courts is large.

Essential rules of Beach Volleyball

■■ The Olympic version of Beach Volleyball is a sport played by two teams 
of two players each on a sand court divided by a net. There are different 
versions available for specific circumstances in order to offer the 
versatility of the game to everyone. 3v3 and 4v4 are popular recreational 
formats.

■■ The object of the game is to send the ball over the net in order to 
ground it on the opponent’s court, and to prevent the same effort by the 
opponent.

■■ The team has three hits for returning the ball (including the block touch).

■■ The ball is put in play with a service: hit by the server over the net into 
the opponent’s court. The rally continues until the ball is grounded on the 
playing court, goes “out” or a team fails to return it properly.

■■ In Beach Volleyball, the team winning a rally scores a point (Rally Point 
System). When the receiving team wins a rally, it gains a point and the 
right to serve. The serving player must be alternated every time this 
occurs.
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OUTDOOR BEACH
The Playing Requirements

PLAYING AREA

The playing area includes the playing court and the free zone. See figure 9.

DIMENSIONS

The playing court is a rectangle measuring 16 x 8 m, surrounded by a free zone 
with a minimum of 3 m wide and with a space free from any obstruction up to a 
height of a minimum of 7 m from the playing surface.

PLAYING SURFACE

The terrain must be composed of levelled sand, as flat and uniform as possible, 
free of rocks, shells and anything else, which can injure players.

The playing surface must not present any danger of injury to the players.

The sand variety is of high importance to the overall quality of the facility: too 
fine and it will stick together and dry hard as it compacts, builders’ sand is too 
coarse and could cause injuries.

A minimum depth of 400mm of sand is required.

Artificially crushed material is unacceptable.

During the winter and periods when the court is not in use a cover (such as 
those used to cover swimming pools) will prevent wind blown migration and 
contamination of the sand.

Figure 9.
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LINES ON THE COURT

Two sidelines and two end lines mark the playing court. Both side and end lines 
are placed inside the dimensions of the playing court.

There is NO centre line.

All lines are 5-8 cm wide.

The lines must be of a colour, which contrasts sharply with the colour of the 
sand.

Court lines should be ribbons made of a resistant material, and any exposed 
anchors should be of a soft, flexible material.

SERVICE ZONE

The service zone is the area behind the end line and between the extensions of 
the two sidelines. In depth, the service zone extends to the end of the free zone.

NET AND POSTS

NET

The net is 8.5 m long and 1 m (+/- 3 
cm) wide when it is hung taut, placed 
vertically over the axis of the centre 
of the court. (figure 10)

It is made of 10 cm square mesh. At its 
top and bottom there are two 7-10 cm 
wide horizontal bands made of two-
fold canvas, preferably in dark blue 
or bright colours, sewn along its full 
length. Each extremity of the upper 
band has a hole through which passes 
a cord fastening the upper band to 
the posts to keep the top of the net 
stretched.

Within the bands, there are: a flexible 
cable in the upper one and a cord 
in the bottom one for fastening the net to the posts and keeping 
its top and bottom taut. It is permissible to have advertising on the horizontal 
bands of the net.

SIDE BANDS

Two colour bands, 5-8 cm wide (same width as the court lines) and 1 m long, 
are fastened vertically to the net and placed above each sideline. They are 
considered part of the net. Advertising is permitted on the side bands.

Figure 10.
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ANTENNAE

An antenna is a flexible rod, 1.8 m long and 10 mm in diameter. It is made of 
fibreglass or similar material. Two antennae are fastened to the outer edge of 
each side band and placed on opposite sides of the net (Diagram 2).

The top 80 cm of each antenna extend above the net and are marked with 10 cm 
stripes of contrasting colours, preferably red and white.

The antennae are considered part of the net and laterally delimit the crossing 
space.

HEIGHT OF THE NET

The height of the net shall be 2.43 m for men and 2.24 m for women. It is 
measured from the centre of the playing court with a measuring rod. The two 
ends of the net (over the side lines) must both be the same height and may not 
exceed the official height by more than 2 cm.

Note: The height of the net may be varied for specific age groups as follows:

Age Groups Females / Males

16 years and under 2.24 m / 2.24 m

14 years and under 2.15 m / 2.15 m

12 years and under 2.15 m / 2.15 m

POSTS

The posts supporting the net must be rounded and smooth, with a height of 2.55 
m, preferably adjustable. They must be fixed to the ground at an equal distance 
of 0.7-1 m from each sideline to the post padding. Fixing the posts to the ground 
by means of wires is forbidden. All dangerous or obstructing devices must be 
eliminated. Posts must be padded.

The technical details for constructing a beach facility, including quality and 
depth of sand can be found by visiting www.volleyballengland.org. 

Specialist posts and nets are manufactured for Beach Volleyball. One variety is 
heavy duty and uses sockets kept in place under the sand by using stabilising 
lengths of heavy timber. Otherwise portable posts similar to those used for grass 
volleyball are used. 

In all cases the court should be enclosed or demarcated to prevent easier 
retrieval of the ball, separating the area from sunbathers and eliminating dog 
fouling. Changing space and showers in the locality is also an advantage. In 
coastal areas tides and other warnings must be noted. Areas of shade should 
also be provided to prevent ill effects from continuous exposure to the sun. 

The provision of beach courts in inland locations can be relatively easily 
achieved with minimal outlay. Some local authorities have replaced redundant 
tennis courts with beach volleyball courts. The rising popularity of Beach 
Volleyball needs to be accommodated throughout the country with the provision 
of outdoor court(s) in all counties, linked to existing volleyball clubs.   
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Guidelines for constructing an Outdoor Beach 
Volleyball facility

Orientation

The courts should be positioned on a North/South, axis to minimise the impact 
of the sun on player’s vision.

Size

Minimum dimensions for a Beach Volleyball court are 22m x 14m. This includes 
playing court of 16m x 8m and a free zone of 3m each side and end.

It is advantageous to link beach volleyball facilities with other beach sports 
such as soccer, rugby and badminton. A 52m x 36m area will accommodate 4 
volleyball courts plus space for soccer and rugby.

Playing surface

The terrain must be composed of levelled sand, as flat and uniform as possible, 
free of rocks, shells and anything else, which can represent risks of cuts or 
injuries to the players.

The playing surface must not present any danger of injury to the players.

The sand variety is of high importance to the overall quality of the facility: too 
fine and it will stick together and dry hard as it compacts, builders’ sand is too 
coarse and could cause injuries.

A minimum depth of 400mm of sand is required.

Artificially crushed material is unacceptable.

During the winter and periods when the court is not in use a cover (such as 
those used to cover swimming pools) will prevent wind blown migration and 
contamination of the sand.

Drainage

When a competition court is constructed on an existing beach natural drainage 
should be adequate.

For all constructed courts a geotextile membrane should be laid below the 
top playing surface. This has the dual purpose of preventing the growth of 
vegetation and preventing the downward migration of the top playing surface. 
All seams should be overlapped and sewn in conjunction with instructions from a 
structural engineer. The sides of the membrane should be brought up to surface 
level behind the court retaining surround.

It is important that the court does not become sodden as this adversely affects 
player movement and play. Advice from a suitably qualified engineer should be 
taken on the provision of a drainage system on a court not constructed on an 
existing beach.
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Safety

The sand must be kept clean and free of stones, all forms of litter and animal 
droppings. In some areas this may necessitate surrounding the court with 
boundary netting. The netting must be outside the free zone area. Netting height 
should be a minimum of four metres.

On a constructed court the boundary kerbing/edging should preferably be rubber 
topped to prevent injury.

Indoor Beach

Weather conditions in this country, even in the height of summer, are not always 
conducive to this activity! In order to compete internationally indoor training 
facilities need to be provided. This would preferably accommodate two courts 
with adequate heating and lighting as well as the normal facilities – showers, etc. 
Such facilities exist extensively on the continent. The location of indoor facilities 
is not encumbered by geography and could be provided at an economic cost in 
any region. Similar height, lighting and environmental requirements apply to 
indoor beach volleyball as for indoor volleyball.  

A network of indoor Beach courts is an aspiration of Volleyball England in order 
to complement the playing of the sport outdoors in the summer months and by 
providing specialist facilities during the winter. Other countries with similar or 
harsher climates have achieved this e.g. Norway and Sweden.
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Appendix 1

COURT
DIAGRAMS
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COURT DIAGRAMS
HALL SIZES AND COURT LAYOUT

Volleyball England has produced these recommended sports hall sizes and 
court layouts. These layouts maximise the teaching, development and playing 
opportunities for indoor sports as well as increasing the potential revenue 
stream.

They detail the positioning of sockets for drop in volleyball posts and also for 
netball posts as these sockets can be used instead of wall sliders to support full 
hall length netting.

The positioning of basketball court marking and backboards is also shown. 
Badminton courts and the layouts for netball are shown for illustrative purposes.

 

Sport England Basic Model - 33m x 18m

The positioning of the volleyball court has been adjusted to provide space for 
courtside officials (page 39).

Volleyball England Recommended Models 

Model 1 - 33m x 20m

This adds 2 training courts for both volleyball and basketball as well as one 
match court (page 40).	

Model 2, Basic Module - 37m x 20m	

This model has the increased width of Model 1 plus a slight increase in length to 
add an extra badminton court. This is the most efficient of the three single hall 
modules in terms of usable and income generating space (page 41).

Model 3, Double Module - 37m x 40m	

Linking two basic modules provides four tournament or two match or one 
international court or 10 badminton courts (page 42).

Model 4 - 54m x33m	

This arrangement of volleyball court markings provides the option of four match 
courts for tournaments when the rebound boards are removed and the division 
netting is rearranged (page 43).

Model 5, Triple Module - 37m x 60m	

The relatively small increase in size from the Sport England Model 5 provides 
six tournament courts or 15 badminton courts. A much improved option for 
sustainable and efficient use of space (page 44).



Copyright of Volleyball England, 2009 39

SPORT ENGLAND BASIC MODEL

Current Sport England recommended size 33m x 18m 594sq m



Copyright of Volleyball England, 200940

VOLLEYBALL ENGLAND RECOMMENDED - MODEL 1

This adds two training courts for both volleyball and basketball as well as one 
match court.

33m x 20m Hall  660sq m
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VOLLEYBALL ENGLAND RECOMMENDED - MODEL 2

This model has the increased width of model 1 plus slight increase in length to 
add an extra badminton court. This is the most efficient of the three single hall 
modules in terms of usable and income generating space.

The proposed basic module 37m x 20m  740sq m
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VOLLEYBALL ENGLAND RECOMMENDED - MODEL 3

Linking two basic modules provides four tournament or two match or one 
international court and ten badminton courts.

Double module hall 37m x 40m  1480sq m
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VOLLEYBALL ENGLAND RECOMMENDED - 
MODEL 4

This arrangement of volleyball court markings 
provides the option of four match courts for 
tournaments when the rebound boards are removed 
and the dividing netting is re-arranged.

Sport England standard size 54m x 33m  1782sq m
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VOLLEYBALL ENGLAND RECOMMENDED - MODEL 5

The relatively small increase in size from the standard Sport England model 
provides six tournament courts or fifteen badminton courts.

Triple module hall 37m x 60m  2220sq m
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NOTES
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volleyballengland

www.volleyballengland.org



 
SURVEY OF COUNCIL TREES. 
 
Introduction 
 
The contract includes a requirement for a tree surveying and re-survey service of its trees in public 
open spaces and communal council housing land. 
 
The survey is electronic based, gathering both data on the attributes of trees and map data for the 
their location. An essential part of the survey is an assessment of the condition and safety of 
Council trees. Remedial works are to be entered as actions if required due to the condition of trees 
surveyed. 
 
The Council currently uses Ground Control’s Woodplan Amenity Tree Management software which 
is be used for data capture, tree inventory and tree management tool. The Council may choose to 
change the software to another provider at any point for the duration of the contract. The data 
capture aspect of the survey will currently require the use of Woodplan software on tablet pcs to 
enable an electronic transfer of information back to the Council. Contact information for Ground 
Control is given later in this document.  
 
Duration of the tree survey. 
 
All trees are to be surveyed within 3 years of contract commencement and resurveyed on a 3 year 
cycle thereafter. The survey will commence within 6 weeks of the commencement of the contract 
and is to be completed 6 weeks before the end of the contract and or contract extension period.  
 
The tree survey area. 
 
The tree survey is to take place within all public open spaces and communal council housing land 
within district in areas to be specified by the Council during the course of the contract. The current 
priorities for surveying are listed in appendix 1 of this tree survey document. 
 
Data to be collected as part of the tree survey. 
 
The following survey data is to be collected in addition to the positioning of trees on electronic 
maps. Please note that additional data fields may be specified during the course of the contract 
and that some fields may be removed: 
 
Note: For previous users of Woodplan, some fields have been deliberately excluded from the 
survey. 
 
Location data (the majority of locality names and Council wards will already be present) 
 Tree reference number  
 Locality (e.g. Park name or road name) (drop-down table) 
 Nearby house number  
 Ownership 

 
(drop-down table) 

 
 
Tree data (add new trees if not present on survey) 
 Species (drop-down table) 
 Size category (drop-down table) 
 Estimated height  
 Number of stems (defaults to 1)  
 DBH (Measured by tape) for multi-stem trees  
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measure basal diameter  
 Estimated crown diameter (average)  
 Suckers (if tree exhibiting significant amount) (drop-down table) 
 Number in group (groups only)  
 Age class  (drop-down table) 
 Context (type of local environment)  (drop-down table) 
 Management type (i.e. appears to be 

regularly lift/thinned or pollarded etc. 
(drop-down table) 

 Nearby object (drop-down table) 
 Distance (to nearby object)  
 Site hazard class (drop-down table) 
 Accessibility (drop-down table) 
 Visibility (drop-down table) 
 Ground type (drop-down table) 
 Bat Roost Potential (drop-down table) 
 
Inspection data (requires new inspection to be added for each tree) 
 Inspector’s initials (drop-down table) 
 Risk category (see safety priorities below) (drop-down table) 
 General condition (drop-down table) 
 Root heave (to pavement etc) (drop-down table) 
 Stem physical (drop-down table) 
 Stem disease (drop-down table) 
 Angle to vertical (estimated degrees)  
 Crown physical (drop-down table) 
 Crown disease (drop-down table) 
 Crown foliation (drop-down table) 
   
 
Action data (requires new action record to be added for each tree) 
 Work details (drop-down table and 

free text) 
 
 
Notes  
1. Where urgent work is found to be needed (i.e categories 6 & 7), then this is to be reported 

separately to the client by telephone or email. 
2. The SC will be briefed by the Council regarding work specifications in event actions are added 

to inspections. 
3. Details of all surveyors will be required for inclusion into the relevant drop-down table. 
4. The veteran tree initiative part of Woodplan is not being used at this stage of the survey. 
 
Tree tags 
 
Tree tags are to be used on all trees except for all trees making up a group where a single tag is 
appropriate. The tag number is to be recorded with the tree location data. Where tags have to be 
replaced, the original tag number is to be recorded in the tree record remarks or other field 
specified by the Council. Tags are to be fixed to trees between 2-2.5m above ground level without 
driving nails fully into trees to allow room for growth expansion. The council may specify that tags 
be fixed on a specific side of trees e.g. north, east etc. Tags and fixing nails will be supplied by the 
Council. 
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Tree survey methodology. 
 
Liaison with Client. The surveying contractor (hereinafter referred to as the SC) will liaise with the 
Council’s Arboricultural Section on a regular basis to report progress and to deal with any areas of 
uncertainty e.g highway boundaries etc. 
 
Survey boundaries. The SC must ensure that individual surveyors compartmentalise their survey 
areas in order to prevent overlapping of survey data. 
 
Resurveyed trees. The SC must report any trees that cannot be located when interrogating existing 
survey data. New tree records and inspection records are to be made if any existing survey data 
cannot reliably be used. 
 
Individual / group classification. In the majority of cases the survey will identify trees as individuals 
rather than as part of groups. Trees will need to be surveyed as groups where they fit the following 
criteria: 
• The spacing is too dense i.e. less than 5m apart and the number of trees too high to make 

individual plotting impractical e.g. former hedgerow trees & dense wooded groups. 
• The characteristics of the trees require them to be managed as a group, e.g. close growing 

trees forming a single canopy or crown, which are too close to plot as individuals. 
 
It should be noted that any large dominant or unusual trees that can be identified separately within 
a group are to be surveyed as individuals. 
 
Safety priorities to be used within the survey. When assessing the safety priority of the tree the SC 
needs to be aware that the following actions will result: 
 
 
No Table Description 

 
Action 

1 Insignificant Re-assess within 5 years 
2 Minimal Re-inspect within 3 years 
3 Slight Re-inspect annually 
4 Moderate Carry out remedial works within 3 months 
5 Significant Arrange for work within 1 month 
6 Serious Isolate risk (if possible) arrange work within 7 days 
7 Extreme Immediate action required 
 
NB. Regarding the above table, the SC must note that the survey data is to remain valid for a 
period of up to 5 years subject to the specified re-inspection date and extreme weather conditions. 
 
The above criteria require a reliable and defendable system for their correct use. It is therefore 
important that any such system takes the following into consideration: 
• The most significant hazardous feature within the tree 
• Probability of failure 
• The significance of any ‘target’ that could be affected by the hazard 
• The level of impact that may be experienced by the target 
 
There are a number of systems in current use for establishing safety priorities. An example of one 
is given under Contact / Additional information. 
 
Management and handling of data 
 
The SC will be responsible for the security of data until its receipt has been acknowledged by the 
client. The SC must not share the data with any other party or discuss their findings with them 
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without permission from the Client. Any survey data and/or mapping errors found following receipt 
of the data will be corrected by the SC.  
 
Data is to be transferred in the council offices St Peters Street St Albans or other designated 
location as a tablet transfer once or more per a weekly basis. Initially data is to be transferred after 
the first day’s surveying to ensure systems are working correctly. 
 
The SC will be responsible for the purchase/hire of Woodplan or other software, all hardware and 
any training. The SC must also check with Ground Control that their existing surveying hardware is 
compatible with Woodplan. The map data supplied by the Council for the tree survey is not to be 
used for any other purpose and is to be deleted from all computer files when the work is 
completed.  
 
Minimum qualifications and criteria to be met by the SC.  
 
The SC must be able to demonstrate that they are able to meet the following criteria: 
 
a) The SC must be able to carry out large scale tree surveys, and so employ sufficient staff to 

deal with the corresponding large number of trees involved over the shortest possible time. 
b) All surveying personnel must be qualified to a minimum of City and Guilds level in a recognised 

Arboricultural subject so that they can identify tree species, recognise defects (physical & 
disease related) from an external inspection from ground level, and prescribe any necessary 
remedial action. 

c) The SC must have suitable professional indemnity insurance cover to a minimum of £5 million. 
d) The SC should ideally be a registered consultant of the Arboricultural Association. 
e) The surveying staff must carry identification for the duration of the tree survey providing their 

name, the company name / address / contact telephone number. 
f) If the SC subcontracts any part of the tree survey work, the sub-contractor should preferably be 

Arboricultural Association approved and/or be agreed by the Council. 
 
The following information must therefore accompany the tender: 
 
1. A price (net of VAT) per tree surveyed inclusive of labour, materials, software and hardware, 

and any other costs associated with the work.  
3. A price (net of VAT) per square metre for tree groups based on stem distribution not crown 

coverage surveyed inclusive of labour, materials, software and hardware, and any other costs 
associated with the work.  

2. Contact information for references of organisations for whom tree surveys have been 
completed. 

4. Details of SC’s qualifications including that of those employees who would be employed on the 
contract (SC to notify SADC of any staff changes) 

5. A copy of existing professional indemnity insurance and public liability insurance certificates. 
A method statement describing the following: 
 

a) How the SC would execute the tree survey including 
quality control measures. 

b) The system to be used for assessing, quantifying and 
categorising the failure risk of trees (see contact 
information for example of such a system). 

c) Health & safety measures to be used for the duration of 
the survey. 
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Contact / additional information. 
 
Queries regarding the survey specification should be made to Andrew Branch Arboricultural Officer  
Tel: 01727 819363 (direct line) or 07939 075702 (mobile phone the number of which is not given to 
the public) 
 
Queries regarding the Woodplan software to be used for the survey and any training should be 
made to Ground Control Ltd. 1st Floor, Kingfisher House, Radford Way, Billericay, Essex, CM12 
0EQ. Tel:  01277 650697 Email: info@ground-control.co.uk  
 
System for assessing, quantifying and categorising the failure risk of trees.  
St Albans District Council uses THREATS (Tree Hazard Rating Evaluation And Treatment 
System). Some of the survey data uses THREATS’ descriptions within Woodplan’s lookup tables 
THREATS is owned by Julian Forbes-Laird, Director, Forbes-Laird Arboricultural Consultancy Ltd 
who can be contacted via Tel: 01767 641648 or email jfl@flac.uk.com 
 
 
It is stressed that there are other systems that operate to achieve a similar outcome to THREATS. 
Any SC using these systems will not be excluded from this contract but they must be able to 
demonstrate the working of their system and provide the seven re-inspection safety priorities listed 
in the above table unless an alternative is agreed to by the Council. 
 
Appendix 1 
 
Sites to be surveyed in priority order (subject to change). 
 
Rothamsted Park Harpenden. 
Parks containing play areas  - all trees within 20m of play area. 
Parks with highway boundaries – all trees within 20m of highway boundary 
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Details requiring completion by contractor 
 
Cost net of VAT per tree to be surveyed 
 
 

£ 

Cost net of VAT per square metre for 
surveying tree groups including wooded 
areas.  
 

£ 

Method statement: How the SC would 
execute the tree survey including quality 
control measures? 
 

 
 
 
 
 
 
 
 
 

Contact information for references of 
organisations for whom tree surveys have 
been completed. 
 
 
 

 

Details of SC’s qualifications including that 
of those employees who would be 
employed on the contract (SC to notify 
SADC of any staff changes during the 
course of the contract) 
 
 
 

 

Details of existing professional indemnity 
insurance and public liability insurance 
certificates (copies to be supplied with 
tender documents) 
 

 

The system to be used by the SC for 
assessing, quantifying and categorising the 
failure risk of trees (see contact information 
for example of such a system) 
 

 
 
 
 
 
 
 
 

Health & safety measures to be used by the 
SC for the duration of the survey 
 

 
 
 
 
 
 
 
 

 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix 9 
 

Harpenden Events 
 



Harpenden Town Council Groundwork Contract – Events 
 
 

 

 

No Instructions Location Frequency and 
Time (no, year) 

Quantity and  
Unit (m, m2, no) 

1 FARMERS MARKET    

1.1 Store, erect and 
dismantle signs including 
frames. 

Harpenden Common alongside A1081 outside Rothamsted Research entrance 
Redbourn Lane 
Cooters End Lane 
 

12 (once a month) 
Erect on the 
Monday before a 
market, remove on 
the Monday 
morning after a 
market 

3 banners 

1.2 Close off Lower High 
Street. 

Erect signage a couple of days before market advising of closure  
From Sainsbury’s to Zaza’s Restaurant at 6.00pm on Saturday before Market using plastic barriers 
(Contractors own).   

12 (once a month)  

1.3 Store, erect and 
dismantle stalls * 

Lower High Street – from Sainsbury’s to ZaZas restaurant. Consult Market Plan for definitive detail  
  

12 (once a month) 
Erected by 
07.00hrs. 
Dismantle from 
14.30 hrs to finish 
by 16.00 hrs 

64 stalls 

1.4 Litter clearance including 
traders refuse. 

Lower High Street area along the length of the stalls 12 (once a month) 
Start clearing from 
14.30hrs 
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