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SCOPE OF WORK

A. Description of Work :

Design, Development, Testing and Deployment of a Budget Management Software
covering the following functional areas:

i) Budget Planning, Formulation, Monitoring & Review, Documentation &
Analysis

i) Imparting Training on the Software
iii) Providing technical support for a period of one year

B. Overview of Budgeting process at Department of Space (DOS) :

Department of Space (DOS) is funded by Central Government directly through
Union Budget. The Budgetary support received by the Department is deployed among
the various projects/programmes and Centres/Units of Indian Space Research
Organization (ISRO) as well as five Autonomous Bodies under the DOS hitherto
referred to as ‘Cost Centres’. There are about 20 Cost Centres under DOS/ISRO.
Total number of users involved in the budgeting process is around 100. Total number
of records (line items) processed for arriving at Budget proposals is around 10,000 to
begin with.

The budgeting process followed by ISRO/DOS starts with an initiation letter
from Chairman, ISRO to different cost centres to formulate the budget proposals and
submit to ISRO Headquarters for review within a specified time. ISRO Headquarters
review the proposals and brings out an integrated budget document containing details
of budget proposals at Organizational level. This integrated budget document is
submitted to ISRO Council, which is the decision making body at ISRO level, for
consideration. After the budget proposals are thoroughly reviewed by ISRO Council,
the proposals are further revised and submitted to the Space Commission, which is
the apex policy making body of DOS/ISRO.

Once Space Commission clears the budget proposals, they are submitted to
the Ministry of Finance in the formats prescribed by them. At this stage, the budget
proposals are classified into Voted or Charged, Plan or Non-Plan, and Revenue or
Capital according to the nature of expenditure. The Ministry of Finance scrutinizes the
proposals and presents to the Parliament for approval. Once Parliament approves the
budget, it is communicated back to DOS/ISRO.

The cross functional chart for budgeting process followed at DOS/ISRO is
given in Figure 1.
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C.

1.

Functional Requirements:

The proposed Budget Management Software (BMS) is intended to keep the manual
intervention at various stages of budgeting to the minimum possible level and the same
has to be developed with a view to gradually evolve to a paperless automation system.
The broad features or functionalities of the software would include the following:

Access to software should be based on authentication using User ID and Password.
Role based access should be used for the users. Different Roles will be — Super
Admin, DOS, BEA, PRGOFC, PPEG/PMO, Accounts/Admin/Purchase Section of Cost
Centres, PAO, Chairman/SS/Centre Directors etc. as is detailed under Annexure-1.
Contact details of users namely E-mails/Tel. Nos/Mobile nos/Fax/Postal address etc.
should be maintained. Provision for incorporating Mobile OTP should be kept for
future use wherein SMS server will be set up by ISRO based on future requirement, if
any.

Provision to generate/upload Budget Circulars

a)

b)

Provision should exist for DOS/BEA to generate programmatic allocations for
various Cost Centres through the software at the beginning of the Financial Year.

The authorization should be given to BEA/Budget Section, DOS to
generate/upload the Budget Circular. The Circular would be accompanied by
Budget Guideline Figures for the ensuing year along with Formats for Cost
Centres to submit Budget Proposals through the software.

The formats shall contain provision for Cost Centres to project their budget with
breakup of various categories of expenditure called ‘object heads’ containing
multiple items of expenditure.

Broadly the budget is categorized as Project Budget and Centre Budget.

Budget projected under different Object Heads are broadly classified into four
sections namely Revenue - Plan, Revenue - Non-Plan, Capital - Plan & Capital -
Non-Plan. Also, some object heads are classified as Voted or Charged under
Revenue and Capital Sections separately.

Software generated e-mails should be send to the Focal points
(PPEGs/PMOQOs/Centres) for submission of Budget proposals.

Submission of Budget proposals by Cost Centres using on-line Forms.

a) Focal Points (at Cost Centres) should be authorized to key in their budget

proposals in the prescribed on-line forms. Cost Centres will access the software
over a WAN link. Software functioning & performance with WAN delays to be
planned during design & development. This applies to other sections of this
document too.

b) There will be three sets of formats one set for Projects, one for Centres/Units and

another for Autonomous Bodies.
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c) Interface for Cost Centres to enter Revised Estimates (RE) for the ongoing year
and Budget Estimates (BE) for the next year, in line with the programmatic
allocations issued by BEA.

d) Alternatively, there should be a provision for Cost Centres to prepare the budget
proposals in prescribed formats off-line and import into the software.

e) Users should be allowed to save the progress of their work in a particular session
which can be completed in multiple sessions.

f) All input fields should be validated by the software appropriately. This applies
across all the entry fields of various forms and for import of offline prepared data.

g) Provision should be made available to save the generated proposals in the form of
PDF/Text/Excel/CSV/XML files and reviews will be carried out off-line/manually.
Changes suggested during offline reviews need to be entered/ corrected in the
software, provision should exist for the same.

4. Deadline for Submission of Budget Proposals.

a) The software should allow the user to carry out the changes until the last date of
submission. After the last date, the provision for on-line submission should be
disabled.

b) At any point of time, the software should generate a report on status of submission
of budget proposals.

c) Any requests for changes to budget proposals after the last date need to be
authorized by ISRO HQ/Budget Section, DOS.

5. Provision for Analytical Tools such as growth of expenditure, year to year
percentages, exception reports based on restrictions imposed by the Ministry of
Finance etc. to be implemented in the software. Graphical representation of the
budget data in the form of charts/diagrams etc. also to be provided. This will aid
proper evaluation of budget proposals.

6. Interface for DOS/BEA to analyze/review the budget estimates given by Cost Centres
and generate ISRO Council Document. The number of reviews can be multiple. The
changes made by DOS/BEA should be able to be tracked at any stage. The document
is reviewed by the ISRO Council.

7. Interface for DOS/BEA to input changes suggested by ISRO Council. The software
should generate ‘White Book’. This book will contain individual pages allotted to each
Cost Centres detailing their Actuals for the previous year, Budget Estimates &
Revised Estimates for the current year, Actuals for the current year (month specified
by DOS), Budget Estimates for the next year, reasons for variations etc.

8. White Book will be approved by the Space Commission with or without modifications.
Any modifications made will have to be captured.
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9. Snapshots (versions) at various stages need to be available to carry out analysis and
comparison.

10. Statement of Budget Estimates (SBE-Proposed) to be generated using the data
approved by the Space Commission during mid-October. This undergoes 2/3 levels of
revision before SBE-Final is submitted to the Ministry of Finance in January/February.
Annexure-8 provides a typical representation of SBE.

11.Based on the SBE (Final), Detailed Demands for Grants (DDG) for the next year
would be prepared. DDG contains object head-wise breakup of approved Budget for
each Cost Centre.

12.Provision to update budget data at ‘Object Head' level at various stages i.e. RE
approval Stage, Additional allocation stage by Cost Centres.

13. Functionality to integrate the data on expenditure (to be updated on a monthly basis)
from the existing e-PAC (Electronic Pay and Accounts Office Consolidation) database
(See Annexure 9 for details). Whenever fund allocation is exceeded, an alert should
happen duly on monthly review of expenditure.

14. Following functionalities needs to be provided-

a) Provision for Centres to intimate Supplementary Demand for Grant (SDG)
proposals to DOS and to process the same. Logic for SDG will be provided at the
time of preparation of SRS Document.

b) Provision for Centres to process the Surrender of Funds during the financial year.
The Centre should be able to specify the heads under which they are surrendering
funds.

c) Functionality for Centres to generate Re-appropriation orders during the financial
year and submit to DOS. The checks and balances and logic for re-appropriation
of funds from one head of budget to another will be provided at the time of
preparation of SRS Document.

d) Functionality for processing of Grant-in-Aid proposals to Autonomous Bodies and
other external agencies involved in executing DOS/ISRO projects.

15. Provision for DOS/ISRO to enter broad level project time line (schedule), cost, annual
allocation of funds, spending etc. This will help in getting an overview of the progress
of projects/programmes in terms of original project Cost, schedule, annual allocation,
spending, balance funds available etc. Suitable alert system to be implemented to
check time and cost over-run.

16. There should be provision to import (re-use) previous year/ current year data to the
next year at the end of the budget cycle so that starting from the second year,
previous year data (on planned and unplanned spill-over items) would be
automatically generated.
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17.Provision to export data from the system into Excel/CSV/Text/pdf formats and import
data to the system in Excel/CSV formats.

18.The report from the system should be designed for viewing/printable formats. The
reports should exportable to excel/word/pdf formats. Graphical representations in the
reports should also be included.

19. Provision to create a repository of Past Budget Data. The software should enable to
feed the data in the form of DDG for all the previous years into the database so that
the same can be used for analysis and reference at later stages.

20. The software/Portal needs to be accessed through a WAN link.

21.The Budget Portal should be created for passing on general information, issuing
notices, alerts, updates etc. to various centres who will be accessing the
portal/software through a WAN link. It will be a one-stop solution for all kinds of
transactions related to Budget Management. The budget portal needs to be evolved
as a knowledge centre on Budget management with provision to share articles,
analysis papers, queries etc.

22.The software should have a provision to manage user profiles with e-mails and mobile
nos etc. The system should generate e-mail alerts to the users whenever an action
needs to be prompted from the user. User repository needs to be integrated with the
existing LDAP server. Additionally, provision for local user authentication should also
be made available.

D. Technical Requirements:

1. The software should be web-based. The technology used should preferably be open
source. The back end used for the software should be a RDBMS, preferably open
source with support.

2. The vendor shall recommend the hardware specifications required for the software
but the liability for procurement of the same shall vest with DOS/ISRO and hence,
the cost of the same will not form a part of the software for any purpose.

3. The software should not have any vulnerability when it is installed. Certificate for
Information Security clearance regarding vulnerabilities from Department of
Electronics, Govt. of India empanelled auditor should be provided. Thereafter internal
certificates should be provided by the vendor after every upgrade of the software.

4. Developer should prepare a SRS based on requirements which will be reviewed by
DOS/ISRO. Post confirmation, SRS will be signed by both the parties and the
software development can be started.

5. Timeline of the deliverables shall be provided on acceptance of order. The
deliverables shall include:

a. SRS Document
b. Software Architecture Design & Deployment Architecture
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c. Development of the software and provide the source code
d. Vendor has to conduct software testing and provide a Test Report

e. Vendor shall provide Training for two levels for DOS/ISRO personnel (around
50 people at each level) on the software. Training should cover the details of
the s/w development environment, s/w tools used, deployment, configurability,
usage and troubleshooting.

f. Documentation and User Manual for normal user and for the administrator
g. Software deployment and demonstration with real data (past data).

6. The software should support latest versions of all the major web browsers namely
Internet Explorer, Google Chrome and Mozilla Firefox.

7. The source code of the software needs to be handed over to ISRO on installation or
on request to that effect.

8. The source code should be properly commented for readability in future.

9. Technical support for 1 year to fix the reported bugs, maintenance of the software
and the database and to ensure that the software is in working state.

10. Technical support and bug fixing during warranty period shall be the responsibility of
Company/Firm/Developer which will be provided through on-site support.

11.Separate quote in respect of the extended yearly technical support by deploying 1
resident personnel has to be provided. The vendor will be obliged to provide
extended technical support at the above rate provided the option is exercised by
DOS/ISRO.

E. Reports for Data Input, Analysis and Review (It should be flexible to choose
denomination of amount ie, Rupees, thousands, lakhs or crores as desired by the
user):

l. CORRESPONDENCE FORMATS:

Description Purpose Reference
Allocation of | Intimating cost centres about the budget estimates | Annexure 2
Funds approved by Parliament

Budget Circular For intimating the programmatic allocations for the year | Annexure 3
to cost centres for planning and estimation

Il. DATA INPUTS:

Description Purpose Reference
Quarterly Targets Preparation of quarterly Targets at the beginning of | Annexure 4
the Financial Year
Formats for submitting | For estimating Revised estimates for the ongoing | Annexure 5 & 6
budget proposals by | year and for preparing budget estimates for the | Also for Autonomous
Cost Centres next year (Activity-Wise) Bodies
Budget Focal Points For keying database of focal points for facilitating | Annexure 7
communications and continuous updation
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Updation of Monthly
Expenditure

Expenditure under each head of account will be
updated on a monthly basis by PAO using the
interface between the system and e-PAC.

lll. REPORTS:

SINo Description Purpose
1 List of new Budget Heads | To analyze the changes in the budget compared to previous
added during the year year and to identify the new sections introduced
2 | Expenditure during Vote-on- | During Vote-on-Account period which generally spans 2
Account period months (3 months during years of General election), Ceilings
for outlay are prescribed by MoF. If such ceilings are
(estimated) to be breached, specific approval from Dept. has to
be obtained in advance.
3 | Amount estimated under

various Major Heads and
the outlays therein

4 | Amount estimated under | To ascertain the expenditure projected and expended under
various Minor Heads and | various sub-units would be facilitated by this report
the outlays therein

5 | Amount estimated under
various Sub-Heads and the
outlays therein

6 | Amount estimated under
various Object Heads and
the outlays therein

7 | Monthly expenditure | This report is intended to facilitate review and monitoring of
progress Reports expenditure during the year.

10 | Estimates for New | Every budget would include certain items for which project
Services/Unapproved approvals are pending. Though amount can be estimated
projects against the same, no expenditure can be incurred unitl the

approvals are received from the Dept. This report would keep
authorities informed of the extent of such items included in the
budgetary estimates.

11 | Statement showing | This report would reveal the extent of funds projected under
Charged Expenditure | each cost centre towards charged expenditure and the heads
included in Budget | under which the same has been projected.

Estimates

12 | Estimated  strength  of | As Salary estimates are predominantly depended on the
establishment and | manpower strength of the Organization. This data is required to
provisions therefor review the projections made towards salaries every year.

13 | Statement showing Grant in | As details of Grant-in-Aid to private institutions are required to
Aid of above Rs.5 lakh | be provided to Ministry of Finance, the statement is necessary
(Recurring) & Rs.10 lakh | for reporting.

(Non-recurring)  sanctioned
to private
institution/individuals/organi
zations during the previous
year
14 | Estimates and actual for | Plan period spans Five Years. Current Plan is 12t Five Year
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Sl No

Description

Purpose

different plan period

Plan from 2012-2017. As budget consists of a segment called
Plan Allocation, estimates and actual expenditure during such
five years needs to be monitored and analyzed.

15 | Estimates in respect of | There are five autonomous bodies under the Department and
autonomous bodies they are slightly different from all the other Cost Centres of the
Department. They are allotted Grant in aid for their functioning
and the extent of funding received by them is to be covered by

this report.

16 | Estimates in respect of | Cost Centres estimate their salary based on various
Salaries assumptions namely no. of employees, expected retirements,

additions, changes in Dearness Allowance rates etc. This
report should reveal such assumptions adopted by Cost Centre
for their salary estimation.

17 | Change Tables Any change made towards estimate of expenditure at different
levels of review has to be indicated by this table.

18 | Statement of Civil Works This report should show the name of individual civil works and
the estimate and progress of expenditure towards the same.

19 | Inputs for Final Allocation The inputs furnished by the Cost centre at the end of 3
Quarter for getting the final allocation of funds has to be in this
format detailing the object code-wise expenditure.

20 | Contributions to | The extent of money intended to be provided to International

International Bodies | Bodies are disclosed in this report.
included in the Budget

21 | Re-appropriation order for | At the end of every year, Cost Centres would be re-
each Cost Centre appropriating money from one Section of the budget to

another. Such re-appropriations would be revealed by this
report which needs to be approved by appropriate authority.

22 | Re-appropriation order for | This would be a consolidation of re-appropriation proposals of
the Department as a whole | cost centres.

(Annexure)

23 | Sharing of Salary The sources from which salary of each cost centre are

expected to be met would be clear from this report.

24 | Expenditure scheduled for | This report would indicate the plan of action for the last quarter
the last quarter and last | and the last month of a financial year for ensuring better
month control.

25 | Estimate of Expenditure on | The extent of money intended to be spend indigenously and on
Indigenous &  Import | import needs to be analyzed. FE element in the Budget can be
contracts: reported.

26 | Growth of Expenditure over | The growth of budget estimates from period to period needs to
a period be reviewed for various purposes.

27 | Statement of amount that | At the end of the year, if any cost centre is not able to spend
has lapsed the money allotted to them during final allocation, the same will

be lapsed and cannot be spend during the next year. Cost
centre wise details of lapsed funds have to be analyzed every
year.

29 | Statement of  Budget | For furnishing data to Ministry of Finance as in Annexure 8

Estimates
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F. SCHEDULE:
The Schedule for the Software is as follows:

i) Two weeks for Pre-Development discussions during which the developer
should prepare an SRS based on the requirements and post confirmation
will proceed with the development.*

ii) Sixteen weeks for Development.

iii) Seven weeks for Testing and Evaluation and installation
iv) One week for training

{Overall 26 weeks from the issue of Work order}

Time shall be the essence of the contract and the Vendor shall be responsible for
completing (i), (iii) & (iv) within an overall time span of 24 weeks as mentioned above
from the date of signing of the SRS Document. Any delay will result in invoking of LD
clause as is detailed in the contract.

G. MODE OF TENDERING & PRE-QUALIFICATION CRITERIA
The Work shall be awarded based on a Two-part Public Tender comprising of:

a) Evaluation of Technical and operational parameters of the prospective Vendors
based on compliance with the criteria mentioned under ‘ltems Specifiations’
Template.

b) Price bids of the technically qualified bidders as is detailed in sub-para a above
alone will be evaluated for the purpose of finalizing the tender evaluation.

c) A pre-bid discussion will be arranged latest within 15 days of the last date for
submission of bids so as to facilitate the understanding of software requirements
by the bidders.

H. PAYMENT TERMS :

i) Payment of 80% of the value of work order (excluding on-site technical
support) will be made within 30 days of successful installation and
acceptance of the software subject to furnishing of a Performance Bank
Guarantee (PBG) drawn on a scheduled commercial bank for a period of
one year from the date of installation of the software for an amount equaling
10% of the value of work order.

ii) Payment of 20% of the value of work order (excluding on-site technical

support) will be made within 15 days of completion of the training
requirements by the vendor.
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iii) The PBG will be released on the expiry of a period of one year of the
installation of the software; which shall be an indemnity towards successful
performance of the software.

iv) Payments towards on-site technical support would be made at the end of
every quarter subject to satisfactory completion of on-site support.

V) Satisfactory completion of contractual obligations by the vendor in respect
of (i) to (iv) above shall be duly certified by the BEA Wing, ISRO Hq which
shall be a pre-requisite for effecting payments to the party.

(K. Hariharan)
Under Secretary to the Government of India
Budget Section, Department of Space
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ANNEXURE - 1

FUNCTIONALITIES/RIGHTS TO BE ASSIGNED TO DIFFERENT USERS

LOGIN

PERMISSIONS

SUPER ADMIN

OVERALL CONTOL

BUDGET SECTION, DOS

VIEW, ENTER/UPLOAD AND EDIT

BEA SECTION, ISRO HQ

VIEW, ENTER/UPLOAD AND EDIT

PPEG/PMO/CEPO/PROGRAMME
OFFICES OF COST CENTRES

VIEW, ENTER/UPLOAD AND EDIT

ACCOUNTS DIVISIONS OF COST

CENTRES VIEW
PURCHASE DIVISIONS OF COST

CENTRES VIEW
CHIEF CONTROLLER OF
ACCOUNTS/PRINCIPAL ACCOUNTS

OFFICE, DOS VIEW
CHAIRMAN/DIRECTORS/SCI.

SECY./PROJ. DIRECTORS VIEW

Access using Login Id/passwords is required to be enabled for all the above users.
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DEPARTMENT OF SPACE

Annexure-2

ALLOCATION OF FUNDS (VOTED) FOR 2015-2016 FOR DOS/ISRO CENTRES/UNITS/PROJECTS/AUTONOMOUS BODIES

(X in lakhs)
Sl. Centre/Unit/ ALLOCATION OF FUNDS (VOTED) FOR 2015-2016
No. | Project/Autonomous Bodies Revenue Capital TOTAL
Motor Capital Maijor Other Housing
Plan Non-Plan Vehicles Equipment Works Capital
Expenditure

1 DOS Secretariat 0.00 2890.00 0.00 0.00 0.00 0.00 0.00 2890.00
2 MCF 1100.00 3996.00 0.00 3140.00 250.00 60.00 450.00 8996.00
3 INSAT-3 Satellites 300.00 0.00 0.00 155.00 0.00 1245.00 0.00 1700.00
4 INSAT-4/GSAT Satellites 500.00 0.00 0.00 22.00 0.00 2878.00 0.00 3400.00

Service Charges for
5 Leasing of 9300.00 0.00 0.00 0.00 0.00 0.00 0.00 9300.00

INSAT/GSAT

Transponders
6 GSAT-15 Satellite 2400.00 0.00 0.00 1225.00 0.00 8375.00 0.00 12000.00
7 GSAT-15 Launch Services | 300.00 0.00 0.00 0.00 0.00 4200.00 0.00 4500.00
8 GSAT-16 Satellite 400.00 0.00 0.00 1300.00 0.00 2800.00 0.00 4500.00
9 GSAT-16 Launch Services | 100.00 0.00 0.00 0.00 0.00 0.00 0.00 100.00
10 GSAT-17 Satellite 1250.00 0.00 0.00 250.00 0.00 8000.00 0.00 9500.00
1 GSAT-17 Satellite L/S 500.00 0.00 0.00 0.00 0.00 23000.00 0.00 23500.00
12 GSAT-18 Satellite 1700.00 0.00 0.00 200.00 0.00 7600.00 0.00 9500.00
13 GSAT-18 Satellite L/S 500.00 0.00 0.00 0.00 0.00 40700.00 0.00 41200.00
14 GSAT-19 Satellite 400.00 0.00 0.00 200.00 0.00 1900.00 0.00 2500.00
15 GSAT follow-on Satellites 0.00 0.00 0.00 0.00 0.00 100.00 0.00 100.00

including Launch Services

Augmentation of capacity
16 through 1000.00 0.00 0.00 0.00 0.00 0.00 0.00 1000.00

leasing of transponders

from

foreign Satellites

of Satellites

TOTAL : GROSS 253529.00 138740.00 1023.00 117129.00 41006.00 180521.00 6771.00 738719.00

Deduct Recoveries:

Aid Equipment to NRSA 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

Civil Works - Suspense

Recovery 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

TOTAL: Deduct Recoveries | 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

TOTAL : NET 253529.00 138740.00 1023.00 117129.00 41006.00 180521.00 6771.00 738719.00
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Department of Space

PROGRAMMATIC ALLOCATIONS 2014-15

Annexure - 3

(" in lakhs)
SL PROGRAMME/ACTIVITY BUDGET
NO. ESTIMATES
2014-15
1. MAJOR PROJECTS/PROGRAMMES
1.1 COMMUNICATION / NAVIGATION SATELLITES
* INSAT-3DR Spacecraft 1000.00
* INSAT-3D Launch Services 115.00
Subtoal INSAT-3 Series 1115.00
INSAT-4 /| GSAT Spacecraft:
* INSAT-4E/GSAT-6 Spacecraft 260.00
* GSAT-6A Spacecraft 2500.00
* GSAT-9 Spacecraft 900.00
* GSAT -14 Spacecraft 130.00
Subtoal (INSAT-4 / GSAT Spacecraft) 3790.00
GRAND TOTAL 723804.00
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Financial Targets CY: Quarterly Plan

Annexure-4

(X in Lakhs)
uarterly Targets for Commitment and Payment
Pr;:gra.m Outstanding Q yarg y Total
SI | me/Projec | BE | Commitment ota
No | t/Centre/lU| CY | asonApril1 Q1 Q2 Q3 Q4
nit of CY Commitment | Payment | Commitment | Payment Commitment Payment | Commitment | Payment | Commitment | Payment
Total
%ge wrt
Total
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Revised Estimates CY & Budget Estimates FY

Cost Centre/Programme Budget Summary

Annexure -5

(% in Lakhs)
Revised Budget
Original . Cum. Exp. Exp. up to | Estimates | Estimtes
SI. . . . Revised Cost Budget Page Ref for
No. Project/Activity Sangg:tned Estimates, if any uptoPeYnd of Estimates CY end ng July CcYy FY Details
FE | Total | FE | Total
1 2 3 4 5 6 7 8 9 |10 11 12
Grand Total

(CY: Current Year, FY: Forcast Year, PY: Previous Year)
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Revised Estimates CY & Budget Estimates FY
Object Head wise Budget details

Name of Project/Cost Centre:

Annexure - 6

(% in Lakhs)

Object Actuals Budget Exp. up to Revised Budget
ggzg Head of Accounts PY Estimates CY | end July CY | Estimates CY | Estimates FY

1 2 3 4 5 6 7

A. | Revenue

1 Salaries

2 Wages

3 Overtime Allowance

6 Medical Treatment Expenses

1 Domestic Travel Exp

12 Foreign Travel Exp

13 | Office Expenses

14 Rent, Rates and Taxes

16 | Publications

20 Other Administrative Expenses
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21 Supplies and Materials

24 | Petrol, Oil & Lubricants

26 | Advertising & Publciity

27 Minor Works, Maintenance
28 | Professional Services

30 | Other Contractual Services

Total - A

Capital Expenditure :

51 Motor Vehicles (Functional)

52 Machinery & Equipment

53 Major Works - General Civil Works

53 | Major Works - Housing

60 | Other Capital Expenditure

52 Information Technology - Machinery & Equipment

Total - B

Grand Total (A+B)

(CY: Current Year, FY: Forcast Year, PY: Previous Year)
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BUDGET FOCAL POINTS

ANNEXURE-7

NAME

DESIGNATION

NAME OF COST
CENTRE/DIVISION/OFFICE

TEL
NO.

E-MAIL ID

FAXNO.

MOB NO.

PPEG

PMO

Programme Office

Accounts

PAO

Administration

DOS/BEA

CCA/PAO

Autonomous Body

MoF/NITI AAYOG
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Annexure - 8

STATEMENT OF BUDGET ESTIMATES (PROPOSED)

MINISTRY/DEPARTMENT: DEPARTMENT OF SPACE | : DEMAI\:JD MNO. 90

A. The Budget allocations, net of recméries, are giveh belnw::

{in treres ot Hlipees]
Description Major 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget

Head Flan Mon-Plan Totd Plan MNon-Plan Total Flan Mon-Plan Total
Rewanue 2322.76 FrE.00 3100.76 1917.48 880,00 27/97.48 275147 926.00 I6FTAT
Capital 26F77.24 0,00 26F77.24 2082.52 004D 2082.52 2948.53 0,00 2948.53
Total SO0 FrE.00 SF78.00 000,00 880,00/ 880,00 570000 926.00 662600
1. Secretariat - Eoonomic Senvices Revenus 3451 000 .00 E.00 0,00 EB.6E B.65 0,00 2.20 2.0
SPACE RESEARCH
Space Technology
Launch Velicle Technology
2. GSIV Mk-T1 Cevelopment Revenus 3402 10196 0.00 101.36 EE.34 000 EE.34 £7.14 0.00 E7.14
Cepital C402 SLOO 0,00 51.00 42,44 0,00 42 .44 38.50 0.00 3&.50
Tata! 152,96 0.00 152,35 130.78 000 130,78 125.64 0.00 125,54
3, Cryogenic Upper Sage (OUS) Proed Revenues 34072 010 0,00 0.10 0,10 000 0.10 0.10 0.00 0.10
Capital G402 000 0,00 0.00 000 000 0,00 0.00 0.00 0,00
Tots! 010 0,00 0.10 0.10 000 0,10 0,10 0.00 0,10
4. Polar Satellite Launch Vehicle - Continuation Revenus 3402 233,00 0.00 233,00 224,00 000 224,00 244,50 0.00 244 .50
[PSLV-C) Project Capital E402 1100 0.00 11.00 &.00 0.0 0] .00 E.50 0.00 E.50
Tets! 250,00 0,00 250.00 230,00 000 230,00 250,00 0.00 250,00
t. Vikrem Sambhai Space Centre (VS50 Revenus 3402 226,43 200,54 426,57 21864 227 BT 445 .51 231.07 223,00 454,07
Capital S402 15669 0.0 156.59 156,54 000 156,54 231,55 0.00 231,36
Total 383,12 200,54 EB3.56 375.18 22757 603,05 453,03 223,00 686,03
6. ISRO Inertial Systems Unit (115U} Revenus 3402 15,18 0,00 15.18 12,88 0,00 12 B8 19.33 0.00 19.33
Capital 5402 13.60 0.00 13.60 16.75 000 16.75 20.41 0.00 20.41

Tota! 2878 Q.00 28,78 25,63 000 25,62 32, 0.00 .M
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Méju:ur

3010-2011 Budget

3010-2011 Revised

Description 2011-2012 Budget

Head Plan Mon-Plan Totd Plan Mon-Plan Total Plan Mon-Plan Total
7. Liguid Propulsion Systems Centre [LPSC) Revenue 3402 162,19 5B.92 221.11 157.00 68,30 225.30 150.58 E£3.00 233.58
Captal 5402 8243 0.00 £2.43 45,02 0.00 45,02 80,75 0.00 80.75
Tt 244,82 LB.92 303.54 203,02 68,30 271.32 231.33 E£3.00 314.33
£ EE T Bpertional (including MleTTT Operational) Revenie 3403 FIEED .00 b e 186,15 0,00 IERE] 37545 0,00 375 A5
Capital c402 13.48 0.00 13.48 1291 0.00 12,51 13.00 0.00 13.00
Tas 250,00 0.00 250,00 205,10 0.00 205,10 25246 0.00 252 .48
9. Spa= Capsule Recovery Beperiment [SRE) Revenus 3402 493 0.00 4,53 4,79 0.00 4,79 4.40 0.00 4.40
Cpital E402 0.00 0.00 0.00 0,00 0.00 0.00 0,00 0.00 0.00
Taa! 4,593 0.00 4,53 4,75 0.00 4,79 4,40 0,00 4,40
10. Manned Mission Initiatives /Human Space Hight Revenus 3402 100,00 0.00 100.00 9.39 0.00 9.39 6564 0.00 65,64
Programime Capital 402 50.00 0.00 S0.00 532 0.00 £.32 33.17 0.00 33.17
Taxa! 150,00 0.00 150,00 14,71 0.00 14.71 SE.E1 0.00 SE.B1
i1, Indian Institute of Space Science & Techndogy (11T Revenus 3402 140,00 0.00 140.00 10,00 0.00 10.00 100,00 0.00 100.00
Capital 5402 0.00 0.00 0.00 0,00 0.00 0.00 0,00 0.00 0.00
Tt 140,00 0.00 140,00 10,00 0.00 10,00 100,00 0.00 100,00
12, Semi Cryogenic Engine Cevelopment Revenus 3402 41,82 0.00 41,82 30,37 0.00 30.37 £9.41 0.00 E5.41
Epital 5402 208,18 0.00 208,18 9.63 0.00 9.63 60,59 0.00 &0.59
Taa 250,00 0.00 250.00 40,00 0.00 40,00 150,00 0.00 150,00
Sub-Total - Launch Vahicle Technology| 1854.51 259,46 211397 124731 296,17 1543.48 1755.51 306,00/ 2061.51

Eatellite Technology

13, D=ansst - 163 Revenus 3402 0.50 0.00 0.50 0,50 0.00 0.50 2.75 0.00 2.75
C=pital 402 1.10 0.00 1.10 9.50 0.00 9.50 47.25 0,00 47,25
Tatal 1.60 0.00 1.60 10.00 0.00 10.00 L0.00 0.00 50 .00
14, Resourcesat - 263 Revenus 3402 2.73 0.00 2.73 2.52 0.00 2.82 345 0.00 345
Capital 5402 15.27 0.00 1%.27 19.38 0.00 19.38 29.21 0.00 25.21
Taotal 22,00 0,00 22,00 2200 000 22.00 32.665 0,00 32.66
15, ISRO Satelite Centre (1SAC) Revenus 3402 157.60 93.07 250,67 20.06 103.50 193.56 BE.57 £7.69 173.26
Epital 5402 159,52 0.00 185,52 154.54 0.00 154,54 147,43 0.00 147.43
Tatal 327.12 93.07 420,13 244,80 103.50 34E.10 233.00 E7.69 320,65
16, Laboratory for Electro-Ontics Systems (LBEOS) Revenus 3402 25.13 0.00 25.13 24,61 000 24 .61 24,57 0,00 24 .57
Cpital E402 15.01 0.00 15.01 12,10 0.00 12.10 18.28 0.00 18.28
40,14 0.00 40,14 36.71 0.00 36.71 42,85 0.00 42 .85
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Desription 2011-2012 Budaet
Head Flan Mon-Plan Totd Flan Mon-Plan Total Flan Mon-Plan Total
17. Radar Imaging Satellite-1 [RISAT-1}) Revenue 3402 0.96 0.00 .95 0.81 000 0.81 0.16 000 0.16
Gaptal L4032 254 0.00 2.54 1.19 000 1.1% .79 0,00 0.79
Tz 3.50 0.00 3.50 2.00 000 2.00 0.55% 0.00) 0.95
18, GEAT4/GEAT-4R (GSAT-11 EM Rewvenus 3402 0.00 0.00 0,00 0.00 0.00 0.00 1.00 0.00 1.00
Captal E402 0.00 0.00 0.00 0.00 0.00 0.00 452,00 0.00 45,00
Taxal 0.00 0.00 0.00 0.00 0.00 0.00 50,00 0.00 ED.0D
18, Mawigational Satellite System Rewvenue 3402 34,35 0.00 34,33 23.40 000 23.40 3207 0.00 32.07
Capital c402 22771 0.00 227.71 144,00 000 144,00 186,23 0.00 18£.23
Toal 262,10 0.00 262,10 167,40 000 187,40 218,30 0,00 218.3D
19, Semi-conductor Laboratory [SCL) Rewvenue 3402 24.B83 28.96 53 .85 26.42 31.58 5E.00 45,72 34.28 ED.0D
Epital S402 0.00 0.00 0.00 0.00 000 0.00 0,00 0.00 0.00
Tatal 24,83 28,96 L3 .85 2642 31.58 5E.0D 45,72 34,28 ED.0D
20. Advanced Communication Satellite [GSAT-11- induding Rewvenus 3402 £.00 0.00 &.0D 6,21 000 6.21 7.55 0,00 7.55
launch services ) Captal S402 117.00 0.00 11700 28.79 000 28.79 402,45 0.00 402 .45
Taal 1.25.00 0.00 125,00 35.00 0.00 35.00 410,00 0.00 410,00
21, Earth Observation - New Missions Rewvenue 3402 1.50 0.00 1,50 0,00 000 0.00 1875 0,00 18.75
(TES Hyperspectral, DMS&R-1, Cartosat-3, ENVISAT, Capital L4402 34.00 0.00 34.00 0,00 000 0.00 181,25 0.00 181.25%
SCATTSAT, RISAT-3, Future EO Missions B GISAT) Tatal 35.50 0.00 35.50 0,00 0.00 0.00 200,00 0,00 200,00
22, SARA| Revenue 3402 1.03 0.00 1.03 1.06 000 1.06 1.63 000 1.63
Captal L4032 38.97 0.00 38.97 11.54 000 11.%4 20,87 0,00 20.57
Tz 440,00 0.00 440,00 13.00 000 13.00 22,50 0.00) 22,50
Sub- Total - Satellite Technology 881,85 122,03 1003.88 557.13 135.08 692,21 1305.98 121.97 1427.95
Launch Support, Tracking Network &
Range Facilities
23, Satish Dhavan Space Centre-SHAR Rewvenue 3402 121.05 70.50 191,55 125.00 10290 227.50 148.50 97.52 246.02
[SDSC-SHAR) Eptal S402 195.35 0.00 195.35 136.51 000 136.51 188,75 0.00 188.75
Tt/ 316.40 70.50 386,90 261,51 102,90 354 .41 337.25% 97.52 434,77
24, IR0 Telemet ry, Tradking and Command Rewvenus 3402 27.38 i7.22 &4 .60 2760 42,91 70.51 28,00 47,73 75.79
Metvaork [ISTRAC) Captal 5402 23.41 0.00 2341 26.15% 000 26.15 17.57 0,00 17.57
Tatal 50.79 7.2z EB.01 53.7% 42,91 6,66 45,57 47.73 93.36
Sub-Total - Launch Support. Tracking 367.19 107.72 474,91 315.26 145.81 46107 38282 145.21 5328.13
Network & Range Facilities
Total - Space Technology 3103.55 489,21 359276 2119.70 57706 2696.76 344431 573.28| 401 7.59

Department of Space/Indian Space Research Organisation




{in crores of Rupees)

I"«"I.;ijor

3010-2011 Budget

0102011 Revised

Description 2011-2012 Budget
Head Plan Mon-Plan Totd Plan Mon-Plan Total Plan Mon-Plan Total
Space Applications
2%, Space Applications Centre [SAC) Revenue 3402 100,43 100,44 200 .87 100.51 117,086 217.57 101,07 128,746 2259 B3
Capital G402 6,54 0.00 35,54 83,29 0.00 83.29 150,52 0.0 120,52
Tota 196,97 100,44 297 .41 183.BD 117.06 300,86 29199 128,76 420,75
26, Development & Eductional Gomm unicabion Revenue 34012 7374 /.85 81.59 21.04 8.60 29.64 7254 10,80 83,34
Uinit (DB} Eptal L4022 143 0,00 1.43 1.72 0.00 1.72 1.02 0.0 1.02
Total 7h17 7.5 B3.02 22,76 B.60 31.36 73.56 10.EQ) B4.3%
27, Mational Natural Rescures Management Revenue 3402 B762 0.00 8782 42,06 0.00 4208 74,82 0.0 74 B2
System (NNRMS)

28, Earth Observation Application Mission [ EOAM) Revenue 3402 231 0.00 2.31 2,33 0.00 2.33 2,53 0,00 2.53
29, Mational Remote Sensing Gentre (NRSC) Revenue 3402 63.16 62.05 125,21 62.52 67,71 130,23 62,592 7B.25) 141.17
Cpital 5402 104.94 0,00 104 .54 91.57 0.00 91.97 E21.63 0.0 B2.63
Taal 168,10 62.05 230.15 154.4% 67.71) 22220 145,55 78,25 223 .80
30, Disaster Managemert Support [DMS) Rewenue 3402 3107 0.00 31.07 19.68 0.00 13.68 2540 0,00 28,40
Epital c402 755 0.00 7.55 10.2% 0.00 10,29 6,17 0,00 &.17
Ttal 38.62 0.00 3B.62 29.97 0.00 29.97 34.57 0.0 34 .57
31. Morth Eastern-Spame Applications CentrelNE-SAC) Revenue 3402 6,25 1.75 B.00 0.00 1,75 1.75 .07 1,93 E.DD
Total - Space Applications 575,04 172.09 F47.13 43541 195.12| 630.53 629.09 219,74 848.83
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Head Plan MNon-Plan Totd Plan Mon-Plan Total Plan Mon-Plan Total
Space Scrences
342 Physiz| Research Labomtory [PRL) Rewvenues 3402 45,70 26.00 71,70 3197 13.16 47.13 48,31 32.39 50,70
33, Mational Atmospheric Research Labomtory (MARL) Rewvenue 3402 12.00 2.45 14 .45 543 0E7 .10 16,44 2.50 19.34
34, Mational Institute of Qimate Change & Environment Rewvenue 3402 1.00 0.00 1.00 0,10 000 0.10 0,10 0.00) 0.10
Sudies [NICES)
35, RESPOND Rewvenue 3402 15.00 0.00 15.00 14,00 000 14.00 15.00 0,00 15.00
35, Sensor Payload Cevelopment/ Rewvenues 3402 15,00 0.00 15,00 525 0.00 8,25 30,00 0.00 30.00
Pz netany Soence Programme

37, Megha-Tropiques Project Revenus 3402 2,37 0.00 2,37 2,20 0.00 2.20 1,13 0.00 1.13
Eptal S402 7.63 0.00 7.63 .80 000 7.80 087 0.00) 0.87
Tata! 10.00 0.00 10.00 10.00 000 10.00 2.00 0.00) 2.00
3B, ADITYA Rewvenue 3402 3.70 0.00 3.70 0.34 0.00 0.34 1,22 0.00 1,22
Capital S402 36.30 0.00 36.30 Sl 000 5.41 38.78 0,00 38.78
Tota! 40,00 0.00 40.00 575 0.00 575 40,00 0.00 40,00
39, Astrosat 1802 Revenue 3402 1.59 0.00 1.59 1.11 000 1.11 0.83 0.00) 0.83
Cpital c402 E41 0.00 241 529 0.00 &.59 9,17 0.00 9.17
Tatal 10,00 0.00 10.00 10.00 000 10.00 10.00 0,00 10,00
40, Indian Lunar Mission - Chandeyaan-1 & 2 Revenue 3402 4,63 0.00 4,63 3.78 0,00 3.78 7.70 0.00 7.70
Zptal L402 95.37 0.00 95.37 2122 000 21,22 72,30 0,00 72.30
Tatal 100,00 0.00 100.00 25.00 000 25.00 E0.00 0.00) ED.DD
41, ISRO Geosphers Bicsphere Programme (ISR GEP) Revenue 3402 2B.96 0.00 28,95 2245 0.00 22,45 24,74 0.00 24,74
42, Atmaospheric Sciene Progmmme Rewvenue 3402 2545 0.00 28,45 20,13 0.00 20,13 25.20 0.00 25.20
43, Small Satellites for Atmospheric Rudies and Astronomy Revenue 3402 £.00 0.00 £.00 2,00 0.00 2.00 4,00 0.00 4,00
Eptal c402 2,00 0.00 2.00 0.50 0.00 0.50 1,00 0.00 1.00
Tatal 10,00 0.00 10.00 2.50 000 2.50 500 0,00 5.0
44, Tther Schemes Revenues 3402 13,70 2,00 15,70 16.64 2,00 1E.64 17.04 2,00 13,04
Total - Space Sciences 330.81 30.45 361.26 177.23 15.83 153.06 313.83 37.29 351.12
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Description 2011-2012 Budget
Head Plan Maon-Plan Totd Plan Mon-Plan Total Plan Mon-Plan Total
Direction & Administration;
Other Programmes
45, Special Indigenisstion/ Advance Ordering Revenue 3402 31,79 0,00 31,79 46,62 0,00 45,62 I1E.75 0,00 118,76
Capital 5402 200,00 0,00 200,00 455,00 0,00 455,00 20,00 0,000 20.00
Total 131,79 0.00 131,79 £11.62 0.00 138,75 0.00 138,76
45, Chhers Revenus 3402 3.40 52.39 RR.79 2.65 56,93 59,58 2.95 SB.BG) 61,81
Capitzl 5403 74,34 0,00 74.34 11,70 0.00 11,70 12,75 0.00 13,75
Tatal 7774 52.39 130,13 14,35 56,93 71.28 15.71 5B.BG| 74,57
Tofal - D¥rection & Administration /| 309,53 52,39 361.92 525.97 56.93 71.28 254,47 58.86) 313.33
Other Programmes
INSAT Operational
47, Master Control Faciﬁty (MCF) Revenue 3282 178 25 . Bo 3362 801 26,410 .41 E,0D 2753 3t.63
Capitzl Cyloy) 2141 0,00 21,41 15,13 000 15,13 9,80 0,00 9,E0
Ttal 25.17 25,55 5503 24.14 26,410 50,54 17.80 2763 45,43
4E, THEAT Y Satelites lincluding Launch Servces ) Revenus 3252 0.80 0,00 08D 0.26 0,00 0.28 82.B1 0,00 82.B1
Capital 5252 76,80 0,00 75,50 23.24 0,00 23,54 44,59 0,000 44,55
Total 7760 0,00 77.60 24,10 0.00 24,10 137.40 0.00 137,40
34, THEAT4 Satelites {induding Launch Seruces and Hevenye EpLoy) &0.04 LX) B4 198 40 X T FITER i P
lezsing of trans pondars ) CGapital 5753 514,75 0,00 514,75 435,05 000 435,05 685,55 0,00 685,55
Tata! 574,30 0,00 574,30 553,45 0,00 593,45 213,10 0,000 913.10
Total - INSAT Operabional| 681,07 25.86 706,93 741,69 26,40 7e8.09 1058.30 27.63 108593
50, Aid Materials & Equipment - Gross Revenue 3606 0.00 0,00 0,00 0,00 0.00 0,00 0.00 0.00 0.00
Cedud - Trnsfers to fundional Major Head Revenus 36D 0.00 0.00 0.00 0.00 0,00 0.00 0.00 0.00) 0.00
Plet - i tiztenalk & Equipment Toral 060 [1X) [1X) 0.00 [ (1K) 0.00 [ .00
Grand Total 5000.00 F78.00 S5778.00 4000.00 830.00/ 4368.38 5700.00 926.00| 6626.00
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Description Major 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Flan [ MonPlan [ Totd PFlan [ NonPlan [ Total PFlan [ NonPlan [ Total
B. Investment in Public Enterprises: 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head of | Budget TEER Total Budget TEER Total Budget TEER Total
Dev, Support Support Support
1. Brire Corporation Limied .0 . ] (i) [T ] (i) [T i
C. Plan Outlay: 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Budget | IEER Total Budget IR [ Tl Budget | IEBR [ Tatal
Support Support Support
1. Spa= Research 34| So00.00 0.00  S000.00|  4000.00 0.00  4000.00 5700.00 0.00  5700.00
D. Major Head-wise Totals Total 5000.00 77800 577800 4000.00 S80.00  4850.00] 5700.00 926.00 662600
Major 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Plan Non-Plan Tatal Plan Non-Plan Tatal Plan Non-Plan Tatal
Revenue 3757 EE.50 35 B8 54 45 0667 76,40 233,07 316,35 1763 345 55
Hevenue Ty [ 1 A4 14 J55E 30 171660 EFEE JEEE 7E pEEER BESIT 3355
Revenue 45T .00 & &0 .00 BEE -4 .00 570 &30
Capital i) B1347 0,00 613 A7 i .00 G35 7 TiEE .00 T35 5
Capital T .00 3084 77 154750 0.00 184750 IT0EEE 0.00 3308 58
Revanue 608 .60 .00 .00 .00 .00 .00 .00 .00 .
Recovery/Charged/Gross 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Plan ' Non-Plan Tatal Plan i Mon-Plan Tatal Plan i Mon-Plan Tatal
Recovary 0.0 0.00 0.0 0.0 0.00| 0.0 0.0 0.00| 0.0%
tharged 0.40 0.50 0.90 0.40 0.50 0.90 0.40 0.50 0.90
& ross Expenditure 5000.04| 778.00| S5778.04| 4000.04| SS0.00| 436842 5700.04| 926.00 6626.04
E1l. Budget Support to Head of 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Public Enterprises Dev, Exquity Lezn Tetz! Equity Lezn Tetz Equity Lcan Total
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
F. RECOVERIES Maj 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Plan Non-Plan Tatal Plan Nor-Plan Tatzl Plan Non-Plan Tatzl
Revenue 3752 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
Hevenue EE1ik) (] .00 0 0.0 [ 0 0.0 [ i
Revenue 45T .00 [ [ .00 .0 [ .00 .0 i
Capital i) .00 [ [ .00 .0 [ .00 .0 i
Capital 403 .04 0,00 .04 0.04 .00 .04 0.04 .00 004
Heverie 0 .60 (] o6 (i .6 o6 (i .6 b
Total 0.04 0.00 0.04 0.04 0.00 0.04 0.04 0.00 0.04
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Description Major 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Plan MNon-Plan Totd Plan Mon-Plan Total Plan Mon-Plan Total
G. CHARGED EXPENDITURE Major 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Plan MNon-Plan Tatzl Plan Nor-Plan Tatal Plan Nor-Plan Tatzl
Revenue 3357 .00 0,01 .01 0.00 0.01 .01 0.00 0.a1 .01
Revenue 3402 a.00 0,49 .49 0.00 02,49 0,47 000 0,49 a2.49
Revenue 3451 a.00 0.00 0.0 0.00 a.04 0,00 000 .08 a2.00
Gaptal £Jcy a2.00 0.00 0.0 0.00 a8.00 a2.00 0.00 000 a2.00
Capital S402 .40 .00 .40 a2.28 a.00 a3.40 [ ) a0 &40
Revenue E{ .00 o008 &0 ¥ o008 .0 .0 a0 .00
Total a4 asa a9q a4 a.5a a3 o4 asa ke i)
H. RECEIPTS NETTED Mejor 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Plan MNeon-Plan Tatzl Plan Nor-Plan Tatal Plan Nor-Plan Tatzl
Revenue 3257 0.00 0,00 0.00 0.00 0.00 0,00 0.00 0,00 0,00
Revenue 3402 0.00 0,00 0.00 0.00 0.00 0,00 0.00 0.00 0,00
Hevenue $4E] 0.0 .06 1] 00 [O]) i) (X0 X ]] 1]
Gaptal LJct 0,00 0,00 0,00 0,00 0.00 0,00 0.00 0,00 0,00
Gaptal £40 0,00 0,00 0,00 0,00 0.00 0,00 0.00 0,00 0,00
Revenue 3808 0.00 0,00 0.00 0.00 0.00 0,00 0.00 0,00 0.00
Total 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
I. GROSS FIGURES Maj 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Plan Non-Plan Tatzl Plan Non-Plan Tatal Plan Nor-Plan Tatal
Revenue 37527 68,60 15.85 4,46 106,67 76,40 733.07 318,35 17.63) 345,38
flevanie $407F AN T44 44 k] 1FEE B44.54 FEEETE F433T BESAT i)
Revenue 3451 0.00 2,00 E.00 0.00 E.EE £.E6 0.00 9,20 9,20
Gptal Cly] 612,47 0,00 612,47 535,02 0.00 535,02 739,55 0,00 735,55
Gaptal 5407 208481 0,00 2084 81 154754 0.00 1547 .54 1I0EE2 0.00 1208 £2
Hevenue $EE . 3] (1] [0} [ [ }] [0} GGG (1]
Total 5000.04 F78.00 SI78.04 4000.04 880.00 4880.04 S5700.04 926.00 6626.04
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Description Major 2010-2011 Budget 2010-2011 Revised 2011-2012 Budget
Head Plan Mon-Flan Totd Flan Mon-Plan Total Plan Mon-Plan Total
DEMAND NO. 90
DEPARTMENT OF SPACE
I. Estimates of the amount required in the year ending 21st March, 2012, to defray cha in respect of DEPARTMENT OF SPACE:
Revenue | Capital Total (in croms of Rupess)
Charged 0.350 0.40 0.90
Voted| 367697 2948.17 6625.14
I1. The Heads under which this Grant will be accounted for on behalf of the DEPARTMENT OF SPACE:
Major 2010-2011 Budget 2010-2011 Revised 2011-2017 Budget
Head Plan Non-Plan Tatal Plan Nor-Plan Tatal Plan MNor-Plan Tatal
REVENUE SECTION
Sedstanat - Eoonomic Servies 3451 000 E.00 E.00 0,00 B.6E .66 0,00 9,20 9,20
Catelite Systems 3252 &8.60 25 .86 4 .45 20667 26,410 233.07 31835 2763 345,38
harged| [ ) f.ai .04 .6 aq &.01 .06 .07 a2.07
Voted &B.60 25 .BE 4 .45 20667 26,39 233.06 318,35 2762 345,57
Spece Ressarch 3402 225416 744,14 2558 .30 1710.81 £44.94 255575 2433,12 BE5.17) 3322.2%
Chamed| 200 a4g J.45 L q49 .49 .00 49 .45
Vated 2254.16 743 .65 2557 81 1710.81 B44.45 2555.26 243312 BEB.GE 3321.80
£id Materials & Eguipment 3606 000 0.00 0.00 0,00 000 0.00 0,00 0,00 0.00
Total - Revenue Section 2322.76 FF.00 2100.76 191748 880.00 279748 27531.47 92600 I6F7AT
Charged o0 asa asa L7 oasg 57 .06 A5 57
Voted| 2322.76 FF7.50 2100.26 1917.48 879.30 279698 2751.47 925.50 267697
(CAPITAL SECTION
Capital Outlay on Satelite Systems 5252 512,47 0,00 512,47 53502 000 535.02 739,95 0,00 739.95
Capita| Outlay on Space Ressarch 5402 206481 0,00 2064 81 1547.54 0,00 154754 220862 0.00 2208 .62
Changed &40 Laa J.440 [0 [olels) a&.440 - n) a.aa gJ.83
Vated 206441 0.00 2064 41 154714 0.0 1547.14 220822 0.00 2208.22
Total - Capital Section 2677.28 0.00 2677.28 208256 0,00 2082156 2948.57 0,00 2948.57
Charged o440 o.00 o409 40 o0 L i (i O R
Voted| 2676.88 0,00 2676.88 208216 0,00 208216 2948.17 0,00 2948.17
GRAMND TOTAL S000.03 FF8.00 S778.04 D00, D3 880.00 4880.04 S700.03 92600 6626.04
Charged o4 asa a9 o440 a5 L7 047 .50 %7
Voted| 4999.564 FFE.o0 SFFi14a 35999.64 879.50 4879.14 3699.64 925.50)| 6625.14
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Annexure 9

GLOSSARY of Terms Used
ISRO Indian Space Research Organization
DOS Department of Space
BEA Budgetary and This Office is functioning at ISRO Hq which is
Economic Analysis responsible for planning, analysis of activities and
Office, ISRO HQ formulation of overall Budget.
PRGOFC Programme Office The Budget focal point in-charge of space programme.
For instance GEOSAT Programme office in ISAC.
Similarly several programme offices may be functioning
at Cost Centres
PPEG Programme Planning &  PPEGs of cost centres are responsible for formulation of

Evaluation Group

PMO Project Management
Office

PAO Pay and Accounts
Officer

ISRO Council

White Book

Space Commission

budget estimates for centre activities such as R&D,
Facility Operations, Salary & Administration, Technical
facilities/infrastructure etc.

PMOs are the Budget focal points at Cost Centres for
formulation of budget estimates for projects such as
Mars Orbiter Mission, Chandrayaan etc

The officer at DOS Hq who is responsible for
consolidating the monthly expenditure details furnished
by all the cost centres.

It is a highest decision making body at organizational
level comprising of the Directors of cost centres. ISRO
Council examines the draft budget document containing
detailed break-up of programmes/projects and budget
estimates there under.

It is a book containing the Budget Estimates in respect
of Cost Centres, Projects, Programmes with detailed
break-up. The contents include forecasts for the next
year, revised estimates for the current year, actual
expenditure for the previous year, up to date expenditure
for the current year along with reasons for variations and
remarks.

It is the apex policy making body comprising of
dignitaries from Govt. of India and its nominees. ‘White
Book’ is examined by Space Commission and accords
approval.
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AS&FA

e-PAC

FY
CY
PY

DDG

RE

BE

SBE

Vote-on- Account

Revenue & Capital

Expenditure

Plan and Non-Plan
Expenditure

Additional Secretary &

Financial Advisor

Electronic
Accounts
Consolidation

Pay

Financial Year
Current Year
Previous Year

Detailed Demand for

Grant

Revised Estimates

Budget Estimates

Statement of Budget
Estimates

and

Officer-wise

The officer in charge of the Integrated Finance Division
of DOS/ISRO who periodically reviews the progress of
expenditure and also the accuracy of estimates.

This is a software/utility deployed in the office of PAO,
DOS to consolidate monthly accounts of expenditure
submitted (in the form of text files) by the cost centres.
The proposed software is expected to provide an
external interface with the e-pac software wherein
monthly expenditure position could be updated.

The final product of the entire budgeting process
containing object head-wise break of Budget Estimates
for ensuing year and the Revised Estimates for the
current year which is laid before the Parliament for
voting.

These are the Revised forecasts of cash-flow
requirements for the ongoing year.

These are the projections for the Budgeting year which
is approved by Parliament.

The format in which estimates (BE&RE) are submitted to
Ministry of Finance before preparation of DDG. This
contains Revenue-Capital, Plan-Non-Plan bifurcation of
expenses

Parliament may sanction advance grant (a certain
percentage of the Budget) to meet the budget
requirements of the first two/three months of each
financial year pending detailed discussion of the budget.

Revenue Expenses are expenses the utility of which
may not extend over that particular financial year. These
expenses are essential for running/functioning of the
establishment. Whereas, utility of Capital expenditure
spreads over multiple years with a view to create
tangible assets.

Revenue Expenses and Capital Expenses can be
identified by the object heads assigned to each which is
as prescribed by CGA

Plan Expenses denotes expenses w.r.t Plan projets/
schemes approved under Five Year Plan of the
Department. All other expenses forms Non-Plan
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Voted and Charged
Expenditure

GIA

NITI Aayog

Autonomous
Bodies

Grant-in-Aid

National Institution for
Transforming India

5 Autonomous Bodies
functioning under the
umbrella of DOS/ISRO

Expenses

The bifurcation of Plan & Non-Plan expenses have to be
captured at the time of submission of Budget estimates
by PPEG/PMO/Programme offices.

Voted Expenses denote expenses which require the
voting of the Parliament. Charged Expenses are not
voted by the Parliament such as Court decrees, legal
awards, fines efc.

The bifurcation of Voted & Charged expenses have to
be captured at the time of submission of Budget
estimates by PPEG/PMO/Programme offices.

It is an item of Expenditure which denotes funding to
Autonomous bodies, educational institutions, welfare
associations etc.

The national level body which is authorized to oversee
the schemes and programmes formulated by the
Administrative  Ministries/Departments  which is a
replacement of erstwhile Planning Commissions.

Unlike the Centres/Projects/Units functioning under
DOS/ISRO which follow cash based accounting system,
autonomous bodies follow Commercial/Accrual based
accounting. They are financed by way of Grant-in-Aids
by the Department.
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