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LFR-PENN-M 82610OEPAMOW 4/8/2009

Invasive Plant Eradication and Management on Pennsylvania and Fountain Avenue Landfill, Brooklyn NY

Start Date: Bid Date:

Estimate Range: $4,000,000.00 To: $5,000,000.00 Plan Cost: $100.00

Comments: MAND PreBid 4/14@Penn Trailer in BK@10:30AM

From:

4/23/2009

FMC-5-2008(R3) 82608FMC5208 4/10/2009

Install,Repair, Maintain and Inspect Heating Ventilation and Air Conditioning Systems at Various locations, NYC

Start Date: Bid Date:

Estimate Range: $650,000.00 To: $750,000.00 Plan Cost: $40.00

Comments:

From:

4/28/2009

1240-PEL 826091240PEL 4/3/2009

Operation, Maintenance and Environmental Montinoring at Pelham Bay Landfill

Start Date: Bid Date:

Estimate Range: $2,500,000.00 To: $3,000,000.00 Plan Cost: $80.00

Comments: 4/22 9605 Horace Harding Expressway 2nd fl conf rm 10AM

From:

5/20/2009

1216-MV 8261001216MV 4/7/2009

Floatable Services, Citywide

Start Date: Bid Date:

Estimate Range: $3,400,000.00 To: $4,000,000.00 Plan Cost: $80.00

Comments: PreBid 4/16@9605 Hrce Hrdng 2nd Flr Conf. RM 2@11AM

From:

4/28/2009

CAT-210WM 82609WM00243 4/2/2009

Water Main to Commerce Street Pumping Station

Start Date: Bid Date:

Estimate Range: $14,000,000.00 To: $16,700,000.00 Plan Cost: $100.00

Comments: 4/16 465 Columbus Ave 9AM

From:

4/30/2009

BULKCHEMTST-10 82610BLKCHEM 4/7/2009

Laboratory Analysis of Bulk Water Treatment Chemicals Delivered to the NYC Water Supply

Start Date: Bid Date:

Estimate Range: $500,000.00 To: $600,000.00 Plan Cost: $40.00

Comments:

From:

4/29/2009
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NC-50A(R2) 82609WP01170 4/15/2009

Construction of 3 140,000 CU FT. Sludge Vessels, Newtown Creek WPCP

Start Date: Bid Date:

Estimate Range: $75,000,000.00 To: $91,069,000.00 Plan Cost: $100.00

Comments: 5/20 9605 Horace Harding Expressway 4th fl conf rm 1PM

From:

7/30/2009

PW-67(R) 82609WPC1175 4/16/2009

Reconstruction of 4160 Volt Main Sewage Pump and Blower Motors, Citywide

Start Date: Bid Date:

Estimate Range: $1,700,000.00 To: $2,002,000.00 Plan Cost: $80.00

Comments:

From:

5/6/2009

NC-41P(R1) 82609WP01167 2/23/2009

Central Residuals Building,Newtown Creek - Plumbing

Start Date: Bid Date:

Estimate Range: $16,000,000.00 To: $19,877,000.00 Plan Cost: $100.00

Comments: 3/11 329 Greenpoint Ave, Brooklyn 10A

From:

4/30/2009

NC-41E(R1) 82609WP01165 2/23/2009

Central Residuals Building,Newtown Creek - Electrical

Start Date: Bid Date:

Estimate Range: $63,000,000.00 To: $75,802,000.00 Plan Cost: $100.00

Comments: 3/11 329 Greenpoint Ave, Brooklyn 10A

From:

4/30/2009

NC-41G(R1) 82609WP01164 2/23/2009

Central Residuals Building,Newtown Creek - General

Start Date: Bid Date:

Estimate Range: $470,000,000.00 To: $563,311,000.00 Plan Cost: $100.00

Comments: 3/11 329 Greenpoint Ave, Brooklyn 10A

From:

4/30/2009

NC-41H(R1) 82609WP01166 2/23/2009

Central Residuals Building, Newtown Creek- HVAC

Start Date: Bid Date:

Estimate Range: $38,000,000.00 To: $45,820,000.00 Plan Cost: $100.00

Comments: 3/11 329 Greenpoint Ave, Brooklyn 10A

From:

4/30/2009
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SYSOPS-02-REM
(R)

82610TANKREM 4/15/2009

Demolition of Tanks 8 and 9 in Queens County, NY

Start Date: Bid Date:

Estimate Range: $850,000.00 To: $1,000,000.00 Plan Cost: $80.00

Comments:

From:

5/16/2009

Total Number of Contracts: 13


