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RFP No. 04/19-380
Construction Manager/General Contractor Services for

3000 SE Powell

CHANGES MADE TO SOLICITATION DOCUMENTS

1. The Fee Proposal Form
 Updates have been made to the Assumptions section for clarity.
 Updates have been made to the Labor Costs description to specify references 

made to the Agreement.

The amended Fee Proposal Form is found on Page 2 of this Addendum. The amended 
Fee Proposal Form included in this Addendum #1 is to be submitted with your Proposal.

2. Section III.A.6.b is amended to read:

CM/GC Fee. A fee in the form of a percentage that will be applied to construction 
services as described in AIA A133-2009 § 5.1.1. Costs to be included in this fee are 
profit, overhead and any other costs per § 5.1.1.

3. Change all references that reflect $50 million construction budget to reflect a 
$40 million construction budget.
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COST PROPOSAL FORM
(Submission Requirement)

Assumptions

Construction Cost Estimate 

Construction Duration

$40,000,000

16 Month

Fee

1.   CM/GC Fee:  %
This fee is applied to all pre-construction and 
construction services.

Initial Guaranteed Maximum Price (GMP)

Lump-sum cost for the pre-construction phase only, including 
CM/GC fee. Provide an appropriate level of detail on a separate 
sheet. Round to the nearest integer.

$ 

Construction Services Amendment

Construction services cost only. TBD

Labor Costs

Estimate of supervisory and administrative labor costs 
included as cost of work for the construction phase only.
These costs are further described in § 6.2 of the Agreement.

$ 

Signature:  

Name:  

Title:  

Date:  
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