
Preliminary Construction Budget

Sample Project (Somewhere, CA) Site Detail

1 S U R V E Y  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X ROUGH GRADE STAKES 1 LS 5,500.00 5,500
PAD BLUETOPS/CERTIFICATION 1 LS 3,250.00 1,500
BUILDING CORNER STAKES 1 LS 3,850.00 1,500
CURB & GUTTER STAKES 1 LS 6,250.00 6,250
TRANSFORMER 1 LS 1,200.00 1,200
FIRELINE STAKES 1 LS 2,880.00 2,880
SEWER/STORM STAKES 1 LS 4,250.00 4,250
PARKING LOT LIGHTS 1 LS 2,680.00 2,680
MONUMENT SIGNS 1 LS 1,500.00 1,500
TRASH ENCLOSURES 1 LS 2,250.00 2,250
COURTYARDS 1 LS 2,250.00 2,250
STORM DRAINS 1 LS 3,500.00 3,500
RESTAKING 1 LS 7,500.00 7,500
RETAINING WALL 1 LS 3,500.00 3,500
FINE GRADE CERTIFICATION 1 LS 2,500.00 2,500

          TOTAL SURVEY 48,760

2 E R O S I O N  &  D U S T  C O N T R O L  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X SAND BAGS 6000 LF 1.25 7,500
EROSION CONTROL MAINTENANCE 1 LS 5,000.00 5,000
EROSION @ DRAINS 5 EA 250.00 1,250
GRAVEL BAGS AT ENTRY 5 EA 250.00 1,250
STABILIZED ENTRY 3 EA 2,500.00 7,500
SILT FENCE 4000 LF 1.25 5,000
DUST CONTROL 1 LS 10,000.00 10,000
STEEL TRUCK GRATES  3 @ 10 MO 30 MO 450.00 13,500
WATER TRUCK & WATER @ 10 MO 10 MO 2,500.00 25,000

          TOTAL EROSION & DUST CONTROL 76,000

3 E A R T H W O R K 
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X CLEAR & GRUB 391500 SF 0.02 7,830
GRADING BID FROM SUB 1 LS 225,400.00 225,400
IMPORT 10000 CY 10.00 100,000
WATER FOR EARTHWORK 1 LS 15,000.00 15,000
GRADING AT COURTYARDS 1 LS 15,000.00 15,000

          TOTAL EARTHWORK 363,230

4 A. C.  P A V I N G
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X 3 1/2" OVER 4" 172158 SF 1.75 301,277
2 x 6 HEADER 417 LF 3.00 1,251
CLEAN PAVING 172158 LS 0.05 8,608

         TOTAL A.C. PAVING 311,135
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Preliminary Construction Budget

Sample Project (Somewhere, CA) Site Detail

5 S T R I P I N G  /  B U M P E R S
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X PARKING STALLS 487 EA 2.50 1,218
HANDICAP SYMBOLS 10 EA 25.00 250
CAR POOL 50 EA 5.00 250

0.00 0
HANDICAP ENTRY SIGNS/POSTS 3 EA 160.00 480
HANDICAP STALL SIGNS/POSTS 10 EA 160.00 1,600
CONCRETE BUMPERS 11 EA 22.00 242
ARROWS 10 EA 15.00 150
RED PAINTED CURB 2000 LF 0.60 1,200
STOP SIGN 3 EA 160.00 480
CROSS HATCH    544 X 5 2720 SF 0.65 1,768
FIRE LANE STENCIL 50 EA 20.00 1,000

          TOTAL STRIPING / BUMPERS 8,638

6 L A N D S C A P E  /  I R R I G A T I O N    
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X LANDSCAPE 115000 SF 2.25 258,750
IRRIGATION 115000 SF 1.25 143,750
LARGE TREES 15 EA 2,500.00 37,500
CONCRETE MOW STRIP 3000 LF 5.00 15,000
VINEYARD STAKES 1 LS 3,500.00 3,500
MAINTENANCE 3 MO 1,500.00 4,500

          TOTAL LANDSCAPE / IRRIGATION 463,000 4.03$   SF

7 S I T E   D O M E S T I C   W A T E R & G A S  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X 2" WATER MAIN 267 LF 15.00 4,005
2"  WATER LATERAL 100 LF 15.00 1,500
INSTALL 2"  WATER METER / BACKFLOW 3 EA 500.00 1,500 COST OF METER BY OWNER
SHUT OFF VALVE 2 EA 150.00 300
PRESSURE REDUCER (PRV) 2 EA 250.00 500
TRENCHING & BACKFILL FOR GAS PIPING 750 LF 15.00 11,250 ALLOWANCE

          TOTAL SITE DOMESTIC WATER 19,055

8 S I T E   S E W E R   
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X 8" MAIN -VCP 834 LF 18.00 15,012
6" LATERALS TO BUILDING - VCP 537 LS 16.00 8,592
6" CLEAN-OUTS 14 EA 450.00 6,300
MANHOLES 1 EA 3,250.00 3,250
BACK-WATER VALVES 3 LS 500.00 1,500

          TOTAL SITE SEWER 34,654
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Preliminary Construction Budget

Sample Project (Somewhere, CA) Site Detail

9 S I T E   F I R E   S E R V I C E
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X FIRE HYDRANTS 6 EA 3,800.00 22,800
P.I.V. 2 EA 1,800.00 3,600
FIRE DEPARTMENT CONNECTION 2 EA 2,100.00 4,200
BUILDING FLANGE 2 EA 1,250.00 2,500
GATE VALVES @ HYDRANTS 6 EA 250.00 1,500
8" MAIN 659 LF 23.00 15,157
6" LINE 941 LF 20.00 18,820
TEST & CHLORINATE 2 EA 500.00 1,000

 
          TOTAL SITE FIRE SERVICE 69,577

10 S I T E   S T O R M   D R A I N
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X CONNECTION 1 EA 500.00 500
INLET STRUCTURE 3 EA 5,000.00 15,000
36" HDPE 270 LF 52.00 14,040 Bust!
24" HDPE 100 LF 35.00 3,500 Bust!
COURTYARD DRAIN ALLOWANCE 1 LS 15,000.00 15,000

 
          TOTAL SITE STORM DRAIN 48,040

11 DECORATIVE CONCRETE PAVING
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

STANDARD COLOR VEHICULAR PAVING 12189 SF 8.00 97,512
FANCY VEHICULAR PAVING 3004 SF 10.00 30,040
REINFORCING STEEL 15193 SF 1.00 15,193
BASE MATERIAL 15193 SF 0.50 7,597
SEALER & CAULKING 15193 SF 0.50 7,597

          TOTAL DECORATIVE PAVERS 157,938

12 S I T E   C O N C R E T E  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X CURB ONLY 4918 LF 9.00 44,262
DIAMOND SHAPE CURB 1100 LF 15.00 16,500
CURB & GUTTER 312 LF 14.75 4,602
V-GUTTER 6192 SF 3.50 21,672
HANDICAP RAMPS 5 EA 325.00 1,625
4" DECORATIVE WALKS 7407 SF 6.00 44,442
4" WALKS BROOM FINISH 6505 SF 3.75 24,394
LIGHT POLE BASE 22 EA 850.00 18,700
PIPE GUARDS 20 EA 200.00 4,000
U CHANNEL 50 LF 20.00 1,000
12" BAND AT PAVERS 3394 LF 8.00 27,152
STAIRS 250 LF 75.00 18,750
BASE MATERIAL UNDER CONCRETE 1200 TN 12.00 14,400

CONTINGENCY 1 LS 25,000.00 25,000
0.00 0

          TOTAL SITE CONCRETE 266,499
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Sample Project (Somewhere, CA) Site Detail

13 M A S O N R Y  R E T A I N I N G  /  S C R E E N  W A L L S  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X FOOTING  1723 X 3 X 2 125 CY 175.00 21,875
REBAR AT FOOTING 7500 LB 1.00 7,500
MASONRY RETAINING - 1' TO 4' --- 8" TO 12" BLOCK 4535 SF 10.00 45,350
CAP 906 LF 2.00 1,812

0.00 0

          TOTAL MASONRY WALLS 76,537

14 T R A S H  E N C L O S U R E S  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X CONCRETE WORK 0 CY 175.00 0 SEE BUILDING CONCRETE
TUBE STEEL TRELLIS 2 EA 7,800.00 15,600
GATES 4 EA 850.00 3,400
BIRD NETTING 2 EA 1,000.00 2,000
PAINTING 2 EA 500.00 1,000

          TOTAL TRASH ENCLOSURES 22,000

15 W A T E R P R O O F I N G  &  D R A I N S  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X WATERPROOFING 3000 SF 2.75 8,250 AT RETAINING WALLS
DRAIN LINE 1000 12.00 12,000 AT RETAINING WALLS

0.00 0

          TOTAL WATERPROOFING & DRAINS 20,250

16 S I T E  I M P R O V E M E N T  A L L O W A N C E S
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X ART WORK 1 LS 75,000.00 75,000
COURTYARD AT HAVEN & 24TH 1 LS 50,000.00 50,000
CORNER OF HAVEN & ARROW HWY 1 LS 5,000.00 5,000
PEDESTRIAN LIGHTING 1 LS 25,000.00 25,000

0.00
          TOTAL SITE IMPROVEMENT ALLOWANCES 155,000

17 M O N U M E N T   S I G N  A L L O W A N C E
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X HAVEN 2 EA 15,000.00 30,000
24TH 2 EA 7,500.00 15,000
ARROW 2 EA 7,500.00 15,000

          TOTAL MONUMENT SIGN 60,000

18 S I T E  F U R N I S H I N G S  A L L O W A N C E
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X BENCHES 1 LS 5,000.00 5,000
POTS 1 LS 7,500.00 7,500
ASH & TRASH URNS 1 LS 2,500.00 2,500

          TOTAL SITE FURNISHINGS 15,000
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Preliminary Construction Budget

Sample Project (Somewhere, CA) Site Detail

19 B I K E  R A C K S 
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X METAL BIKE RACKS 2 EA 1,500.00 3,000
0.00 0

          TOTAL BIKE RACKS 3,000

20 S I T E   E L E C T  /  P O W E R   /  T E L E P H O N E  /  C A T V  /  L I G H T I N G
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS

X
PHASE I SCE/VERIZON & CATV 1 LS 114,777.00 114,777

PIV CONDUITS 1 LS 3,470.00 3,470

SITE LIGHTING 1 LS 120,157.00 120,157

LANDSCAPE LIGHTING (ALLOWANCE) 1 LS 50,000.00 50,000

MONUMENT SIGN POWER & LIGHTING 1 LS 24,684.00 24,684

IRRIGATION POWER 1 LS 10,000.00 10,000

          TOTAL SITE ELECT / POWER / TELEPHONE / CATV / LIGHTING 323,088

21 W Q M P  R E Q U I R E M E N T S  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X CONTEK SYSTEM 1 LS 175,000.00 175,000 ALLOWANCE
GRASS PAVER SYSTEM 1 LS 125,000.00 125,000 ALLOWANCE
STRUCTURES 1 LS 50,000.00 50,000 ALLOWANCE
CONTINGENCY 1 LS 50,000.00 50,000 ALLOWANCE

          TOTAL WQMP REQUIREMENTS 400,000

22 C L E A N  -  U P  
DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS 

X CONSTRUCTION & FINAL CLEAN-UP 10 MO 2,500.00 25,000
0.00 0

          TOTAL FINAL CLEAN-UP 25,000
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