RMDALTON Preliminary Construction Budget

CORPORATION

Sample Project (Somewhere, CA) Site Detall
1 SURVEY

|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X ROUGH GRADE STAKES 1 LS 5,500.00 5,500

PAD BLUETOPS/CERTIFICATION 1 LS 3,250.00 1,500

BUILDING CORNER STAKES 1 LS 3,850.00 1,500

CURB & GUTTER STAKES 1 LS 6,250.00 6,250

TRANSFORMER 1 LS 1,200.00 1,200

FIRELINE STAKES 1 LS 2,880.00 2,880

SEWER/STORM STAKES 1 LS 4,250.00 4,250

PARKING LOT LIGHTS 1 LS 2,680.00 2,680

MONUMENT SIGNS 1 LS 1,500.00 1,500

TRASH ENCLOSURES 1 LS 2,250.00 2,250

COURTYARDS 1 LS 2,250.00 2,250

STORM DRAINS 1 LS 3,500.00 3,500

RESTAKING 1 LS 7,500.00 7,500

RETAINING WALL 1 LS 3,500.00 3,500

FINE GRADE CERTIFICATION 1 LS 2,500.00 2,500

| TOTAL SURVEY 48,760
2 EROSION & DUST CONTROL

|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X SAND BAGS 6000 LF 1.25 7,500

EROSION CONTROL MAINTENANCE 1 LS 5,000.00 5,000

EROSION @ DRAINS 5 EA 250.00 1,250

GRAVEL BAGS AT ENTRY 5 EA 250.00 1,250

STABILIZED ENTRY 3 EA 2,500.00 7,500

SILT FENCE 4000 LF 1.25 5,000

DUST CONTROL 1 LS 10,000.00 10,000

STEEL TRUCK GRATES 3 @ 10 MO 30 MO 450.00 13,500

WATER TRUCK & WATER @ 10 MO 10 MO 2,500.00 25,000

| TOTAL EROSION & DUST CONTROL 76,000
3 EARTHWORK

|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X CLEAR & GRUB 391500 SF 0.02 7,830

GRADING BID FROM SUB 1LS 225,400.00 225,400

IMPORT 10000 CY 10.00 100,000

WATER FOR EARTHWORK 1 LS 15,000.00 15,000

GRADING AT COURTYARDS 1 LS 15,000.00 15,000

| TOTAL EARTHWORK 363,230
4 A.C. PAVING

|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X 31/2"OVER 4" 172158 SF 1.75 301,277

2 x 6 HEADER 417 LF 3.00 1,251

CLEAN PAVING 172158 LS 0.05 8,608

TOTAL A.C. PAVING 311,135
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5 STRIPING/BUMPERS

|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X PARKING STALLS 487 EA 2.50 1,218

HANDICAP SYMBOLS 10 EA 25.00 250

CAR POOL 50 EA 5.00 250

0.00 0

HANDICAP ENTRY SIGNS/POSTS 3 EA 160.00 480

HANDICAP STALL SIGNS/POSTS 10 EA 160.00 1,600

CONCRETE BUMPERS 11 EA 22.00 242

ARROWS 10 EA 15.00 150

RED PAINTED CURB 2000 LF 0.60 1,200

STOP SIGN 3 EA 160.00 480

CROSS HATCH 544 X5 2720 SF 0.65 1,768

FIRE LANE STENCIL 50 EA 20.00 1,000

| TOTAL STRIPING / BUMPERS 8,638

6 LANDSCAPE/IRRIGATION

|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X LANDSCAPE 115000 SF 2.25 258,750

IRRIGATION 115000 SF 1.25 143,750

LARGE TREES 15 EA 2,500.00 37,500

CONCRETE MOW STRIP 3000 LF 5.00 15,000

VINEYARD STAKES 11Ls 3,500.00 3,500

MAINTENANCE 3 MO  1,500.00 4,500

| TOTAL LANDSCAPE / IRRIGATION 463,000 | $ 4.03 SF

7 SITE DOMESTIC WATER&GAS

|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X 2" WATER MAIN 267 LF 15.00 4,005
2" WATER LATERAL 100 LF 15.00 1,500
INSTALL 2" WATER METER / BACKFLOW 3 EA 500.00 1,500 COST OF METER BY OWNER
SHUT OFF VALVE 2 EA 150.00 300
PRESSURE REDUCER (PRV) 2 EA 250.00 500
TRENCHING & BACKFILL FOR GAS PIPING 750 LF 15.00 11,250 ALLOWANCE
| TOTAL SITE DOMESTIC WATER 19,055

8 SITE SEWER

|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X 8"MAIN -VCP 834 LF 18.00 15,012
6" LATERALS TO BUILDING - VCP 537 LS 16.00 8,592
6" CLEAN-OUTS 14 EA 450.00 6,300
MANHOLES 1 EA 3,250.00 3,250
BACK-WATER VALVES 3 LS 500.00 1,500
TOTAL SITE SEWER 34,654
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9 SITE FIRE SERVICE
|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X FIRE HYDRANTS 6 EA 3,800.00 22,800
P.LV. 2 EA 1,800.00 3,600
FIRE DEPARTMENT CONNECTION 2 EA 2,100.00 4,200
BUILDING FLANGE 2 EA 1,250.00 2,500
GATE VALVES @ HYDRANTS 6 EA 250.00 1,500
8" MAIN 659 LF 23.00 15,157
6" LINE 941 LF 20.00 18,820
TEST & CHLORINATE 2 EA 500.00 1,000
| TOTAL SITE FIRE SERVICE 69,577
10 SITE STORM DRAIN
|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X CONNECTION 1 EA 500.00 500
INLET STRUCTURE 3 EA 5,000.00 15,000
36" HDPE 270 LF 52.00 14,040 Bust!
24" HDPE 100 LF 35.00 3,500 Bust!
COURTYARD DRAIN ALLOWANCE 1 LS 15,000.00 15,000
| TOTAL SITE STORM DRAIN 48,040
11 DECORATIVE CONCRETE PAVING
|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
STANDARD COLOR VEHICULAR PAVING 12189 SF 8.00 97,512
FANCY VEHICULAR PAVING 3004 SF 10.00 30,040
REINFORCING STEEL 15193 SF 1.00 15,193
BASE MATERIAL 15193 SF 0.50 7,597
SEALER & CAULKING 15193 SF 0.50 7,597
| TOTAL DECORATIVE PAVERS 157,938
12 SITE CONCRETE
|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X CURB ONLY 4918 LF 9.00 44,262
DIAMOND SHAPE CURB 1100 LF 15.00 16,500
CURB & GUTTER 312 LF 14.75 4,602
V-GUTTER 6192 SF 3.50 21,672
HANDICAP RAMPS 5 EA 325.00 1,625
4" DECORATIVE WALKS 7407 SF 6.00 44,442
4" WALKS BROOM FINISH 6505 SF 3.75 24,394
LIGHT POLE BASE 22 EA 850.00 18,700
PIPE GUARDS 20 EA 200.00 4,000
U CHANNEL 50 LF 20.00 1,000
12" BAND AT PAVERS 3394 LF 8.00 27,152
STAIRS 250 LF 75.00 18,750
BASE MATERIAL UNDER CONCRETE 1200 TN 12.00 14,400
CONTINGENCY 1 LS 25,000.00 25,000
0.00 0
TOTAL SITE CONCRETE 266,499
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13 MASONRY RETAINING/SCREEN WALLS

|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X FOOTING 1723 X3 X2 125 CY 175.00 21,875

REBAR AT FOOTING 7500 LB 1.00 7,500

MASONRY RETAINING - 1' TO 4' --- 8" TO 12" BLOCK 4535 SF 10.00 45,350

CAP 906 LF 2.00 1,812

0.00 0
| TOTAL MASONRY WALLS 76,537

14 TRASHENCLOSURES

|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X CONCRETE WORK 0 CY 175.00 0 SEE BUILDING CONCRETE
TUBE STEEL TRELLIS 2 EA 7,800.00 15,600
GATES 4 EA 850.00 3,400
BIRD NETTING 2 EA 1,000.00 2,000
PAINTING 2 EA 500.00 1,000
| TOTAL TRASH ENCLOSURES 22,000
15 WATERPROOFING & DRAINS
|DESCRIPTION QUANTITY UNIT COST  TOTAL REMARKS
X WATERPROOFING 3000 SF 2.75 8,250 AT RETAINING WALLS
DRAIN LINE 1000 12.00 12,000 AT RETAINING WALLS
0.00 0
| TOTAL WATERPROOFING & DRAINS 20,250
16 SITEIMPROVEMENT ALLOWANCES
|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X ART WORK 1 LS 75,000.00 75,000
COURTYARD AT HAVEN & 24TH 1 LS 50,000.00 50,000
CORNER OF HAVEN & ARROW HWY 11Ls 5,000.00 5,000
PEDESTRIAN LIGHTING 1 LS 25,000.00 25,000
0.00
| TOTAL SITE IMPROVEMENT ALLOWANCES 155,000
17 MONUMENT SIGN ALLOWANCE
|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X HAVEN 2 EA 15,000.00 30,000
24TH 2 EA 7,500.00 15,000
ARROW 2 EA 7,500.00 15,000
| TOTAL MONUMENT SIGN 60,000
18 SITE FURNISHINGS ALLOWANCE
|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X BENCHES 11Ls 5,000.00 5,000
POTS 11Ls 7,500.00 7,500
ASH & TRASH URNS 11LS 2,500.00 2,500
TOTAL SITE FURNISHINGS 15,000
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19 BIKE RACKS
|DESCRIPTION QUANTITY UNIT COST TOTAL REMARKS
X METAL BIKE RACKS 2 EA 1,500.00 3,000
0.00 0
| TOTAL BIKE RACKS 3,000

20 SITE ELECT/POWER /TELEPHONE/CATV/LIGHTING

|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X
PHASE | SCE/VERIZON & CATV 1 LS 114,777.00 114,777
PIV CONDUITS 11Ls 3,470.00 3,470
SITE LIGHTING 1 LS 120,157.00 120,157
LANDSCAPE LIGHTING (ALLOWANCE) 1 LS 50,000.00 50,000
MONUMENT SIGN POWER & LIGHTING 1 LS 24,684.00 24,684
IRRIGATION POWER 1 LS 10,000.00 10,000
| TOTAL SITE ELECT / POWER / TELEPHONE / CATV / LIGHTING 323,088

21 WQMP REQUIREMENTS

|DESCRIPTION QUANTITY UNIT COST  TOTAL REMARKS
X CONTEK SYSTEM 1 LS 175,000.00 175,000 ALLOWANCE

GRASS PAVER SYSTEM 1 LS 125,000.00 125,000 ALLOWANCE

STRUCTURES 1 LS 50,000.00 50,000 ALLOWANCE

CONTINGENCY 1 LS 50,000.00 50,000 ALLOWANCE

| TOTAL WQMP REQUIREMENTS 400,000
22 CLEAN - UP

|DESCRIPTION QUANTITY UNIT COST _ TOTAL REMARKS
X CONSTRUCTION & FINAL CLEAN-UP 10 MO  2,500.00 25,000

0.00 0
| TOTAL FINAL CLEAN-UP 25,000
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